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Disclaimer 

 

The information contained in this Request for Proposal document (“RFP” or “Tender”) 

including any information subsequently provided to the bidders, (“bidder/s”) verbally or in 

documentary form by Andhra Pradesh State FiberNet Ltd. (APSFL) or any of its employees or 

advisors, shall at all times be subject to the terms and conditions set out in this Tender document 

(as may be amended only by APSFL from time to time). 

This RFP is not an agreement and is not an offer to any party. The purpose of this RFP is to 

provide the bidders or any other person with information to formulate their offers (“Bid”). This 

RFP includes statements, which reflect various assumptions and assessments arrived at by 

APSFL in relation to this scope. This Tender document does not purport to contain all the 

information each bidder may require. This Tender document may not be appropriate for all 

persons, and it is not possible for the Managing Director, APSFL and their employees or 

advisors to consider the objectives, technical expertise and particular needs of each bidder. The 

assumptions, assessments, statements and information contained herein are made considering 

the intended objectives of the project, and may not be complete, accurate or adequate. Each 

bidder must therefore conduct their own analysis of the information contained in this RFP and 

seek professional advice from appropriate sources. 

Information provided in this Tender document to the bidder is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. APSFL accepts no responsibility for the accuracy or otherwise 

for any interpretation of opinion on law expressed herein. 

APSFL, their employees and advisors make no representation or warranty and shall incur no 

liability to any person, including the bidder under law, statute, rules or regulations or tort, the 

principles of restitution or unjust enrichment or otherwise for any loss, cost, expense or damage 

which may arise from or be incurred or suffered on account of anything contained in this RFP 

or otherwise, including the accuracy, reliability or completeness of the RFP, and any 

assessment, assumption, statement or information contained therein or deemed to form part of 

this RFP or arising in any way in the selection process as part of this RFP. 

APSFL also accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any bidder upon the statements contained in this 

RFP. APSFL may in its absolute discretion, but without being under any obligation to do so, 

can amend or supplement the information in this RFP.  

The issue of this tender document does not imply that APSFL is bound to select a bidder or to 

appoint the selected bidder (as defined hereinafter), for supporting implementation of the 

project. APSFL reserves the right to reject all or any of the bidders or Bids without assigning 

any reason whatsoever. 
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The bidder shall bear all the costs associated with or relating to the preparation and submission 

of Bid pertaining to this RFP including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations, which may be 

required by. All such costs and expenses will remain with the bidder and APSFL shall not be 

liable in any manner whatsoever for the same, regardless of the conduct or outcome of the 

selection process. 
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Acronyms 

 

APSFL Andhra Pradesh State FiberNet Limited 

BG Bank Guarantee 

BNG Broadband Network Gateway 

CG NAT Carrier Grade Network Address Translation  

DD Demand Draft 

DHCP Dynamic Host Configuration Protocol 

DNS Domain Name System 

EMD Earnest Money Deposit 

FDMS Fibre Distribution Management System 

GPON Gigabit-capable Passive Optical Networks 

GST Goods and Services Tax 

INR Indian National Rupee 

IPAM IP Address Management 

IP MPLS Internet Protocol -Multiprotocol Label Switching 

IPTV Internet Protocol Television 

ISP Internet Service Provider 

LCO Local Cable Operator 

LD Liquidated Damages 

LLP Limited Liability Partnership 

LoA Letter of Acceptance 

MSO Multiple System Operator 

MTTR Mean Time To Repair/Replace  

NOC Network Operations Centre 

OEM Original Equipment Manufacturer 

PBG Performance Bank Guarantee 

PoC Proof of Concept  

PoP Point of Presence 

PSU Public Sector Unit 

SD Security Deposit 

SLA Service Level Agreement 

SOP Standard Operating Procedure  

SPOC Single Point of Contact 

USB Universal Serial Bus 

VAT Value Added Tax 

GST Goods and Services Tax 

Acronyms not defined should be interpreted as per general conventions and as per the scope 

of work mentioned.   
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Introduction 

1.1 Invitation to Bid 

Andhra Pradesh State FiberNet Limited (APSFL), a fully owned entity of the Govt. of Andhra 

Pradesh (AP), having its Registered Office at 3rd Floor, NTR Administrative Block, Pandit 

Nehru Bus Station, NH – 65, Vijayawada – 520001, Andhra Pradesh, India, invites responses 

(“Proposals”/“Bids”) to this Request for Proposal (“RFP”) for Supply and installation of 

Cisco Electronic Equipments for AP Fiber Grid Phase I Project. The selected agency has to 

support APSFL in smooth execution of the project across the state of AP. 

 

Interested bidders are advised to study this RFP carefully before submitting the proposals in 

response to the RFP. Submission of a proposal in response to this RFP shall be done after 

careful study and examination of this document with full understanding of its terms, 

conditions and implications. 

 

Interested bidders may download the RFP from www.apeprocurement.gov.in. Any 

subsequent corrigenda/clarifications shall also be made available on the same portal. Bid 

proposals must be received not later than time and date mentioned in the key events and dates. 

Bid proposals received, in part or full, after the deadline WILL NOT be considered in this 

procurement process. 

 

1.2 Procedure for Bid Submission 

The Bidder shall submit their response through bid submission process on e-Procurement 

platform at www.apeprocurement.gov.in. 

 

The bidders shall submit their Pre-Qualification Bid and Commercial bid online in e-

Procurement portal. The bidders shall upload the scanned copies of all the relevant 

certificates, documents etc., in support of their Pre-Qualification, and other 

certificates/documents with clear readability, in the e-Procurement website. The bidder 

should sign on all the statements, documents, certificates uploaded in the e-Procurement 

website, owning responsibility for their correctness/authenticity. 

 

1.3 Registration with e-Procurement platform 

For registration and online bid submission bidders may contact HELP DESK on 

www.apeprocurement.gov.in or https://tender.apeprocurement.gov.in. 

 

1.3.1 Digital Certificate Authentication 

The bidder shall authenticate the bid with the agency’s Digital Certificate for submitting the 

bid electronically on e-Procurement platform and the bids that are not authenticated by digital 

certificate of the bidder, will not be accepted on the e-Procurement platform.  

 

For obtaining Digital Signature Certificate, you may please contact: Andhra Pradesh 

Technology Services Limited, Vijayawada www.apts.gov.in/ 

http://www.apeprocurement.gov.in/
http://www.apeprocurement.gov.in/
http://www.apeprocurement.gov.in/
https://tender.apeprocurement.gov.in/


Supply and installation of Electronic Equipment for AP Fiber Grid Project  

 

Page 9 of 70 

 

(OR) 

You may please contact any Registration Authorities of Certifying Authorities in India. The 

list of CAs is available in the link provided below.  

https://tender.apeprocurement.gov.in/DigitalCertificate/signature.html 

 

1.3.2 Deactivation of Bidders 

Vide Ref GO Ms. No.174 – I&CAD dated 1-9-2008, if any successful bidder fails to submit 

the original BG towards Performance Security within stipulated time or if any variation is 

noticed in the uploaded documents, the successful bidder will be suspended from 

participating in the RFPs on e-Procurement platform for a period of 3 years. The e-

Procurement system would deactivate the user ID of such defaulting bidder based on the 

trigger/recommendation by the RFP Inviting Authority in the system. Besides this, APSFL 

shall invoke all processes of law including criminal prosecution of such defaulting bidder as 

an act of extreme deterrence to avoid delays in the RFP process for execution of the 

development schemes taken up by the government. Other conditions as per RFP document 

are applicable. 

 

a. Payment of Transaction Fee 

It is mandatory for all the participant bidders from 1st January 2006 to electronically pay 

a prescribed non-refundable Transaction fee to M/s. APTS, the service provider through 

"Payment Gateway Service on E-Procurement platform". The Electronic Payment 

Gateway accepts all Master and Visa Credit Cards issued by any bank and Direct Debit 

facility/Net banking to facilitate the transaction. This is in compliance as per G.O.Ms. 13 

dated 07.05.2006. 

 

b. Corpus Fund 

As per GO MS No.4, user departments shall collect 0.04% of ECV (Estimated 

Commercial Value) with a cap of Rs.10,000/- (Rupees ten thousand only) for all works 

with ECV up to Rs.50 Crores, and Rs.25,000/- (Rupees twenty five thousand only) for 

works with ECV above Rs.50 Crores, from successful bidders on e-Procurement platform 

before entering into agreement/issue of purchase orders, towards e-procurement fund in 

favour of Managing Director, APTS. There shall not be any charge towards e-

Procurement fund in case of works, goods and services with ECV less than and up to 

Rs.10 lakhs. 

 

c. RFP Document 

The bidder is requested to download the RFP document and read all the terms and 

conditions mentioned in the RFP Document and seek clarification, if any from the RFP 

inviting authority. Any offline bid submission clause in the RFP document could be 

neglected. 

The bidder has to keep track of any changes by viewing the Addendum/Corrigenda issued 

by the RFP inviting authority from time-to-time in the e-Procurement platform. The 
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Department calling for RFPs shall not be responsible for any claims/issues arising out of 

this.  

 

d. Bid Submission Acknowledgement 

The bidder shall complete all the processes and steps required for Bid submission. The 

system will generate an acknowledgement with a unique bid submission number after 

completing all the prescribed steps and processes by the bidder. Users may also note that 

the bids for which an acknowledgement is not generated by the e-procurement system are 

treated as invalid or not saved in the system. Such invalid bids are not made available to 

the RFP Inviting Authority for processing the bids. The Government of AP is not 

responsible for incomplete bid submission by users. 

 

i. The bidders may contact the Helpdesk support of e-procurement portal (at 

www.apeprocurement.gov.in) for any further information / clarifications on e-

procurement, and for all technical support required for bid submission. 

 

ii. The bidders need to register on the electronic procurement marketplace of 

Government of Andhra Pradesh i.e.http://www.apeprocurement.gov.in. On 

registration in the e-procurement marketplace they will be provided with a user ID 

and password using which they can submit bids online. 

 

iii. While registering on the e-procurement market place, the bidders need to scan and 

upload the required documents as per the RFP requirements on to their profile. The e-

procurement marketplace provides an online self-service registration facility to all 

such Contractors who are already registered with respective participating departments 

for supply of specified goods and services. 

 

1.3.3 Hard Copies 

a. In addition to the direct payment through any of the e-payment options in the e-

procurement portal, the bidder may opt for Demand Draft (DD) towards the bid 

processing fee and EMD in the form of Bank Guarantee (BG). The bidder shall submit 

hard copy of the  

i. Demand Draft (DD) towards the bid processing fee  

ii. Bank Guarantee (BG) towards EMD  

in APSFL office at Vijayawada on or before bid submission due date. All the bidders 

shall invariably upload the scanned copies of DD and BG in e-Procurement system and 

this will be the primary requirement to consider the bid responsive. 

b. APSFL shall carry out the technical evaluation solely based on the uploaded 

certificates/documents, DD towards bid processing fee and BG towards EMD in the e-

Procurement system and open the price bids of the responsive and pre-qualification 

qualified bidders only. 

http://www.apeprocurement.gov.in/
http://www.apeprocurement.gov.in/
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On receipt of documents, APSFL shall ensure genuineness of the BG towards EMD and all 

other certificates/documents uploaded by the bidder in e-Procurement system in support of 

the qualification criteria before concluding the agreement. 

 

1.4 Key Events & Dates 

1.  Name of the Authority 
Managing Director  

Andhra Pradesh State FiberNet Limited 

2.  Name of the Assignment 
Supply and installation of Electronic 

Equipment for AP Fiber Grid Project 

3.  Estimated value of the tender 
INR 5,00,00,000/- 

(INR Five crores only exclusive of taxes) 

4.  RFP Number 
APSFL/Cisco/408/2020, Dated: 

17.11.2020 

5.  
Place of availability of Tender 

Document (RFPs) 

www.apeprocurement.gov.in 

http://apsfl.in/tenders/ 

6.  Place of submission of Bids www.apeprocurement.gov.in 

7.  Tender Document (RFP) Request for Proposal Document 

8.  
Tender Type 

(Open/Limited/EOI/Auction/Single  
Open with Reverse Tendering 

9.  
Tender Category 

(Services/Goods/works)  
Works 

10.  

Type/Form of Contract 

(Work/Supply/Auction/Service/Buy

/Empanelment/Sell)  

Works 

11.  

Re-bid submission before 

submission date/ last date of 

submission allowed by the Bidder 

(Yes/No) 

Yes 

12.  
Is Offline Submission Allowed 

(Yes/No) 
No 

13.  Withdrawal Allowed (Yes/No)  Yes 

14.  Is Multi Currency Allowed  No (Only Indian Rupees)  

15.  
Last date and time for receiving 

queries/clarifications 

06:00 PM on 24.11.2020 

No communication, in any form and for 

any reason, will be entertained post this 

date and time. 

16.  
Last date and time for submission 

of Proposal (Proposal Due Date) 

3:00PM on 01.12.2020 

The proposal is to be submitted on 

www.apeprocurement.gov.in on e- 

procurement portal. 

http://www.apeprocurement.gov.in/
http://apsfl.in/tenders/
http://www.apeprocurement.gov.in/
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17.  

Date and time of opening of Pre-

qualification on e-procurement 

platform 

04:00PM on 01.12.2020 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, NH -65, 

Vijayawada - 520001 

Web address: http://www.apsfl.in 

Email address: apsfl@ap.gov.in 

18.  
Date and time of opening of reverse 

auction 

To be intimated to the qualified bidder of 

the previous stage 

19.  
Bid Processing Fee (Non-

refundable) 

Bid Processing Fee (Non-refundable): 

INR. 50,000/-(INR. Fifty Thousands 

including GST) 

 

The tender processing fees can be paid 

through any of the e-payment options in the 

portal or in the form of Demand Draft issued 

by one of the Nationalized / Scheduled Banks 

in India drawn in favour of ‘Andhra Pradesh 

State FiberNet Limited’, payable at 

Vijayawada. 

Original DD must be submitted in APSFL 

office at Vijayawada before bid submission 

date. 

 

For further details regarding e-payment, 

please refer to e-Procurement portal at the 

above mentioned website or call e-

procurement helpline. 

 

Note: It will be in the interest of the bidders 

to familiarize themselves with the e-

Procurement system to ensure smooth 

preparation and submission of the tender 

documents. Online payments of Bid 

Processing Fee & EMD and uploading of 

documents are sequential. 

20.  
Bid Security / EMD (Refundable / 

Convertible) 

Bid Security / EMD (Refundable / 

Convertible): INR. 10,00,000/- (INR. Ten 

Lakhs Only) 

 

The EMD amount can be paid directly through 

any of the e-payment options in the portal or 

in the form of Bank Guarantee issued by one 

http://www.apsfl.in/
mailto:apsfl@ap.gov.in
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of the Nationalized / Scheduled Banks in India 

drawn in favour of ‘Andhra Pradesh State 

FiberNet Limited’, payable at Vijayawada. 

 

Note: e-Procurement portal will deny 

submission of the bid without submitting the 

EMD. For further details regarding e payment, 

please refer to e-Procurement portal at the 

above mentioned website. 

Bid Security / EMD should be valid for a 

period of 180 (one hundred and eighty) days 

from bid submission Date. The Bid Security / 

EMD will be refunded to unsuccessful 

Applicant agencies within 30 (Thirty) days of 

successful Bidder furnishing the performance 

security. Original BG must be submitted in 

APSFL office at Vijayawada before bid 

submission date. 

 

The EMD (bid security) of the unsuccessful 

Bidder/s will be discharged / returned as 

promptly as possible. No interest will be 

payable by APFSL on the amount of the EMD 

(Bid Security). 

21.  Performance Security 

10% of the Contract Value in the form of 

Bank Guarantee issued by one of the 

Nationalized / Scheduled Commercial Banks 

in India drawn in favour of Andhra Pradesh 

State FiberNet Ltd, payable at Vijayawada. 

 PBG Should be valid for Implementation 

phase + 3 months  

 EMD of the successful bidder will be 

considered towards PBG and validity 

should be extended as per the contract 

duration. 
 If Government of Andhra Pradesh issue 

any changes in PBG terms and conditions 

during the tenure of the project, the Bidder 

shall oblige the same. 
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22.  
For any enquiries and clarifications, 

please contact: 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit 

Nehru Bus Station, Vijayawada - 520001 

Web address: http://www.apsfl.in 

Email: apsfl@ap.gov.in;  

23.  Validity of the Proposal 

Bidder proposals shall remain valid for a 

period of 180 days from the bid submission 

date. 

24.  Nature of Bid Process 

Three stage 

Stage- I: Pre-Qualification Eligibility 

Stage- II: Commercial Bid  

Stage- III: Reverse Auction 

25.  Method of Selection As per Section 5 of this RFP 

26.  RFP Tenure 
a) Implementation phase: 12 weeks 

b) Support  phase: 3 years (36 months) 

 

Note: Proposals/Bids submitted without Bid Processing Fee and EMD shall be summarily 

rejected. 

  

http://www.apsfl.in/
mailto:Email:%20apsfl@ap.gov.in
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2. General Instructions to Bidders 

 

2.1 Earnest Money Deposit (EMD) 

a. Bidders shall submit an EMD as per the Key Events & Dates along with their Bids. 

b. In addition to the direct payment through any of the e-payment options in the e-procurement 

portal, the bidder may opt for EMD in the form of Bank Guarantee (BG). The BG shall be 

issued by any  Nationalized/ Scheduled Commercial bank  in favour of Andhra  Pradesh 

State FiberNet Limited, payable at  Vijayawada, and  should be  valid for 180  days from 

the  due  date  of the RFP. The format for the Bank Guarantee of EMD is enclosed as 

Annexure-S. 

c. The EMD amount is interest free and will be refundable to the unsuccessful bidders without 

any accrued interest on it. 

d. The bid / proposal submitted without EMD, mentioned above, will be summarily rejected. 

e. The EMD may be forfeited: 

i. If a bidder withdraws its bid during the period of bid validity. 

ii. If the successful bidder fails to sign the contract and submit Performance Security 

within the stipulated period. 

iii. In case, the documents submitted, or the information furnished by the bidder are 

found to be not genuine/false. 

iv. In case the bidder does not tender for the work, after submission of Tender fees or 

EMD. 

 

2.2 RFP Amendment 

 APSFL may, for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective Bidder, modify the Bid Document by amendment. All the 

amendments made in the document would be published in the website www.apsfl.in and on the 

e-procurement platform. APSFL shall not be responsible if the Bidders do not get the individual 

intimates of such amendments.  All such amendments shall be binding on all the Bidders. The 

Bidders are also advised to visit the aforementioned website on regular basis for checking any 

updates. APSFL also reserves the right to amend the dates mentioned in this RFP for Bid 

process. 

 

2.3 Pre-Bid Queries 

APSFL may incorporate any changes in the RFP based on acceptable suggestions received in 

pre-bid queries. The decision of APSFL regarding acceptability of any suggestion shall be final 

in this regard and shall not be called upon to question under any circumstances. It may not be 

possible to answer questions which are received late. The responses to the queries shall be 

uploaded by way of hosting amendments/clarifications on the website i.e. (www.apsfl.in) in 

accordance with the respective clauses of the RFP.  

http://www.apsfl.in/
about:blank
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No queries in any form and for any reason shall be entertained after the last date and 

time for submission of queries. 

 

2.4 Cost of Bidding 

The Bidder is responsible for all costs incurred in connection with participation in this process, 

including, but not limited to costs incurred in conduct of informative and other diligence 

activities, participation in meetings/discussions/presentations, preparation of proposal, in 

providing any additional information required by APSFL to facilitate the evaluation process, 

and in negotiating a definitive Service Agreement and all such activities related to the Bid 

process. This RFP does not commit APSFL to award a Contract or to engage in negotiations. 

Further, no reimbursable cost may be incurred in anticipation of award of Contract for 

implementation of Project. 

 

2.5 Site Visit 

The bidder may visit and examine sites at a time to be agreed with APSFL, and obtain all 

information at their own responsibility that may be necessary for preparing the Bid Document.  

The costs of visiting the site(s) shall be at Bidder's own expense. 

 

2.6 Language 

The proposal, all correspondence and documents shall be written in English. In case of 

accompanying literature or brochures etc., being in a language other than English, a certified 

translation should accompany the documents as a part of the RFP. All proposals and 

accompanying documentation will become the property of APSFL. 

 

2.7 Bid Prices 

a. The Bidder shall indicate the price in the prescribed format only. 

b. The  Bidder  shall  prepare  the  Bid  based  on  details  provided  in  the  RFP.   It  must  be  

clearly understood that  the  Scope of Work  is intended to give the  Bidder an  idea about  

the order and magnitude of the work and  is not in any way exhaustive and guaranteed  by  

APSFL.  The Bidder shall carry out all the tasks in accordance with the requirement of the 

RFP and due diligence and it shall be the responsibility of the Bidder to fully meet all 

requirements of RFP. 

c. Prices shall be quoted in Indian Rupees (INR) and shall be exclusive of Goods and Service 

Tax (GST). 

 

2.8 Bidder Representative 

All documents of the bid may be signed by a nominated Competent Authority. All Certificates 

and documents (including any clarifications sought and any subsequent correspondences) 

received hereby, shall be signed by the competent Authority. 
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2.9 Bid Validity 

The proposals shall be valid for a period of 180 days from the date of submission of Bids.  On  

completion of  the validity period,  unless  the  Bidder  withdraws  proposal  in  writing,  it will 

be deemed to be valid until such time that the Bidder formally (in writing) withdraws proposal. 

If required, beyond 180 days, the Bidder may be asked to extend the bid validity, on its consent. 

 

2.10 Documents comprising the Bids 

The bids prepared by the Bidder shall comprise of the following documents: 

 

2.10.1 Documents to be uploaded as PQ Bid ( To be uploaded only in “PQ” bid folder 

in the e-procurement platform) 

 

All the below mentioned documents have to uploaded in the “PQ” bid folder of the e-

procurement platform. If the following documents are not found in the “PQ” bid folder, 

the bid shall be considered as non-responsive and may be rejected. 

 

2.10.1.1 Annexure A – Application Form 

2.10.1.2 Annexure B –Profile of Bidder/ Partners 

2.10.1.3 Annexure C – Declaration of Acceptance of Terms and Conditions in the RFP 

2.10.1.4 Annexure D – Undertaking on SoW Compliance and Unconditional Acceptance 

2.10.1.5 Annexure E – Pre-Qualification Compliance Documents 

2.10.1.6 Annexure F – Financial Turnover and Net worth of the Bidder 

2.10.1.7 Annexure G – Format for Past Experience of the Bidder  

2.10.1.8 Annexure H – Declaration regarding Clean Track Record 

2.10.1.9 Annexure I – Power of Attorney  

2.10.1.10 Annexure J – Manufacturer Authorization Form(s) 

2.10.1.11 Annexure K – Consortium Agreement Format 

2.10.1.12 Annexure L – Board Resolution 

2.10.1.13 Annexure M – Document Verification Certificate 

2.10.1.13 Annexure S – Earnest Money Deposit (EMD) Format (only if bidder opts to submit 

in form of Bank Guarantee (BG), instead of direct online payment through e-procurement 

portal) 

2.10.1.14 Copy of DD of Bid processing fees (only if bidder opts to pay as Demand Draft (DD), 

instead of direct online payment through e-procurement portal) 

 

 

2.10.2 Documents to be uploaded as Commercial Bid ( To be uploaded only in 

“Commercial” bid folder in the e-procurement platform) 

 

All the below mentioned documents have to uploaded in the “Commercial” bid folder of 

the e-procurement platform. If the following documents are not found in the 

“Commercial” bid folder, the bid shall be considered as non-responsive and may be 

rejected. 
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2.10.2.1 Annexure N – Commercial Proposal Submission Form 

2.10.2.2 Annexure O – Commercial Bid Cost Components  

 

2.10.3 Documents to be uploaded in TQ folder ( To be uploaded online in “TQ Bid 

Folder”) 

 

No documents have to be uploaded in the “TQ” bid folder of the e-procurement platform. 

Any documents uploaded in the “TQ” bid folder will not be considered for evaluation 

 

Note: In case of any issue pertaining to the uploading of bid documents in e-procurement 

portal due to file size, etc., the bidders are expected to take support from e-procurement. 

APSFL will not be responsible for incomplete bid submission by users. 

 

2.11 Modification and Withdrawal 

No proposal may be modified / withdrawn in the interval between the deadline for  submission  

of proposals  and  the  expiration  of the  validity  period  specified  by the  Bidder  on  the  

proposal  form.  In case the Bidder wishes to withdraw the Bid after the date of opening of the 

bids, the EMD of the Bidder shall be forfeited. 

 

2.12 Opening of Bids 

The Pre-Qualification Bids will be opened on the e-procurement platform on the date and time 

as specified in the RFP schedule. 

 

2.13 Evaluation of Bids 

a. The Bids of only those Bidders, whose Bid Processing Fee and EMD are in order, only, 

will be accepted. 

b. Bidders need to fulfill all the Pre-qualification conditions mentioned in the RFP. The 

technical committee will examine the Bids to determine whether they are complete, 

whether the Bid forma conforms to the RFP requirements, whether documents have been 

properly signed, and whether the Bids are generally in order. 

c. Bids of Bidders whose Pre-qualification proposal does not meet the set criteria shall be 

rejected forthwith. 

 

2.14 Bids Not Considered for Evaluation 

Bids shall be summarily rejected due to incomplete documentation or late receipt. 

 

2.15 Pre-Qualification 

The pre-qualification evaluation shall be done as mentioned in this RFP. 

 

2.16 Award Criteria 

The Authority will open the Price Bids of the bidders who have met the conditions as per the 

Pre-Qualification Criteria in this RFP. This will be further taken up for Reverse Auction (as 

mentioned in Section 5.3) to finalize the L1 bidder. 
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2.17 Rectification of Errors 

Bidders are advised to exercise adequate care in quoting the prices. No excuse for corrections 

in the quoted price will be entertained after the proposals are opened. Errors in proposals will 

be corrected as per the unit rates quoted. 

 

2.18 Contacting APSFL 

Any effort by a Bidder to influence the Technical Evaluation and Tender Approval Committee 

in its decision on Bid evaluation, Bid comparison or contract award may result in 

disqualification of the Bidder’s Bid and also forfeiture of Bid security. 

 

2.19 APSFL’s right to vary Scope of Work 

APSFL may at any time, by a written order given to the Bidder, make changes to the Scope of 

the work. 

 

If any such change causes an increase or decrease in the cost of or the time required for the 

Bidder’s performance of any part of the work under the Agreement, whether changed or not 

changed by the order, an equitable adjustment shall be made in the Agreement Value or time 

schedule, or both, and the Agreement shall accordingly be amended. Any claims by the Bidder 

for adjustment under this Clause must be asserted within one (1) week from date of the Bidder’s 

receipt of APSFL’s order for change.  The unit rate of each item quoted/accepted by the 

selected Bidder shall however not change. 

 

2.20 APSFL’s Right to Accept /Reject 

APSFL reserves the right to accept or reject any proposal, and to annul the bid process and   

reject all proposals at any time prior to award of work, without thereby incurring any liability 

to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 

the grounds for APSFL’s action. 

 

2.21 Signing of Agreement 

The signing of agreement for the project is as follows: 

 

2.21.1 Signing of Agreement 

APSFL notifies the successful Bidder that its proposal has been accepted and APSFL shall 

enter into an Agreement with the successful Bidder as per the Master Service Agreement 

prescribed in this RFP. The signing of agreement will constitute the formation of the 

Agreement.  

 

2.21.2 Discharge of Bid Security (EMD) 

Upon the successful Bidder's furnishing of performance security, APSFL will promptly return 

the EMD to each unsuccessful Bidder EMD within 30 days. The Bid security (EMD) of 

successful Bidder will be released, on receipt of the Performance Security. 
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2.21.3 Expenses for the Agreement 

The incidental expenses of execution of Agreement shall be borne by the successful Bidder. 

 

 

2.21.4 Failure to abide by the Agreement 

Failure of the successful Bidder to agree with the Terms & Conditions of the RFP shall 

constitute sufficient grounds for the annulment of the award, in which event APSFL may forfeit 

the EMD/ Performance Security. The contract may be awarded to the next lowest bidder or 

however deemed appropriate by the Authority, in such case. 

 

2.22 Performance Security 

a. The successful Bidder shall have to submit a Performance Bank Guarantee (PBG) or Auto 

renewal FDR as performance security, within 15 days from the date of issuance of Letter 

of Award (LoA). Extension of time for submission of Performance security beyond 15 days 

and up to 30 days from the date of issue of LoA may be given by APSFL, who is competent 

to sign the contract agreement (Annexure Q). However, a penal interest of 15% per annum 

shall be charged for the delay beyond 30 days, i.e. from 31st day after the date of issue of 

LoA. In case the Bidder fails to submit the requisite Performance security even after 60 

days from the date of issue of LoA, the contract shall be terminated duly forfeiting EMD 

and other dues, if any payable against the contract. The failed Bidder shall be debarred from 

participating in re-tender for that work. 

b. The Performance security  shall be submitted by the successful Bidder after the LoA has 

been issued, but before signing of the contract agreement. The agreement should normally 

be signed within 30 days after the issue of LoA and the Performance security shall also be 

submitted within this time limit. This Performance security  shall be initially valid up to the 

stipulated date of completion plus 60days beyond that. In case, the time limit for completion 

of work gets extended, the contractor shall get the validity of Performance security 

extended to cover such extended time for completion of work plus 60 days. 

c. The value of Performance security to be submitted by the Bidder will not change for 

variation up to 25% (either increase or decrease). In case during the course of execution, 

value of the contract increases by more than 25% of the original contract value, an 

additional Performance security amounting to 5% (fiver percent) for the excess value over 

the original contract value shall be deposited by the Bidder. 

d. The Performance security shall be released after the physical completion of the work based 

on the ‘completion certificate issued by the competent authority stating that the Bidder has 

completed the work in all respects satisfactorily. The security deposit shall, however, be 

released only after the expiry of the defect liability period and after passing the final bill on 

‘No Claim Certificate’ from the contractor. 

e. After completion of successful implementation phase, the bidder shall submit the  

performance bank guarantee of 10% of support value of three years valid upto 3years + 

3months.  

f. Whenever the contract is rescinded, the security deposit shall be forfeited and the 

Performance security be enchased. The balance work shall be got done independently 
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without risk and cost of the failed Bidder, the failed Bidder shall be debarred from 

participating in the tender for executing the balance work. If the failed Bidder is a JV or a 

partnership firm, then every member/ partner of such a firm shall be debarred from 

participating in the tender for the balance work in his/ her individual capacity or as a partner 

of any other JV/ partnership firm. 

g. The Bank Guarantee should be from a  Nationalized/Scheduled Commercial Bank 

acceptable to APSFL, in the format prescribed in Annexure P in section 6.3 of this RFP, 

payable on demand, for the due performance and fulfillment of the Agreement by the 

Bidder. 

h. All incidental charges whatsoever such as premium, commission etc., with respect to the 

Performance security shall be borne by the Bidder. The Performance security shall be valid 

for 60 days post completion of the Payment terms as per RFP.  However, no interest shall 

be payable on Performance Bank Guarantee. 

 

2.23 Rejection Criteria 

a. The proposal of a Bidder is liable to be disqualified in the following cases or in case Bidder 

fails to meet the bidding requirements as indicated in this RFP: 

i. Proposal not submitted in accordance with the procedure and formats prescribed 

in this document. 

ii. During validity of proposal or its extended period after last date and time for 

submission of Bids, if any, the Bidder increases the quoted prices. 

iii. The Bidder proposing a “Conditional-Proposal”.  

iv. Proposal is received in incomplete form. 

v. Proposal is not accompanied by all the requisite documents. 

vi. Information submitted in Qualification proposal is found to be misrepresented, 

incorrect or false, accidentally, unwittingly or otherwise, at  any  time during the  

processing of the  Agreement (no matter  at what stage) or during the tenure of 

Agreement including the extension period if any. 

vii. Bidder tries to influence the proposal evaluation process by unlawful means at any 

point of time during the Bid process. 

viii. In case any Bidder submits multiple proposals or if common interests are found in 

two or more Bidders, the Bids are likely to be disqualified. 

ix. Bidder fails to deposit the Performance Security prior to signing of the Agreement 

or fails to enter into an Agreement within 60 days of the date of issuance of LoA 

or within such extended period, as may be specified by APSFL. 

b. Bidders may specifically note that while evaluating the proposals, if it comes to APSFL’s 

knowledge expressly or implied, that some Bidders may have colluded in any manner 

whatsoever or otherwise joined to form an alliance resulting in delaying the processing of 

proposal then the Bidders so involved are liable to be disqualified for this Contract as well 

as for a further period of three years from participation in any of the RFPs floated by APSFL 

and their EMD shall be forfeited. 

c. Prevention of Collusion of Vendor: with a view to prevent collusion or the formation into 

a ring by vendor / Bidder, the following are issued; 
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i. Tender Schedules shall be issued till a date prior to the last date of submission of 

tenders. 

ii. Once a vendor / Bidder buys a tender schedule he shall not be permitted to return the 

schedule after buying a tender schedule / document, if a vendor does not tender for 

the work, his EMD shall be forfeited (Cash or Bank Guarantee or Both).  

d. APSFL will reject a proposal for award if it determines that the Bidder recommended for 

award, or any of its personnel, or its agents or, Agencies and/or their employees, has,  

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive   

practices in competing for the Contract. 

 

2.24 Termination of Contract 

Following clauses shall be applicable, in case of termination of contract: 

 

2.24.1 Termination for default 

APSFL may without prejudice to any other remedy for breach of contract, by written notice of 

default with a notice period of 30 days, sent to the successful bidder, terminate the contract in 

whole or part (i) if the successful bidder fails to deliver any or all of the goods and services 

within the time period(s) specified in the Contract or fails to supply the items as per the 

Delivery Schedule or within any extension thereof granted by APSFL; or (ii) if the successful 

bidder fails to perform any of the obligation(s) under the contract; or (iii) if the successful 

bidder, in the judgment of APSFL, has engaged in fraudulent and corrupt practices in 

competing for or in executing the Contract. 

In the event APSFL terminates the Contract in whole or in part, APSFL may procure, upon 

terms and in such manner as it deems appropriate, the goods and services similar to those and 

delivered and the successful bidder shall be liable to APSFL for any additional costs for such 

similar goods. However, the successful bidder shall continue the performance of the contract 

to the extent not terminated. 

 

2.24.2 Termination for Insolvency 

APSFL may at any time terminate the Contract by giving written notice with a notice period of 

30 days, sent to the successful bidder, if the successful bidder becomes bankrupt or otherwise 

insolvent. In this event, the termination will be without compensation to the successful bidder, 

provided that such termination will not prejudice or affect any right of action or remedy that 

has accrued or will accrue thereafter to APSFL. 

 

2.24.3 Termination for Convenience 

APSFL may, by written notice, with a notice period of 30 days, sent to the successful bidder, 

may terminate the Contract, in completely or in part, at any time for its convenience. The notice 

of termination shall specify that termination is for APSFL’s convenience, the extent to which 

performance of work under the Contract is terminated and the date upon which such 

termination becomes effective. On termination, the successful bidder is entitled for 

compensation to the extent of work done till the date of termination. 
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2.25 Execution of Work Order 

The successful bidder should nominate and intimate APSFL, a Manager as Single Point of 

Contact (SPoC), who should be responsible for effective delivery of work complying with all 

the terms and conditions. The successful bidder should ensure that the Manager fully 

familiarizes with the RFP Conditions, Scope of Work and deliverables. 

 

2.26 Extra/ new item 

Extra items of work shall not vitiate the contract. The reimbursement for extra items shall be 

validated by the APSFL/ any agency appointed by APSFL and cleared by the Authority. The 

Contractor shall be bound to execute extra items of work as directed by the Authority. The 

rates for extra items shall be worked out based on the unit rates quoted by the Bidder in Price 

Bid/as per mutually agreed terms and conditions. For new items which are beyond the scope 

of the BoQ, the APSFL/ any agency appointed by APSFL or any authorized official/ agency 

shall validate the requirements and necessity of such new/extra items after due diligence, 

based on site conditions and work contingencies. 

 

2.27 Liquidated Damages (LD) 

a. Liquidated Damage will be levied as per the penalty and payment schedule subject to a 

maximum of 10% of the total value of the contract for non-fulfilment of delivery schedule. 

Any delay due to the Force Majeure conditions or delay not due to the successful bidder 

will be excluded from the delivery schedule. 

b. In the event of failure by the successful bidder to fulfil the delivery conditions, Tender 

Inviting Authority at its discretion may initiate any of the action(s) as given below: 

i. Extension of time may be permitted to complete the work. 

ii. Additional resources will be requested for speeding up the work. 

iii. Liquidated Damages will be levied. 

iv. Contract with the successful bidder may be terminated as per the Termination 

clause. 

v. Any other action as may be deemed fit by Tender Inviting Authority in the best 

interest of the department. 

 

2.28 Force Majeure 

Neither Tender Inviting Authority nor the successful bidder shall be liable to the other for any 

delay or failure in the performance of their respective obligations except causes or 

contingencies beyond their reasonable control due to Force Majeure conditions such as: 

a. Any act of God such as lighting, earthquake, landslide, etc. or other events of natural 

disaster of rare severity. Meteorites or objects falling from aircraft or other aerial devices, 

travelling at high speeds. 

b. Fire or explosion, chemical or radioactive contamination or ionizing radiation. 

c. Pandemic or Epidemic or plague. Act of war (whether declared or undeclared), threat of 

war, invasion, armed conflict or act of foreign enemy, unexpected call up of armed forces, 

blockade, embargo, revolution, riot, religious strife, bombs or civil commotion, sabotage, 

and terrorism. 
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2.29 Arbitration 

In case of any dispute, the matter will be referred to a Sole Arbitrator to be appointed by APSFL 

in accordance with the "Arbitration and Conciliation Act 1996" and any amendments 

thereafter. The arbitration shall be held in Andhra Pradesh, India and in English. 

 

2.30 Exit Management Plan 

a. An Exit Management plan shall be furnished by bidder in writing to the Authority within 

90 days from the date of signing this contract, which shall deal with at least the following 

aspects of exit management in relation to the contract and in relation to the project 

implementation and service level monitoring.  

i. A detailed program of the transfer process that could be used in conjunction with a 

Replacement Service Provider including details of the means to be used to ensure 

continuing provision of the services throughout the transfer process or until the 

cessation of the services and of the management structure to be used during the transfer; 

ii. Plans for provision of contingent support to Project and Replacement Service Provider 

for a reasonable period after transfer;  

iii. Exit Management Plan in case of normal termination of Contract Period 

iv. Exit Management Plan in case of any eventuality due to which Project is terminated 

before the Contract Period 

v. Exit Management Plan in case of termination of Supplier 

b. Exit Management plan at the minimum adhere the following: 

i. Three (3) Months of the support to Replacement Service Provider post termination of 

contract. 

ii. Complete handover of the reports, documents and other relevant items to the 

Replacement Service Provider/Authority. 

iii. Certificate of acceptance from authorized representative of Replacement Service 

Provider issued to supplier on successful completion of handover and knowledge 

transfer. 

iv. Tentative exit management schedule/Matrix is annexed 

c. Each Exit Management Plan shall be presented by the Service Provider to and approved by 

the Managing Director, APSFL or its nominated agencies.  

d. In the event of termination or expiry of contract, Project Implementation, or Service Level 

Monitoring, both PIA and Authority shall comply with the Exit Management Plan, and 

payment shall be made by APSFL only for the work done prior to termination notice, upon 

successful acceptance by Third Party Auditor (TPA)/ any agency/ and personnel, as 

appointed by APSFL. 

e. During the exit management period, the Service Provider shall use its best efforts to deliver 

the services.  

 

2.31 Extension of time in Contracts 

Subject to any requirement in the contract as to completion of any portion or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole 
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of the works comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses. 

 

 

2.32.1 Extension due to modification 

If any modifications have been ordered which in the opinion of APSFL have materially 

increased the magnitude of the work, then such extension of contracted date of completion may 

be granted as shall appear to APSFL to be reasonable in the circumstances, provided moreover 

that the Contractor shall be responsible for requesting such extension of the date may be 

considered necessary as soon as the clause thereof shall arise and in any case not less than one 

month before the expiry of the date fixed for completion of the works. 

 

 

2.32.2 Extension for delay not due to APSFL or Contractor 

If in the opinion of APSFL, the progress of work has any time been delayed by any act or 

neglect of APSFL employees or by other contractor employed  by the APSFL or in executing 

the work not forming part of the contract but on which contractor’s performance necessarily 

depends or by reasons of proceeding taken or threatened by or dispute with adjoining or to 

neighbouring owners or public authority arising otherwise through the Contractor’s own 

default etc. or by the delay authorized by APSFL pending arbitration or in consequences of the 

contractor not having received in due time necessary instructions from the APSFL for which 

he shall have specially applied in writing to the APSFL within 15 days of such happening but 

shall nevertheless make constantly his best endeavours to bring down or make good the delay 

and shall do all that may be reasonable required of him to the satisfaction of the Engineer to 

proceed with the works. The contractor may also indicate the period for which the work is 

likely to be delayed and shall be bound to ask for necessary extension of time. APSFL on 

receipt of such request from the contractor shall consider the same and shall grant such 

extension of time as in its opinion is reasonable having regard to the nature and period of delay 

and the type and quantum of work affected thereby. 

 

No other compensation shall be payable for works so carried forward to the extended period of 

time, the same rates, terms and conditions of contract being applicable, as if such extended 

period of time was originally provided in the original contract itself. 

 

 

2.32.3 Extension for delay due to APSFL 

In the event of any failure or delay by the APSFL to ensure site readiness necessary for the 

execution of the works or to give the necessary notice to commence the works or to provide 

the necessary drawings or instructions or any other delay caused by the APSFL due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the contract 

or alter the character thereof or entitle the contractor to damages or compensation therefore, 
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but in any such case, the APSFL may grant such extension or extensions of the completion date 

as may be considered reasonable. 

 

2.32 Extension of time for delay due to contractor 

The time for the execution of the work or part of the works specified in the contract documents 

shall be deemed to be essence of the contract and the works must be completed not later than 

the date(s) as specified in the contract. If the contractor fails to complete the works within the 

time as specified in the contract for the reasons other than reasons specified in the clause 2.28 

and 2.31, APSFL may, if satisfied that the works can be completed by contractor within 

reasonable short time thereafter, allow the contractor for further extension of time as APSFL 

may decide. On such extension, APSFL will be entitled without prejudice to any other right 

and remedy available on that behalf, to recover from the contractor as per penalty terms 

mentioned below in this clause. 

 

For the purpose of this clause, the contract value of the works shall be taken as value of work 

as per contract agreement including any supplementary work order/contract agreement issued. 

Provided also, that the total amount of liquidated damages under this condition, shall not 

exceed 10% of the first Rs.2 lakhs and 5% of the balance of the total value of the item or groups 

of items of work for which a separate distinct completion period is specified in the contract. 

 

Further competent authority while granting extension to the currency of contract under clause 

2.32 may also consider levy of token penalty as deemed fit based on the merit of the case. 

Provided further, if that the APSFL is not satisfied that the works can be completed by the 

contractor and in the event of failure on the part aforesaid, the APSFL shall be entitled without 

prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 

security deposit and rescind the contract, whether or not actual damage is caused by such 

default. 

 

Note: All General Conditions of Contract (GCC) and Special Conditions of Contract 

(SCC) as per Department of Roads and Buildings, Government of Andhra Pradesh are 

applicable for this RFP.  



Supply and installation of Electronic Equipment for AP Fiber Grid Project  

 

Page 27 of 70 

 

3 Project Background 

 

3.1 Project Background 

Andhra Pradesh State FiberNet Limited (APSFL) has been incorporated under the Companies 

Act 2013 in October - 2015, to undertake the works of AP Fiber Grid, its operations & 

maintenance and related business activities. It is a fully owned entity of the Government of AP 

under the control of Energy, Infrastructure & Investment (E, I&I) department. APSFL aims to 

provide high quality & affordable digital services to households, government departments and 

enterprises across the State.  

Fiber Grid is one of the 5 Grids identified by the Government of Andhra Pradesh to accelerate 

socio-economic growth of the State. Fiber Grid is primarily aimed at harnessing the power of 

information resource and enabling provision of qualitative and cost-effective IT, 

Communication (data, voice & video) and other related services to the citizens of A.P. 

Vision of AP Fiber Grid is as follows: 

“To establish a highly scalable network infrastructure, accessible on a non-discriminatory 

basis, to provide on demand, affordable and end-to-end broadband connectivity of 15 Mbps 

for all households and 1 to 10 Gbps for institutions &multi-dwelling units by 2018, to enable 

realization of the Vision of Digital Andhra Pradesh, in partnership with the Government of 

India and Private Sector.” In line with the vision, a dual phased approach has been undertaken 

to deliver the project mandate in AP. 

Phase I – Aerial Fiber Grid Network will create an aerial fiber network up-to Mandal level by 

leveraging assets of Electricity companies. 

Phase II –Aerial Fiber network covering the entire State upto Gram Panchayat level. 

Phase I of the Project (Aerial Fiber grid project), APSFL has established state-wide high speed 

optical fiber network infrastructure covering approximately 23,000 km route across the 13 

districts of Andhra Pradesh through 2449PoPsbeing operated and controlled from Network 

Operations Centre (NOC) setup in Vishakhapatnam. Phase I project components include 

laying aerial optical Fiber across the State up to mandal level, so that the State, District, Zonal 

and Mandals are connected with each other using ring topology as much as possible. In 

addition, the last mile connectivity is to be made available through a network of MSOs/ LCOs.  

APSFL has procured the required CPE (customer premise equipment) boxes in order to deliver 

the Triple Play Services viz., Cable TV, high-speed Broadband and Telecom. Online 

enrolment of MSOs/LCOs for business association with APSFL have been done and already 

extended Triple Play Services to thousands of customers through the CPE boxes procured.  
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Considering huge demand for AP FiberNet service connections from customers, APSFL has 

planned to upgrade the existing AP Fiber Network infrastructure by building capacities at 

NOC (Network Operations Centre), Network and Last Mile Infrastructure.  

.Existing Network Architecture: 
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3.2 Project Scope of supply, installation & commissioning of electronic equipment 

Andhra Pradesh State FiberNet Limited intends to enhance the network capacity to provide 

Triple Play Services (Internet, Telephone, IPTV or CATV & other Value-Added Services) 

through the Fiber Network to Households and Enterprise Customers (Govt. 

Departments/PSU’s/ Schools/Hospitals/Other Enterprises). 

APSFL has planned to upgrade the existing AP Fiber Network infrastructure by building 

capacities at NOC (Network Operations Centre), Network and Last Mile infrastructure. The 

detailed scope of work is as defined below- 

3.3 Network Operation Centre 

The bidder shall supply, install & commission the NOC infrastructure equipment to meet the 

requirements mentioned in the Bill of Materials  

3.4 Network Infrastructure 

APSFL proposes to upgrade the existing network infrastructure to provide seamless services 

to the customers across the state of Andhra Pradesh. 

The bidder shall be responsible for installation, commissioning and maintenance of the 

supplied equipment as per BoM on existing IP/MPLS network. 

Selected bidder is free to provide higher or better specifications in line with the current solution 

available to render smooth network operations. It is the responsibility of bidder to provide the 

recommendations to APSFL in case of any such modifications required and obtain approval.  
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4 Scope of Work 

 

4.1 Supply, installation and commissioning of Electronic equipment 

 

Following are the broad scope of work but not limited to, for procurement and installation of 

Electronic Equipment 

 

The scope of work in this phase comprises the following but not limited to: 

 

 The selected bidder shall responsible for the supply and installation of the required 

Software, Hardware/Accessories/Software Licenses as per the Requirement & 

Technical specifications of this RFP  

 

 At least one engineer of OEM should remain at installation location for design, 

installation and configuration of the supplied equipment, during the complete 

installation period. 

 

 APSFL proposed to install Optical Line Amplifiers as mentioned in S. No. 12 of 

Schedule requirement in the following locations. 

 

S. 

No. 
From To 

Proposed locations (New 

OLA Site) 

1 Bhimadole_OLA Vijayawada_DHQ Edulagudem_KrishnaDist 

2 Muddanur_OLA Anantapur_DHQ Thimmapuram_KadapaDist 

3 Srisailam_OLA Kurnool_DHQ Parumanchala_KurnoolDist 

 

The selected bidder shall responsible for optical/DWDM core network design review 

through cisco transport tool and provide the optimized solution along with the reports. 

Based on the reports, the locations can be changed on mutual agreed terms. 

 

 APSFL also proposed to procure DWDM hardware/software to mitigate the loses as 

mentioned below: 

Sl 

No 
Requirement                           Proposed Locations 

1 
200G Regeneration Cards for 

Guntur District Protection 

Srisailam_KurnoolDist 

Tirupathi_ChittoorDist 

 

The selected bidder shall responsible for optical/DWDM core network design review 

through cisco transport tool and provide the optimized solution along with the reports. 

Based on the reports, the locations can be changed on mutual agreed terms. 
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 All the other items as mentioned in the Bill of materials shall be installed and 

commissioned at Network Operations Center, Visakhapatnam. 

 

 APSFL will share the details/layouts of existing OFC network of respective locations 

with successful bidder and successful bidder will be responsible for installation and 

configuration of the supplied equipment. 

 

 

4.2 Schedule of Requirement/Technical Specifications 

S. No Product ID Description 
Unity of 

Measurement 
Quantity  

1 
EPA-10X10GE= Cisco ASR 1000 10x10GE Ethernet Port 

Adapter with 3 yrs support 
Nos. 2 

2 
N9K-X97160YC-

EX= 
Nexus 9500 NX-OS line card, 48p 10G/25G 

with 4p (40G/100G) QSFP28  
Nos. 2 

3 40 DAC QSFP-H40G-AOC 15M (40G DAC)  Nos. 6 

4 
NCS2K-200G-

CK-C=   
50G/100G/200G CPAK Multi-Rate Line 

Card with 3yrs support  
Nos. 2 

5 
NCS2K-200G-

CK-LIC=  
200G - CPAK MR Line Card - C-Band - 

Licensed with 3yrs Support  
Nos. 2 

6 
R-ISE-VMM-

K9= 

Cisco ISE Virtual Machine Medium with 

installation 
Nos. 2 

6.1 
L-ISE-BSE-PLIC 

Cisco ISE Base License - to manage 2500 

devices for AAA function TECAC+ 
Nos. 2500 

6.2 
L-ISE-TACACS-

ND=  
Cisco ISE Device Admin Node License Nos. 2 

6.3 
Service 

One time implementation charges for Cisco 

ISE 
  

7 

RAM Upgrade 

RAM Upgrade from 128Gb to 256GB, 

Additional 4TB HDD For Cisco UCS C220 

M5 Server 

Sets 1 

8 AMC 3 Years AMC for Cisco Hyperflex System Sets 1 

9 RJ45 to DB9 Rollover Console Cable for Cisco Router Nos. 50 

10 DB9 to USB Rollover Console Cable for Cisco Router Nos. 50 

11 Ethernet Switch 12 Port 1G Switch - SG 300 Nos. 1 

12 
Cisco OLA 

Supply of Optical Line Cmplifies NCS2006 

with installation 
Sets 3 

12.1.1 
NCS2K-TNCS-

O-K9= 

NCS 2000 Transport Node Controller w/2x 

OTDR/OSC 
Nos. 6 

12.1.2 
CON-SNT-

NCS2KTNO 

SNTC-8X5XNBD NCS 2000 Transport 

Node Controller w/2x - 3 Years 
Nos. 6 

12.1.3 
SF15454MC-

R1090K9 

NCS   2K/MSTP   -   R10.7   SW,   TNCE,   

TSCE,   TNCS/O   - WSON CP 
Nos. 6 

12.1.4 NCS2006-SA= NCS 2006 Shelf Assembly Nos. 3 
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12.1.4 
CON-SNT-

NCS2006A 

SNTC-8X5XNBD NCS 2006 Shelf 

Assembly 
Nos. 3 

12.1.5 NCS2006-LCD= 
NCS 2006 LCD Display with Backup 

Memory 
Nos. 3 

12.1.6 15454-BLANK= Empty slot Filler Panel Nos. 12 

12.1.7 NCS2006-FTA= NCS 2006 Fan Tray Nos. 3 

12.1.8 NCS2006-AC= NCS 2006 1,500W AC Power Supply Nos. 6 

12.1.9 NCS2006-ECU= NCS 2006 External Connections Unit Nos. 3 

12.1.10 15454-LC-LC-2= Fiber patch cord - LC to LC - 2m Nos. 6 

12.1.11 
15454-OPT-

EDFA-24= 

15454 MSTP - Optical Amplifier - C-band - 

24dB Gain 
Nos. 6 

12.1.12 
CON-SNT-

15454OPE 

SNTC-8X5XNBD 15454 MSTP - Optical 

Amplifier - C-band - 3 Years 
Nos. 6 

12.2   

Supply, fixing of wall mount 48 port FDMS 

with required trays and splicing of necessary 

patch cords 

Nos. 3 

12.3   
EMS Licenses for OLA With 3 Years 

Support 
Set 3 

12.4 Service 
One time implementation for Cisco OLA 

NCS2006 (as per above BoQ)  
  

 

4.3 Implementation Strategy 

 The bidder shall be responsible for coordination with existing system integrator of APSFL 

for installation of 24F optical fibre cable at the required location, connecting both ends 

which includes, cable tapping from the OPGW to the Point of Presence. 

 

 The NMS shall be installed and configured in consultation with APSFL. 

 

 All the software licenses shall be in the name of APSFL. 

 

 The bidder shall be responsible for coordination with existing system integrator of 

APSFL for installation of UPS & Racks and Internal wiring with Earthing at the 

required locations. 

 

 The bidder shall be responsible for configurations where ever required to meet the 

requirements mentioned in the Schedule of Requirement. 

 

 The bidder shall be responsible for maintaining the record books (M – Books etc) for all 

the material and works being executed in the field as per the forms/formats provided by 

APSFL. The same should be submitted to APSFL post completion of work at each site. 

Acceptance testing and Payments shall be made based on the field records submitted. 

 

4.4 Survey and Planning Phase 

Before commissioning of OLA and DWDM equipment, the selected bidder shall ensure the 

proposed locations by doing the proper transport network design review and propose optimal 

solution after analysing the transport tool. 
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4.5 User Acceptance Test: 

 

The primary goal of Acceptance Testing is to ensure that the work (including all the 

components as discussed in the scope of work) meets requirements, standards, specifications 

and performance, by ensuring that the following are associated with clear, quantifiable metrics 

for accountability: 

 

 Infrastructure Compliance 

 Performance 

 Project Documentation 

 

The Successful bidder shall inform the department in writing, as and when the work is 

completed for a specific work order, with the request to conduct UAT. 

 

a. The selected bidder shall responsible for preparation of UAT and reviewed and accepted 

by APSFL authority before the testing. 

b. The bidder shall co-ordinate and carry any other required test as desired by APSFL. 

c. The bidder shall bring all the testing equipment to site as required under the procedure to 

carry out testing at no extra cost. 

d. The time taken for approval of UAT acceptance by APSFL, shall not be considered as delay 

on bidder’s part. 

e. The bidder is required to rectify the shortcomings reported, if any, during the testing. The 

selected bidder shall make the required changes at no extra cost. 

 

4.6 Operations and Maintenance (O&M) Phase 

1. The Successful bidder shall be responsible for configuration/re-configuration of all the 

equipment/services as and when required for 3 Years from date of Go-Live. 

 

2. The Successful bidder shall maintain a record of hardware and software configurations of 

all equipment including the details of different policies implemented on the devices such 

as DWDM configurations, routing, multiple protocol details etc. Successful bidder shall 

keep regular backups of soft copies of the configurations of each of the devices mentioned. 

 

3. The successful bidder shall ensure that these configurations are not accessible in general 

and must be kept confidential with the Purchaser and Technical Resource. 

 

4. Deputed technical resources shall also be responsible for the re-configuration of replaced 

devices. 

 

5. Tickets raised with OEM will be monitored by SPOC and SPOC shall share information 

about closure of ticket for SLA calculation. 

 

6. The bidder shall also provide an Escalation Matrix to APSFL for support cases. 

 

7. The Successful bidder shall carry out regular update and upgrade of firmware and software 

of the supplied equipment and NMS. 
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8. Bidder shall ensure the periodic maintenance (at least quarterly) and submit the report to 

APSFL. 

9. The selected bidder shall strictly adhere to APSFL change request policy with appropriate 

APSFL technical management approvals. 

 

5. Bid Evaluation Criteria and Process 

 

5.1 Pre-Qualification Criteria 

The bidder should satisfy the following Pre-qualification criteria to be eligible for further 

evaluation under this RFP. The bidder should enclose documentary evidence for fulfilling the 

Eligibility in the Pre-qualification Bid. If a bidder fails to enclose the documentary proof for 

eligibility, their bid is liable to be rejected. 

 

The following is the Pre-Qualification Criteria: 

S. No. Eligibility Criteria Documents Required 

1 

The Bidder should be a Sole 

Proprietorship firm or a company 

registered in India under the Companies 

Act, 1956 / 2013 /LLP Act 2008 /Indian 

Partnership Act 1932, as amended from 

time to time, and should be in operation 

for at least the last 3 years as on the date 

of bid submission. 

 

For Sole Proprietorship firm, following 

documents are required. 

a. Copy PAN 

b. Proof of address and contact details 

 

For other, following documents are 

required: 

a. Copy of valid Certificate of 

Incorporation from Registrar of 

Companies 

b. Copy of Corporate Identification 

Number (CIN) 

c. Copy of GST registration certificate 

d. Copy of PAN 

2 

The Prime bidder has option of 

partnering with maximum three (3) 

consortium members. The consortium 

members should be a Company 

registered in India under the Indian 

Companies Act 1956/2013 or a 

Registered Partnership Firm or a Sole 

Proprietary Firm or LLP. 

In case the Consortium member is a 

Registered Company in India, they should 

produce the copy of the Certificate of 

Incorporation.  

 

In case, the Consortium member is 

Registered Partnership Company/Firm, 

they should produce the copy of 

Registered Partnership Deed.  

 

In case the Consortium member is a Sole 

Proprietary Firm, they should produce the 

copy of valid Tax Registration 

Certificate(s) [Registration certificate 
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S. No. Eligibility Criteria Documents Required 

under equivalent law abroad for foreign 

company should be provided]. 

 

A notarized or registered agreement 

between all the Consortium members 

mentioning the details of Prime bidder and 

other consortium members along with an 

outline of the financial strengths, technical 

strengths and the roles and responsibilities 

of each member of the consortium. 

 

Bidder is required to submit the consortium 

agreement as per the format enclosed as 

Annexure K in Section 6.1 

3 

The cumulative annual turnover of the 

Bidder (including its consortium 

members, if applicable) in the financial 

years, FY 2017-18,FY 2018-19, FY 

2019-20 and current financial year, 

should be at least INR 7 Crores. 

Certificate from the Statutory Auditor of 

the Company mentioning year-wise 

annual turnover. 

And,  

Copy of audited profit and loss statement 

showing the year-wise turnover. 

(As per the format enclosed as Annexure 

F in Section 6.1) 

4 

Average Net Worth of the Bidder 

(including its consortium members, if 

applicable), for the financial years, FY 

2017-18, FY 2018-19, FY 2019-20 and 

current financial year, should be at least 

INR 25 Lacs as per the audited financial 

results. 

Certificate from Statutory Auditor clearly 

stating the Net worth of the Bidder. 

(As per the format enclosed as Annexure 

F in Section 6.1) 

5 

The bidder / consortium shall have 

experience of supplying, 

commissioning and providing support 

services for similar equipment as per 

BOM of order value INR 3 Crore in last 

3 FYs in India. 

Completion Certificate from the client on 

the letterhead of the client clearly 

mentioning the scope of work as per the 

format enclosed as Annexure G in Section 

6.1. 

and  

Manufacturer Authorization Form from 

the Cisco, duly signed by the OEM, as 

per the format enclosed as Annexure J in 

section 6.1 

6 
Prime Bidder and any of the Consortium 

members should not have been 

Bidder should submit an undertaking as 

mentioned in Annexure H in section 6.1 
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S. No. Eligibility Criteria Documents Required 

blacklisted by any central or state Govt. 

department or PSU on the date of bid 

submission. 

of the RFP, that it has not been 

blacklisted/debarred by any Govt. 

department or any PSU in India as on bid 

submission date. 

In case of consortium,  Prime bidder 

should submit an undertaking that prime 

bidder and the consortium member(s) 

have not been blacklisted/debarred by 

any Govt. department or any PSU in 

India as on  bid submission date  

7 

All documents in the proposed bid, shall 

be signed by an authorized signatory, in 

whose name the Power of Attorney/ 

Board Resolution, should be duly 

issued.   

For Pvt. Ltd. firms, a Board Resolution, as 

mentioned in Annexure L, in Section 6.1 

of the RFP to be submitted. 

 

For others, the Power of Attorney, as 

mentioned in Annexure I, in Section 6.1 

of the RFP to be submitted. 

8 
Prime Bidder/ Lead bidder to share the 

Document Verification Certificate 

Certificate, on INR 100/- non-judicial 

stamp paper and duly notarized and stamp, 

to be enclosed along with the bid 

documents (as per the format enclosed as 

Annexure M in Section 6.1) 

*** Manufacturer Authorization Form shall be submitted mandatorily. 

 

Note 1: 

a. Only the bids of those Bidders, who submit the prescribed Bid-processing fee and EMD, 

shall be considered for evaluation. The bids not accompanied with a valid Bid-processing 

fee and EMD as part of the proposal shall be summarily rejected. 

b. The Commercial bids of only those bidders, who meet the Pre-Qualification criteria, shall 

be opened. 

c. Bidders are required to provide the aforementioned information as per the formats provided 

along with the required supporting documents for each of the criteria mentioned above.  

 

Proposals without necessary supporting documents or without meeting the prescribed 

qualification criteria will be treated as non-responsive and will not be considered for further 

evaluation. 

 

Note 2: Consortium criteria 

a. In case of consortium, the Lead Bidder must be specified by the bidder.  

b. The Lead bidder and the consortium member(s) cannot participate in more than one bid as 

lead bidder/ consortium member.  
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c. In case of a consortium, applicant consortia shall have a valid Memorandum of 

Understanding (MoU)/ Consortium Agreement among all the members signed by the CEO/ 

Country Head/Authorized Signatories of the companies dated prior to the submission of 

the bid. The MoU/ Consortium Agreement shall clearly state the composition of the 

consortium who shall be the Lead bidder, the complete description of the partner and roles 

and responsibilities of the partners.  

d. The consortium bid submitted without valid MoU/ Consortium Agreement shall be treated 

as non-responsive.  

e. By submitting the Bid, the prime bidder shall also be deemed to have acknowledged and 

agreed that in the event of a change in control of a Consortium Member or an Associate 

whose Technical Capacity and/ or Financial Capacity was taken into consideration for the 

purposes of short-listing and technically qualified under and in accordance with this RFP, 

the Bidder shall be deemed to have knowledge of the same and shall be required to inform 

the competent authority forthwith along with all relevant particulars about the same and the 

competent authority may, in its sole discretion, disqualify the Bidder or withdraw the work 

order from the PIA, as the case may be. In the event such change in control occurs after 

signing of the Agreement but prior to sign off of the project, it would, notwithstanding 

anything to the contrary contained in the Agreement, be deemed to be a breach of the 

Agreement, and the same shall be liable to be terminated without the competent authority 

being liable in any manner whatsoever to the Bidder.  

f. In such an event, notwithstanding anything to the contrary contained in the Agreement, the 

competent authority shall be entitled to forfeit and appropriate the Bid Security and 

Performance Security, as the case may be, as damages, without prejudice to any other right 

or remedy that may be available to the competent authority under the Bidding Documents 

and/ or the Agreement or otherwise 

g. The bidder (each member of the consortium) shall have company registration certificate, 

registration under labour laws and contract act, valid GST registration certificate and 

Permanent Account Number (PAN) issued by Income Tax department, Memorandum of 

Association and Article of Association (copy of the same should be provided)  

h. Prime bidder should submit an undertaking that prime bidder and the consortium 

member(s) have not been blacklisted/debarred by any Govt. department or any PSU in India 

as on  bid submission date  

i. The award of contract shall be signed with the Lead Bidder only and the Lead Bidder shall 

be single Point of Contact for this Project. Performance security shall be submitted by the 

Lead Bidder  

j. The payments for the said project shall be released only in the name of Lead Bidder.  

k. Lead Bidder shall be solely responsible for any failure liable to the Government for the 

execution of the project in accordance with the terms and conditions of the bid document 

and a statement of this effect shall be included in the MoU/ Consortium Agreement. 

 

5.2 Commercial Evaluation Criteria 

a. Financial bids submitted of only those bidders, who are qualified as per pre-qualification 

criteria shall be opened and are eligible for further evaluation. 



Supply and installation of Electronic Equipment for AP Fiber Grid Project  

 

Page 38 of 70 

 

b. All the Pre-qualification qualified bidders shall be notified to participate in Commercial 

Bid opening process. 

c. Bidders quoting unrealistic cost shall be rejected straightaway by APSFL. Any bid found 

to have unsatisfactory response in the eligibility criteria as mentioned shall be rejected and 

shall not be considered for further evaluation. 

d. The commercial Bids for the Pre-Qualification qualified bidders shall be reviewed to 

determine whether the Commercial Bids are substantially responsive. Bids that are not 

substantially responsive are liable to be disqualified at purchaser's discretion. 

e. Commercial Bids that are not as per the provided format in section 6.2 shall be liable for 

rejection. 

f. In case of computation error in commercial forms, the Technical/Evaluation Committee’s 

decision in this regard shall be final and binding on all. 

 

5.3 Reverse Auction 

a. APSFL will schedule the reverse auction on the website of eProcurement.  

b. Only the qualified and whose financial bids are complying to the RFP requirements only 

will be permitted to participate in the reverse auction. 

c. The date and time will be intimated to the qualified bidders.  

d. Reverse auction will be conducted on the total price of the respective schedule, quoted by 

the bidder for the indicated quantities in the cost sheet.  

e. The amount quoted in the Bid will be considered for overall evaluation to arrive ‘L1’ 

bidder.  

f. The ‘opening price’ i.e. start price for Reverse Auction will be the L1 price quoted.  

g. The reverse auction will be conducted for the entire schedule. The bidder’s screen will have 

provision for decrement of prices. In the bidder's screen the total price of his bid and the 

total lead price at that instance will also be displayed. 

h. For the purpose of Reverse Auction, the minimum bid decrement will be Rs. 10,00,000/- 

(Rupees Ten lakhs only) 

i. The Bidders can modify the total price of the bid based on the minimum bid decrement or 

the multiples thereof, to displace a standing lowest bid and become “L1”, and this will 

continue as an iterative process. 

j. The reverse auction shall be conducted for 3 Hours. If any bidder submits a bid in the last 

15 min of the auction closing time, the auction time will be automatically increased by 15 

minutes. All bidders are required to submit their online bids during this period. 

k. After the completion of the online reverse auction, the Closing Price (Final L1 Price) 

and the successful bidder shall be finalized. The bidder has to submit the breakup of 

the revised cost (post reverse auction) as per commercial bid format of RFP within 2 

working days after completion date of the reverse auction to the Email address: 

apsfl@ap.gov.in. 

l. In case the bidder fails to submit the breakup of the cost quoted in the reverse auction, the 

quote shall stand cancelled and the EMD of the bidder will be forfeited. 
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5.4 Selection Process of Bidder 

Evaluation of bids shall be done on Least Cost/Lowest Cost (L1) criteria as per the quotes 

submitted in reverse auction 
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6. Bid Submission Forms 

 

6.1 Pre-Qualification Evaluation Forms 

 

“All the forms in this section shall be uploaded as part of “PQ” Bid  and in the “PQ” bid 

folder of the eprocurement platform.If the following documents are not found in the 

“PQ” bid folder, the bid shall be considered as non-responsive and may be rejected. 

Failure to submit any of the forms in this section shall lead to disqualification of the 

bidder.” 

 

Annexure A – Application Form  

(On Bidder’s letterhead) 

         

To, 

           (Date)  

Managing Director, 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station, NH -65, Vijayawada - 

520001 

 

 

Sub: ----------------------------- 

 

Ref: --------------------------- 

 

Dear Sir,  

 

With reference to your RFP Document dated -----------------, I/We, having examined all relevant 

documents and understood their contents, hereby submit our Proposal to provide Cisco 

Electronic equipment for AP Fiber Grid Phase I Project  

 

1) All information provided in the Proposal and in the Appendices is true and correct and all 

documents accompanying such Proposal are true copies of their respective originals.  

 

2) I/We shall make available to the Authority any additional information it may deem 

necessary or require for supplementing or authenticating the Proposal.  

 

3) I/We acknowledge the right of the Authority to reject our Proposal without assigning any 

reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever.  
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4) I/We to the best of our knowledge certify that in the last three years, we or any of our 

Associates have neither failed to perform on any contract, as evidenced by imposition of a 

penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award 

against the Bidder, nor been expelled from any project or contract by any public authority 

nor have had any contract terminated by any public authority for breach on our part. 

 

5) I/We understand that you may cancel the Selection Process at any time and that you are 

neither bound to accept any Proposal that you may receive nor to select the selected 

supplier, without incurring any liability to the Bidders 

 

6) I/We to the best of our knowledge certify that in regard to matters other than security and 

integrity of the country, we or any of our Associates have not been convicted by a Court of 

Law or indicted or adverse orders passed by a regulatory authority which would cast a 

doubt on our ability to undertake the Consultancy for the Project or which relates to a grave 

offence that outrages the moral sense of the community. 

 

7) I/We to the best of our knowledge further certify that in regard to matters relating to security 

and integrity of the country, we have not been charge-sheeted by any agency of the 

Government or convicted by a Court of Law for any offence committed by us or by any of 

our Associates. 

 

8) I/We hereby irrevocably waive any right or remedy which we may have at any stage at law 

or howsoever otherwise arising to challenge or question any decision taken by the Authority 

and/ or the Government of India in connection with the selection of Supplier or in 

connection with the Selection Process itself in respect of the above mentioned Project. 

 

9) I/We agree and understand that the Proposal is subject to the provisions of the RFP 

document. In no case, shall I/We have any claim or right of whatsoever nature if our 

Proposal is not opened or rejected. 

 

10) I/We agree to keep this offer valid for 180 days from the Proposal Due Date specified in 

the RFP. 

 

11) I/We agree and undertake to abide by all the terms and conditions of the RFP Document. 

In witness thereof, I/We submit this Proposal under and in accordance with the terms of the 

RFP Document. 

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 
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Annexure B – Profile of Bidder/ Partners 

(To be submitted by Bidder) 

 

S. 

No. 
Particulars Details 

1  Name of the Company  

2  Year of incorporation  

3  
Nature of the Company (Registered 

Company) 
 

4  Registered Office Address  

5  Office Telephone Number  

6  Fax Number  

7  Contact Person  

8  Name  

9  Telephone Number  

10  Email Address  

11  Local presence at Andhra Pradesh, if any  

12  Office Address  

13  Office Telephone Number  

14  Fax Number  

15  Registration Details  

16  Permanent Account Number  

17  GST Registration Number  

18  Service Tax Registration Number  

19  
Banker's Name, Address and Account 

Number 
 

20  No. of Technical staff employed  

 

 

Witness:        SUPPLIER: 

Signature ------------------------     Signature  ----------------------

-- 

Name  ------------------------     Name   ----------------------

-- 

Address ------------------------    Designation   ----------------------

-- 

Company Seal   -------------

----------- 

Date  ------------------------    Date   ----------------------

-- 



Supply and installation of Electronic Equipment for AP Fiber Grid Project  

 

Page 43 of 70 

 

Annexure C – Declaration of Acceptance of Terms and Conditions in the RFP 

 

(To be submitted by Bidder) 

 

To,          [Date] 

 

Managing Director 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station, NH -65, Vijayawada - 

520001 

 

Sub: ----------------- 

Ref: ------------------------------ 

 

Sir, 

 

It is to certify that the RFP document – ---------------------- is carefully read & understood and 

all the sections and clauses are COMPLIED UNCONDITIONALLY AND 

UNEQUIVOCALLY. There is no deviation from the terms and conditions of the RFP.  We 

also hereby confirm that the solution proposed by us will meet the project requirements.  

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 

 

Note: A copy of this form should be returned along with the Bid duly signed 

 

Witness:                                                                              Supplier: 

 

Signature    ------------------------                                       Signature    ---------------------- 

Name          ------------------------                                         Name                 ----------------------- 

Address      ------------------------                                         Designation      ---------------------- 

Company Seal    ---------------------- 

Date            ------------------------               Date--------------------- 

 

 



Supply and installation of Electronic Equipment for AP Fiber Grid Project  

 

Page 44 of 70 

 

Annexure D – Undertaking on SoW Compliance and Unconditional Acceptance 

 

  To  

Managing Director 

Andhra Pradesh State FiberNet Ltd. 

3rd Floor, NTR Administrative Block, Pandit Nehru Bus Station, NH-65,  

Vijayawada – 520001, Andhra Pradesh,  

India.  

 

Subject: Undertaking on SoW Compliance and Unconditional Acceptance with reference to 

RFP No. ---------------------- 

We, M/s _____________________________, based at _____________hereby confirm our 

compliance to the requirements outlined in Section 4 - Scope of Work (SoW) of the above 

referenced RFP. By way of this compliance undertaking, we confirm that we have adequate 

capability and experience to perform the services outlined in the SoW, as per the requirements 

defined in the RFP.  

 

We confirm our unconditional acceptance of full responsibility of providing services in 

accordance with the Terms and Conditions and Scope of work of this RFP. 

 

 

For M/s____________ 

 

Authorized Signatory (duly signed and stamped) 

Name 

Designation 
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Annexure E – Pre-Qualification Compliance Documents 

The bidder should attach following checklist for compliance with important criterion along 

with the bid to be submitted:  

 

 

 

 

 

 

 

 

S. No. Item 
Complied 

(Yes/ No) 
Remarks 

1.  Bid Processing Fee   

2.  EMD   

3.  Application Form   

4.  
All pages of bid are numbered, signed by authorized 

signatory and bids are sealed properly  

  

5.  
Proof of authorized signatory (Power of Attorney/ Board 

Resolution)  

  

6.  Profile of the Bidder   

7.  Financial Turnover and Net worth of the Bidder   

8.  

The Prime Bidder/Consortium should have completed 

supply/ installation/ maintenance of at least three Cisco  

projects (one of the 3 projects shall be DWDM)   in last 5 

years or have a valid Manufacturer Authorization Form 

(MAF) as on bid submission date 

  

9.  

Self-Declaration Certificate (Certificate to be enclosed in 

the bid duly signed by the authorized signatory on its 

letterhead) regarding blacklisting by any central or state 

Govt. department or PSU on the date of bid submission. 

  

10.  
Undertaking for Unconditional Acceptance of Terms and 

Conditions of the RFP 
 

 

11.  Consortium Agreement, if applicable   
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Annexure F – Financial Turnover and Net worth of the Bidder 

(To be submitted by Bidder) 

 

 

Annual Turnover of the Prime Bidder 

Criteria 
 

Sub Criteria 

 

FY 
Total Financials 

Financial  

Capability 

Turnover  from 

business activities 

 

 

 

FY 2017-18  

FY 2018-19  

FY 2019-20  

FY 2020-21  

Net worth 

Measured as paid-up 

capital plus free 

reserves 

 

 

 

FY 2017-18  

FY 2018-19  

FY 2019-20  

FY 2020-21  

 

 

Documentary Proof Required: 

 

 Statutory Auditor / CA Certificate clearly specifying the turnover for the specified 

years. 

 

 Audited P&L and Balance Sheets  
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Annexure G– Format for Past Experience of the Bidder  

 

Please provide citations as per the Qualification / Technical criteria in the format provided 

below. The relevant documentary proofs need to be attached.  

 

 Project Title 

(Attach separate sheet for each Project) 

Name of Client  Address  

Type of  Client 

(Govt./PSU/Others) 

 Order  Value of  

the Project(in 

Crores) 

 

Duration of        the 

Assignment 

 Start   Date 

(month/year): 

 

 

 

 

End Date 

(month/year): 

 

Referrals(Client side): 

Provide one    referral 

only 

Name  

Designation  

Contact Number  

E mail Id  

Brief Description of 

the Project 

 

 

Documentary Proof Required: 

 

 Copy of Work order 

 

 Certificate of successful operation by the client  
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Annexure H – Declaration regarding Clean Track Record 

 

To,          [Date] 

 

Managing Director 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station, NH -65, Vijayawada - 

520001 

 

Sub: -------------------- 

 

 

Ref: --------------------------------- 

 

Sir, 

 

I/We hereby declare that my company has not been debarred / black listed as on Bid submission 

date by any State Government, Central Government, Central & State Govt. Undertakings / 

Organizations and by any other Quasi Government bodies / Organizations, and any other major 

Enterprise / Organizations in India for non-satisfactory past performance, corrupt, fraudulent 

or any other unethical business practices.  

 

 

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 

 

Note: 

 Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification. 
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Annexure I – Power of Attorney  

Sample form of Power of Attorney for signing the Application & Bid 

 

(On INR 100.00 Non judicial Stamp Paper and duly notarized and stamped) 

 

KNOW ALL MEN BY THESE PRESENTS, 

 

We _______________________________________________ (name of the firm and address 

of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr. 

/ Ms.  (name), _________________________________ son/daughter/wife of and presently 

residing at _________________________________ , who is presently employed with us and 

holding  the position of _________________________________ , as our true and lawful 

attorney (hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all 

such acts, deeds and things as are necessary or required in connection with or incidental to 

submission of our application for qualification and submission of our bid for the Project vide 

RFP No. ------------------------------,proposed by M/s Andhra Pradesh State FiberNet Ltd 

(APSFL), including but not limited to signing and submission of all applications, bids and other 

documents and writings, participate in pre-applications and other conferences and providing 

information/ responses to the APSFL, representing us in all matters before the APSFL, signing 

and execution of all contracts including the Agreement and undertakings consequent to 

acceptance of our bid, and generally dealing with the APSFL in all matters in connection with 

or relating to or arising out of our bid for the said Project and/ or upon award thereof to us 

and/or till the entering into of the Agreement with the APSFL. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have 

been done by us. 

 

The power of attorney shall be effective from _________________ and will continue to be 

valid binding and unforgettable till the attorney Mr./Ms. ___________________ ceases to be 

in the employment of the company unless otherwise withdrawn earlier by the company. This 

power of attorney will supersede any power of attorney issued earlier prior to the date of 

execution. In case this Power of Attorney iswithdrawn for any reasons, APSFL shall be pre 

intimated. 

 

 

 

IN WITNESS WHEREOFF for and on behalf of M/s ___________________________ 

Mr./Ms. 
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__________________________ Managing director of the company has set his hands with 

company seal on the day of _______ Month of __________ year _______________ and at 

_______________. 

 

 

For ____________________________ (Authorised Signatory of the company) 

(Signature, Name, Designation, Address and emblem of the office seal) 

 

 

Accepted (Authorised Attorney for the company) 

1.                                                                   2.  

 

(Signature in duplicate, Name, Title and Address of the Attorney) 

 

Witnesses: 

1. (Notarized) 

2. 

 

Notes: 

 “Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification”. 

 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed 

in accordance with the required procedure. 

 Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of 

attorney in favor of the person executing this Power of Attorney for the delegation of 

power here-under on behalf of the Bidder. 

 In case the Application is signed by an authorized signatory / Partner, a certified copy 

in the regard should be enclosed in lieu of the Power of Attorney. 
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Annexure J– Manufacturer Authorization Form 

 

Authorization letters for OEM’s 

 

To           Date: 

Managing Director 

APSFL, 

3rd Floor, NTR Administrative Block, Pandit Nehru Bus Station, NH – 65, 

Vijayawada – 520001, Andhra Pradesh, India. 

 

Reference: Tender No.   

Sir, 

 

We _______________________, (name and address of the manufacturer) who are established 

and reputed manufacturers of 

_____________________________________________________(name of the product) do 

hereby authorize __________________ (Name of The Bidder), having its registered office at 

__________________  (name and address of the bidder) to bid, negotiate and conclude the 

contract with you against the above mentioned tender for the above equipment / software 

manufactured / developed by us. 

 

We hereby extend, our comprehensive maintenance support for the hardware/software supplied 

by the bidder for 3.3 years, against this invitation for bid by Andhra Pradesh State FiberNet 

Limited as per the requirements and we bind a legal agreement with ____________ for supply, 

installation and commissioning and comprehensive maintenance support (maintenance) for 

period of 3 years in O&M Phase.  

 

We also confirm that our offered product will not be end of life for minimum of 24 months 

from the date of bidding and the support for such offered product/s will be available for 

minimum of 5 years from the date of bidding. 

 

Yours faithfully, 

For and on behalf of M/s __________________________ (Name of the manufacturer) 

Signature 

Name 

Designation 

Address 

Date 

 

Note: 

 Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification. 
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Annexure K – Consortium Agreement Format 

DRAFT MEMORANDUM OF UNDERSTANDING EXECUTED BY MEMBERS OF 

THE CONSORTIUM 

[On Non-judicial stamp paper of Indian Rupees 100 duly attested and stamped by notary 

public] 

This Memorandum of Understanding (MoU) entered into this day of [Date] [Month][Year] 

at [Place] among ____________________ (hereinafter referred to as "       ") and having 

office at [Address], India, asPartyofthe FirstPartand __________________ (hereinafter 

referred as "        ") and having office at [Address], asPartyoftheSecondPartand 

 (hereinafter referred as "   ”) and having office at [Address], as Party of the 

Third Part. 

The parties are individually referred to as Party and collectively as Parties. 

WHEREAS Andhra Pradesh State FiberNet Limited has issued a RequestforProposal ----

-------------------------------------------------------------------------------------------------------------- 

AND WHEREAS the parties have had discussions for formation of a consortium for 

bidding for the said project and have reached an understanding on the following points 

with respect to the parties' rights and obligations towards each other and their working 

relationship. 

AS MUTUALUNDERSTANDING OFTHEPARTIES, IT IS 

HEREBYAGREEDANDDECLAREDAS FOLLOWS: 

 

i. The purpose of the agreement is to define the principles of collaboration among 

the parties to:  Submit a response jointly to bid for the tender -------------------------

---------asa consortium. 

a. Sign contract incase of award 

b. Provide and perform the supplies and services, which would be ordered by the 

authority pursuant to the contract. 

ii. This agreement shall not be construed as establishing or giving effect to any legal 

entity such as, but not limited to, a company, a partnership, etc. It shall relate solely 

towards the authority ------------------------------------- for and related execution 

works to be performed pursuant to the contract and shall not extend to any other 

activities. 

iii. The parties shall be the jointly and severally responsible and bound towards the 

authority for the  performance of the works in accordance with the terms and 

conditions of the tender document, and contract. 

iv. _______________________ (Name of party) shall act as Lead Partner of the 

consortium. As such, it shall act as the coordinator of the party’s combined 
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activities and shall carry out the following functions: 

a. To ensure the technical commercial and adiministrative coordination of the 

work package. 

b. To lead the contract negotiations of the work package with authority. 

c. The lead partner is authorized to receive instructions and incur liabilities for and on  

behalf of all parties. 

d. In case of an award, act as channel of communication between the authority and 

the partiestoexecutetheContract 

v. That the parties shall carry out all the responsibilities of the project agreement. 

vi. That the broad roles and the responsibilities of each party at each stage of the bidding 

shall be as below: 

Party A:  

Party B:  

Party C:  

vii. That the parties affirm that they shall implement the project in good faith and shall 

take all necessarystepstoseetheprojectthroughexpeditiously. 

viii. That this MoU shall be governed in accordance with the laws of India and courts 

in Andhra Pradeshshall haveexclusive jurisdiction to adjudicate disputes arising 

from the terms herein. 

Intnesswhereof,thepartiesaffirmthattheinformationprovidedisaccurateandtrueandhave 

causedthisMoUdulyexecutedonthedateandyearabovementioned. 

 

(Party of the first part)                  (Party of the second part)  (Party of the third part) 

Witness: 

i. ____________________________________ 

ii. ___________________________________ 

 

Note: Submission of this Annexure is mandatory along with the bid, in case of any 

consortium is formed. Failure to submit this Annexure may lead to disqualification.   
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Annexure L – Board Resolution 

Board Resolution (Suggested format) 

(To be printed on organization letter head) 

CERTIFIED TRUE COPY OF THE RESOLUTION PASSED AT THE MEETING OF THE 

BOARD OF DIRECTORS of (Company Name)  HELD ON (Date) 

……………………………….. AT (Address) …………………………………   

RESOLVED THAT the company has decided to authorize, Mr. / Ms. 

…………………………………………………………… to sign and submit all the necessary 

applications, annexure, and other documents to be submitted by the company in connection 

with -----------------------------------------------”. The acts done and documents shall be binding 

on the company, until the same is withdrawn by giving written notice thereof. 

Specimen Signatures of Authorised Signatory: 

 

 

(Signature) 

RESOLVED FURTHER THAT, a copy of the above resolution duly certified as true by 

designated director/ authorised signatory of the company be furnished to APSFL as may be 

required from time to time in connection with the above matter. 

 

 

For the Organization, 

(Seal & Signature) 

 

Name:     

Designation:    

Note: 

 Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification. 
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Annexure M – Document Verification Certificate 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 

 

(On INR 100.00 Non judicial Stamp Paper and duly notarized and stamped) 

 

I _____________(Name and designation)** 

appointedastheattorney/authorizedsignatoryofthetenderer(includingitsconstituents),M/s_____

___________ (hereinafter called the tenderer) for the purpose of RFP -----------------------------

------------ of APSFL, do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

1. I/We the tenderer(s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s)also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 

3. I/WeherebydeclarethatI/wehavedownloadedthetenderdocumentsfromAPSFLwebsite

http://apsfl.in/tenders/ or AP procurement website 

www.apeprocurement.gov.in.I/wehaveverifiedthecontentofthedocument 

fromthewebsiteandthereisnoaddition,nodeletionornoalterationtothecontent of the 

tender document. In case of any discrepancy noticed at any stage i.e. evaluation of 

tenders, execution of work or final payment of the contract, the master copy available 

with the APSFL shall be final and binding uponme/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms,statements and attachments in proof of the qualification 

requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

6. I/We declare that the information and documents submitted along with the 

tender by me/us are correct and I/we are fully responsible for the correctness of 

the information and documents, submitted byus. 

7. I/Weunderstandthatifthecertificatesregardingeligibilitycriteriasubmittedbyus are 

found to be forged/false or in correct at any time during process for evaluation of 

tenders, it shall lead to for feature of the tender EMD besides banning of business for 

a period of up to five year.  Further, I/we (insert name of the 

tenderer)**_________________________and all my/our constituents understand 

that my/our offer shall be summarilyrejected. 

8. I/We also understand that if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will leadto 

termination of the contract, along with forfeiture of EMD and Performance guarantee 

http://apsfl.in/tenders/
http://www.apeprocurement.gov.in/
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besides any other action provided in the contract including banning of business for a 

period of up to five year. 

 

SEAL AND SIGNATURE 

OF THE TENDERER 

Place: 

Dated: 

 

Note: 

 Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification. 
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6.2 Commercial Forms 

Annexure N– Commercial Proposal Submission Form 

Dated:………………. 

To 

……………………….. 

………………………. 

……………………… 

………………………. 

…………………….. 

Sir/ Madam, 

Subject: “---------------------------------”  

Reference: RFPNo: ------------------------------- 

 

We, the undersigned SUPPLIER, having read and examined in detail all the RFP in respect of 

“Selection of Supplier for Procurement of ------------------------------ do hereby propose to 

provide services as specified in the RFP number ------------------------------------- 

1. PRICE AND VALIDITY  

a. All the prices mentioned in our Bid are in accordance with the terms & conditions 

as specified in the RFP.  The validity of bid is 180 days from the date of opening 

of the RFP.  

b. We are an Indian Firm and do hereby confirm that our prices exclude all taxes. 

However, all the taxes are quoted separately under relevant sections and shall be 

applicable as per actuals. 

 

2. We have studied the laws relating to Indian Income Tax Department and hereby 

declare that all income tax, surcharge on Income Tax, Professional and any other 

Corporate Tax, withholding tax as applicable under the law, shall be paid by us. 

 

3. EARNEST MONEY DEPOSIT (EMD) 

We have enclosed an EMD for a sum of -------------------------This EMD is liable to be 

forfeited in accordance with the provisions of the Section II - General Instructions to 

Bidders. 

 

4. TENDER PRICING  

We further confirm that the prices stated in our bid are in accordance with your 

Instruction to Bidders included in RFP. 

 

5. QUALIFYING DATA  

We confirm having submitted the information as required by you in your Instruction 

to Bidders.  In case you require any other further information/documentary proof in 

this regard before evaluation of our Bid, we agree to furnish the same in time to your 

satisfaction. 
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6. BID PRICE  

We declare that our Bid Price is for the entire scope of the work as specified in Scope 

of Work. These prices are indicated in Bid Submission Formats attached with our 

Financial Bid as part of the Bid Response and the price quoted in the reverse auction.. 

 

7. CONTRACT PERFORMANCE GUARANTEE BOND  

We hereby declare that in case the Contract is awarded to us, we shall submit the Bank 

Guarantee for Contract performance in the prescribed format given in RFP. 

 

We hereby declare that our Bid is made in good faith, without collusion or fraud and 

the information contained in the Bidis true and correct to the best of our knowledge 

and belief. We understand that our Bid is binding on us and that you are not bound to 

accept a Bid you receive.  

 

We confirm that no deviations are attached here with this financial offer. 

 

              Thanking you,                                                             

         Yours faithfully, 

 

                                                                                         (Signature of the SUPPLIER)  

 

                       Printed Name  

                       Designation Seal. 

Date:                                                                     

                                                                                                    Place: 

Business Address: 

Witness:                                                                              Supplier: 

Signature    ------------------------              Signature-------------------- 

Name          ------------------------                                        Name-------------------- 

Address      ------------------------              Designation   -------------

------- 

        Company Seal   ------------

-------- 

Date            ------------------------                                          Date -------------------- 

 

Note: 

 Submission of this Annexure is mandatory along with the Commercial bid. Failure 

to submit this Annexure may lead to disqualification. 

 

Annexure O– Commercial Bid Cost Components  

1. Price Bid for Supply and installation of Cisco Electronic Equipment for AP Fiber 

Grid Phase I Project   
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S. No Product ID Description 
Unity of 

Measurement 
Quantity  

Unit cost 

(Rs.) 

Total 

Cost(Rs.) 

1 

EPA-10X10GE= Cisco ASR 1000 

10x10GE Ethernet Port 

Adapter with 3 yrs 

support 

Nos. 2 

  

2 

N9K-

X97160YC-EX= 

Nexus 9500 NX-OS 

line card, 48p 10G/25G 

with 4p (40G/100G) 

QSFP28  

Nos. 2 

  

3 
40 DAC QSFP-H40G-AOC 

15M (40G DAC)  
Nos. 6 

  

4 

NCS2K-200G-

CK-C=   

50G/100G/200G CPAK 

Multi-Rate Line Card 

with 3yrs support  

Nos. 2 

  

5 

NCS2K-200G-

CK-LIC=  

200G - CPAK MR Line 

Card - C-Band - 

Licensed with 3yrs 

Support  

Nos. 2 

  

6 R-ISE-VMM-

K9= 

Cisco ISE Virtual 

Machine Medium with 

installation 

Nos. 2 

  

6.1 
L-ISE-BSE-

PLIC 

Cisco ISE Base License 

- to manage 2500 

devices for AAA 

function TECAC+ 

Nos. 2500 

  

6.2 
L-ISE-

TACACS-ND=  

Cisco ISE Device 

Admin Node License 
Nos. 2 

  

6.3 

Service 

One time 

implementation charges 

for Cisco ISE 

  

  

7 

RAM Upgrade 

RAM Upgrade from 

128Gb to 256GB, 

Additional 4TB HDD 

For Cisco UCS C220 

M5 Server 

Sets 1 

  

8 
AMC 

3 Years AMC for Cisco 

Hyperflex System 
Sets 1 

  

9 
RJ45 to DB9 

Rollover Console Cable 

for Cisco Router 
Nos. 50 

  

10 
DB9 to USB 

Rollover Console Cable 

for Cisco Router 
Nos. 50 

  

11 
Ethernet Switch 

12 Port 1G Switch - SG 

300 
Nos. 1 
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12 

Cisco OLA 

Supply of Optical Line 

Amplifies NCS2006 

with installation 

Sets 3 

  

12.1.1 
NCS2K-TNCS-

O-K9= 

NCS 2000 Transport 

Node Controller w/2x 

OTDR/OSC 

Nos. 6 

  

12.1.2 
CON-SNT-

NCS2KTNO 

SNTC-8X5XNBD NCS 

2000 Transport Node 

Controller w/2x - 3 

Years 

Nos. 6 

  

12.1.3 
SF15454MC-

R1090K9 

NCS   2K/MSTP   -   

R10.7   SW,   TNCE,   

TSCE,   TNCS/O   - 

WSON CP 

Nos. 6 

  

12.1.4 NCS2006-SA= 
NCS 2006 Shelf 

Assembly 
Nos. 3 

  

12.1.4 
CON-SNT-

NCS2006A 

SNTC-8X5XNBD NCS 

2006 Shelf Assembly 
Nos. 3 

  

12.1.5 NCS2006-LCD= 

NCS 2006 LCD 

Display with Backup 

Memory 

Nos. 3 

  

12.1.6 15454-BLANK= Empty slot Filler Panel Nos. 12   

12.1.7 NCS2006-FTA= NCS 2006 Fan Tray Nos. 3   

12.1.8 NCS2006-AC= 
NCS 2006 1,500W AC 

Power Supply 
Nos. 6 

  

12.1.9 NCS2006-ECU= 
NCS 2006 External 

Connections Unit 
Nos. 3 

  

12.1.10 
15454-LC-LC-

2= 

Fiber patch cord - LC to 

LC - 2m 
Nos. 6 

  

12.1.11 
15454-OPT-

EDFA-24= 

15454 MSTP - Optical 

Amplifier - C-band - 

24dB Gain 

Nos. 6 

  

12.1.12 
CON-SNT-

15454OPE 

SNTC-8X5XNBD 

15454 MSTP - Optical 

Amplifier - C-band - 3 

Years 

Nos. 6 

  

12.2   

Supply, fixing of wall 

mount 48 port FDMS 

with required trays and 

splicing of necessary 

patch cords 

Nos. 3 

  

12.3   
EMS Licenses for OLA 

With 3 Years Support 
Set 3 

  

12.4 Service 

One time 

implementation for 

CISco OLA NCS2006 

(as per above BoQ)  

  

  

Total  
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***Prices are exclusive of taxes 

 

Note:  

a. Prices in Financial Bid should be quoted in the provided format.  

b. All prices should be quoted in Indian Rupees and indicated in both figures and words.  

c. In case there is discrepancy between words and figures, the amount in words shall prevail. 

d. APSFL reserves the right to reject the bid, which are not submitted in the prescribed format.  

 

 

Instructions to fill the Financial Bid: 

a. Bidder should provide all prices as per the prescribed format under this Annexure. Bidder 

should not leave any field blank.  

b. All the prices are to be entered in Indian Rupees ONLY (%age values are not allowed). 

c. All the prices quoted in the Financial Bids shall be exclusive of applicable taxes and levies. 

d. APSFL reserves the right to ask the Bidder to submit proof of payment against any of the 

taxes, duties, levies indicated. 

e. For the purpose of evaluation of Financial Bids the APSFL shall make appropriate 

assumptions to arrive at a common bid price for all the Bidders. This however shall have 

no co-relation with the Contract value or actual payment to be made to the Bidder.  

f. The soft copy of the financial bid should be uploaded online. The financial bid formats 

shall be provided in company’s letter of the lead bidder duly signed and stamped. 
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6.3 Other Forms and Formats 

 

Annexure P – Performance Bank Guarantee Format 

 

(To be submitted by the successful bidder on Rs.100/- stamp paper) 

 

 

In consideration of APSFL (“Authority”), having agreed to accept from 

_______________________________________ “successful bidder”, a Performance Bank 

Guarantee as maybe modified from time to time wherever necessary under the terms and 

conditions of the Agreement entered into by the said successful bidder in respect of work -----

--------------------, RFP No.  ----------------------under APSFL for the due fulfilment of the terms 

and conditions of the said Agreement under APSFL, on production of a Bank Guarantee for 

Rs.___(Rupees _____only),we____________________________“Bank” 

______________________ branch, hereby undertake the guarantee to pay immediately to 

APSFL, on demand in writing by APSFL, an amount of Rs. __________ 

(Rupees_________________________________________________) without any 

reservation and recourse against any loss or damage caused to or suffered by APSFL by reason 

of any breach by the successful bidder of any of the terms and conditions of the said agreement 

under the said Authority. 

We _______________________________________________ Bank, further agree that the 

guarantee hereby contained shall remain in full force and effect during the period that will be 

taken for the performance of the said Agreement under the APSFL and that it shall be in 

enforcement until all the dues of APSFL under or by virtue of the said Agreement under the 

APSFL have been fully paid and their claims satisfied or discharged or until the said 

Authority certifies that the terms and conditions of the said Agreement under the APSFL 

have been fully and properly carried out by the successful bidder and accordingly discharges 

the guarantee subject. This bank guarantee is valid until ___________________ (date) and 

APSFL shall have no rights under this guarantee after _________ (date). 

We ___________________________________ Bank, lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the APSFL in writing. 

 

Dated ______________________ day of ________________ 2020. 

Place: 

Date: Signature and seal of Guarantors (Bank)  
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Annexure Q – Draft Contract Format 

 

THIS AGREEMENT made the _________ day of __________20XX 

BETWEEN 

The APSFL (hereinafter referred to as “the Purchaser”) which expression shall unless 

repugnant to the context or meaning thereof mean and be deemed to include its authorized 

agents, representatives and permitted assigns of the First Part. 

AND 

The Party ___________ (hereinafter referred to as  “the SUPPLIER”) which expression shall 

unless repugnant to the context or meaning thereof mean and be deemed to include their 

successors and permitted assigns having its registered office at __________ of the Second Part. 

 

WHEREAS 

 

The Purchaser had invited Bids vide their Tender _____ (hereinafter referred to as 

‘’RFP’) for “Selection of SUPPLIER ------------------------- 

 

(a) The SUPPLIER had submitted its proposal dated _______ (hereinafter referred to as 

the ‘Bid’) for the provision of such services in accordance with its proposal as set out 

in its Bid and in accordance with the terms &conditions of the RFP and this Contract. 

 

 

(b) The Purchaser has agreed to select the SUPPLIER for the provision of such services 

and the SUPPLIER has agreed to provide services as are represented in the RFP, 

including the terms & conditions of this Contract, the Schedules and Annexure attached 

hereto and in accordance with the terms & conditions of the RFP and in terms of the 

discussions, negotiations and clarifications in relation to the implementation of the 

scope of work 

 

(c) In consideration of the foregoing and the mutual covenants and promises contained 

herein and other good and valuable consideration the receipt and adequacy of which is 

hereby acknowledged, the parties intending to be bound legally. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 

(d) In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of the Contract referred to. 

 

(e) The following documents shall be deemed to form and be read and construed as part of 

this Agreement viz: 

 

i. the Scope of Work  

ii. the General Conditions of the Contract  
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iii. Approach Paper on methodology and work plan for performing the assignment 

iv. Copy of RFP, financial proposal as submitted by the SUPPLIER and as 

amended pursuant to the post bid negotiations 

v. Format of bank guarantee for Performance Security. 

vi. the Service Level Agreement (SLA)  

vii. the Purchaser's Notification of Award. 

 

(f) In consideration of the payments to be made by the Purchaser to the SUPPLIER as 

hereinafter mentioned, the SUPPLIER hereby covenants with the Purchaser to provide 

the Services and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

 

(g) The Purchaser hereby covenants to pay the SUPPLIER in consideration of the provision 

of the Services and the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in 

the manner prescribed by the Contract. 

 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with their respective laws the day and year first above written 

 

Signed, Sealed and Delivered by the said __________________ (For the Purchaser in the 

presence of: _____________________ (WITNESS) 

 

 

Signed, Sealed and Delivered by the said __________________       (For the Bidder) in the 

presence of: _____________________ (WITNESS) 
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Annexure R – Pre-Bid Queries Format 

All enquiries from the Bidders relating to this RFP must be submitted to the Managing Director, 

APSFL. These queries should be e-mailed to apsfl@ap.gov.in. The queries should necessarily 

be submitted in the following Format: 

 

S. No. Sectio

n No. 

Page 

no. 

Content of the RFP requiring 

clarification 

Clarification Sought 

     

 

  

mailto:apsfl@ap.gov.in
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6.3 Annexure S – Earnest Money Deposit (EMD) Format 

(To be executed in Rs.100/- Stamp Paper) 

To, 

The Managing Director, 

Andhra Pradesh State FiberNet Limited, 

3rd Floor, NTR Administrative Block, 

Pandit Nehru Bus Station, 

NH – 65, Vijayawada – 520013 

Bank Guarantee No: 

Amount of Guarantee: 

Guarantee covers from: 

Last date for lodgement of claim: 

This Guarantee executed by______________(Banker's Name & Address) having our Head 

Office at ____________________(address) (hereinafter referred to as “Bank”) in favour of 

Andhra Pradesh State FiberNet Limited NTR Administrative Block, 3rd Floor, Pandit Nehru 

Bus Station, NH -65, Vijayawada – 520013 India (hereinafter referred to as “Beneficiary”) for 

an amount not exceeding Rs.________/- (Rupees______________ Only) as per the request of 

M/s. ______ having its office address at_______________(hereinafter referred to as “Bidder”) 

against RFP reference ----------of M/s. Andhra Pradesh State FiberNet Limited (APSFL). This 

guarantee is issued subject to the condition that the liability of the Bank under this guarantee 

is limited to a maximum of Rs. ___________ /- (Rupees ________ Only) and the guarantee 

shall remain in full force up to ________ (date) and cannot be invoked otherwise by a written 

demand or claim by the beneficiary under the Guarantee served on the Bank before ________ 

(date).  

ANDWHEREAS it has been stipulated by you in the said ORDER that the Supplier shall 

furnish you with a Bank Guarantee by a Scheduled/Nationalized Bank for the sum specified 

therein as EMD towards bid submission. 

ANDWHEREAS we have agreed to give the Bidder a Guarantee. 

THEREFORE, we (Bankers address), hereby affirm that we are Guarantors and responsible to 

you on behalf of the Bidder for Rs. ___________/- (Rupees__________ Only) and we 

undertake to pay you, upon your first written demand without any demur, cavil or argument, 

any sum or sums within the limit of Rs. __________/- (Rupees______________ Only) as 

aforesaid, without your needing to prove or show grounds or reasons for your demand or the 

sum specified therein. We will pay the guaranteed amount notwithstanding any objection or 

dispute whatsoever raised by the Bidder. 

This Guarantee is valid until___________. 

Place: 

Date:       Signature and seal of Guarantors (Bank) 
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7. Penalties and Payment Schedule 

 

7.1 Service Level Agreements 

 

Service Level Agreement (SLA) shall become the part of contract between APSFL and the 

successful bidder. SLA defines the terms of the successful bidder’s responsibility in ensuring 

the timely delivery of the deliverables and the correctness of the same based on the agreed 

Performance Indicators. 

 

The successful bidder has to comply with service level requirements to ensure adherence to 

project timelines, quality and availability of services, throughout the period of this contract i.e. 

during 3 months of implementation phase including monsoon period and for a period of three 

(3) years during operation and maintenance. The successful bidder has to supply appropriate 

software/hardware/automated tools as may be required to monitor and submit reports of all the 

SLAs mentioned in this section. 

 

The Project Milestones will be as follows:  

 

7.2 Payment Terms 

 

The successful bidder shall be entitled to raise invoices (along with all supporting documents), 

as per below stated milestones. APSFL shall release payments against all valid invoices, subject 

to satisfactory acceptance of the deliverables as per the scope of work by APSFL/ APSFL 

appointed agency. 

S. No. Project Milestone Months 

1.  Award of Contract T 

2.  
Design review of NOC and DWDM/optical transport 

network and submission of reports 
T+ 2 weeks 

3.  Delivery of all equipment T+ 8 weeks 

4.  
Installation and commissioning of all equipment  (Go 

live) 
T+12 weeks 

5.  Training and knowledge transfer T+13 Week 

6.  Support – year 1 S.No: 4 + 1 year 

7.  Support- year 2 S.No:4+2 years 

8.  Support-year 3 S.No: 4+ 3years 

S. No. Project Milestone Months 

1.  Delivery of all equipment 
50% of the payment shall be 

released 

2.  
Installation and commissioning of all equipment (Go-

Live) 

35% of the payment shall be 

released 
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Note:  

a. All payments shall be released after certification of delivery, installation and acceptance by 

APSFL or its appointed agency. 

b. All payments shall be made in Indian rupees only (INR). 

c. Payment shall be released against the invoices raised by supplier on providing all relevant 

documents timely, including acceptance testing report duly signed and approved by APSFL/ 

APSFL appointed agency, and are complete in all respect and subsequent approval. 

d. Payment shall be subject to deductions of any amount for which the supplier is liable under 

the RFP conditions. Further, all payments shall be made subject to deduction of applicable 

taxes and other Government levies like TDS (Tax Deduction at Source) and etc., as per the 

current Income-Tax Act. 

 

7.3 Penalty 

The selected vendor(s) has to provide comprehensive onsite warranty for all the equipment 

Supplied through this RFP for a period of three (3) years from the date of commissioning as 

per the terms & conditions in the tender and to meet the SLA as stated below: The SLA will be 

calculated on monthly basis and the SLA parameters are as given below:  

Specification of Severity Levels and Penalties during the business hours (08:00 hrs to 17:00 

hrs).The time will be calculated from the time the problem is reported by the helpdesk of AP 

Fiber grid  

i. The average downtime (fault restoration time) of faulty Equipment will be taken as 

reference to define the severity level and the penalty. 

ii. The Equipment failures, which results in non-availability of services/interruption of 

services/performance issues, will be treated as down time and the same will be 

calculated for all the faulty Equipment and if the downtime is within 6 Hours, the 

failures shall be treated as Severity Level 1. 

3.  Support –year 1 

5% of the payment shall be 

released after completion of 

1st year or on submission of 

5%  BG 

4.  Support- year 2 

5% of the payment shall be 

released after completion of 

2nd year or on submission of 

5% BG 

5.  Support-year 3 
5% of the payment shall be 

released after completion of 

3rd year. 
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iii. The Equipment failures, which results in non-availability of services/interruption of 

services/performance issues, will be treated as down time and the same will be 

calculated for all the faulty Equipment and if the average down is beyond 6 Hours and 

within 12 hours, the failures shall be treated as Severity Level2 

iv. The Equipment failures, which results in non-availability of services/interruption of 

services/performance issues, will be treated as down time and the same will be 

calculated for all the faulty Equipment and if the average down is beyond 12 hours and 

within 24 hours, the failures shall be treated as Severity Level 3 

v. The Equipment failures, which results in non-availability of services/interruption of 

services/performance issues, will be treated as downtime and the same will be 

calculated for all the faulty Equipment and if the average down is beyond24hours, the 

failures shall be treated as Severity Level 4. 

vi. Partial restoration of failures resulting in deteriorated functioning of the system shall 

not be treated as rectification, under any circumstances and the down time till the proper 

restoration of failure shall be counted in full. 

vii. The SLA will be calculated on monthly basis and the SLA parameters are as given 

below: The penalties to be imposed for the restoration of different severity levels of 

faults are defined below. 

Severity 

Level 

MTTR Penalty 

Level 1 Up to 4 Hours 

 
0.5 % of  total project cost 

Level 2 Beyond 4hours&Up to 

8hours (98% of the 

tickets raised) 

1 % of total project cost 

Level 3 Beyond 8 hours and 

up to 24 hours 
2 % of total project cost 

Level 4 Beyond 24hours APSFL may terminate the contract 

For the purpose of calculating SLA, the following faults or outage hours shall be excluded: 

i. Periods where the APSFL/customer is inaccessible to confirm the status of the system 

after fault clearance by the vendor. 

ii. Periods where the equipment is switched off at the customer end due its own reasons. 

The onus lies on APSFL to ensure that the on-site equipment is Powered ON and / or 

the Network Monitoring tools, if any, that are used by APSFL should be able to filter 

out the time period of box being voluntarily switched off, from the Down Time 

calculations. 
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iii. Periods where the failure of any components or equipment belonging to 

APSFL/Customer which is not part of this RFP.  

iv. The time lost in attending to a complaint due to delay in entering APSFL’s/customer’s 

premises shall not be considered as a down time. The SLA document will be reviewed 

for any changes/amendments that are deemed necessary by APSFL during the three-

year support period. 

v. Successful bidder should maintain adequate spares to support SLA requirements  


