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Disclaimer 

 

The information contained in this Request for Proposal document (“RFP” or “Tender”) 

including any information subsequently provided to the bidders, (“bidder/s”) verbally or in 

documentary form by Andhra Pradesh State FiberNet Ltd. (APSFL) or any of its employees or 

advisors, shall at all times be subject to the terms and conditions set out in this Tender 

document (as may be amended only by APSFL from time to time). 

 

This RFP is not an agreement and is not an offer to any party. The purpose of this RFP is to 

provide the bidders or any other person with information to formulate their offers (“Bid”). 

This RFP includes statements, which reflect various assumptions and assessments arrived at 

by APSFL in relation to this scope. This Tender document does not purport to contain all the 

information each bidder may require. This Tender document may not be appropriate for all 

persons, and it is not possible for the Managing Director, APSFL and their employees or 

advisors to consider the objectives, technical expertise and particular needs of each bidder. 

The assumptions, assessments, statements and information contained herein are made 

considering the intended objectives of the project, and may not be complete, accurate or 

adequate. Each bidder must therefore conduct their own analysis of the information 

contained in this RFP and seek professional advice from appropriate sources. 

 

Information provided in this Tender document to the bidder is on a wide range of matters, 

someofwhichmaydependuponinterpretationoflaw.Theinformationgivenisnotintended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of law. APSFL accepts no responsibility for the accuracy or 

otherwise for any interpretation of opinion on law expressedherein. 

 

APSFL, their employees and advisors make no representation or warranty and shall incur no 

liabilitytoanyperson,includingthebidderunderlaw,statute,rulesorregulationsortort,the 

principles of restitution or unjust enrichment or otherwise for any loss, cost, expense or 

damagewhichmayarisefromorbeincurredorsufferedonaccountofanythingcontainedin this 

RFP or otherwise, including the accuracy, reliability or completeness of the RFP, and any 

assessment,assumption,statementorinformationcontainedthereinordeemedtoformpart of 

this RFP or arising in any way in the selection process as part of thisRFP. 

 

APSFL also accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any bidder upon the statements contained in this 

RFP. APSFL may in its absolute discretion, but without being under any obligation to do so, 

can amend or supplement the information in this RFP. 

 

TheissueofthistenderdocumentdoesnotimplythatAPSFLisboundtoselectabidderorto appoint 

the selected bidder (as defined hereinafter), for supporting implementation of the project. 

APSFL reserves the right to reject all or any of the bidders or Bids without assigning any 

reason whatsoever. 
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The bidder shall bear all the costs associated with or relating to the preparation and 

submission of Bid pertaining to this RFP including but not limited to preparation, copying, 

postage,deliveryfees,expensesassociatedwithanydemonstrationsorpresentations,which may 

be required by. All such costs and expenses will remain with the bidder and APSFL shall not 

be liable in any manner whatsoever for the same, regardless of the conduct or outcome of 

the selectionprocess. 
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Acronyms 

 

S. No. Abbreviations Full Form 

1 APSFL Andhra Pradesh State FiberNet Limited 

2 ABD As-Build Diagram 

3 BOQ Bill of Quantity 

4 GIS Geographic Information System 

5 LOA Letter of Award 

6 RFP Request for Proposal 

7 NIT Notice Inviting Tender 

8 DIT Duct Integrity Test 

9 UATP User Acceptance Test Report 

10 UG OFC Under Ground Optical Fiber Cable 

11 PBH Prime Business Hours (9:00 AM to 9:00 PM) 

12 EBH  Extended Business Hours (9:00 PM to 9:00 AM) 

13 IBD In-Build Diagram 

14 CCM Cement Concrete Mixture(CCM) 
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1. Introduction 

1.1 Invitation toBid 

AndhraPradeshStateFiberNetLimited(APSFL),afullyownedentityoftheGovt.ofAndhra 

Pradesh (AP), having its Registered Office at 3
rd

 Floor, NTR Administrative Block, Pandit 

NehruBusStation,NH–65,Vijayawada–520001,AndhraPradesh,India,invitesresponses 

(“Proposals”/“Bids”)tothisRequestforProposal(“RFP”)for “Selection of Agency for 

execution of Underground Optical Fiber at selected locations of Government offices / 

Institutions / Organizations on Rate Contract”. 

 
The selected agency has to support APSFL in smooth execution of the project across the 

stateofAP,whichincludesdeliveryandinstallationofcomponentsrelatedtounderground 

layingofopticalfiberinCities, Towns Categorized under R & B, NHAI, Municipal Corporation, 

Smart Cities Authority based on the Location and route. 

 
Interested bidders are advised to study this RFP carefully before submitting the proposals 

inresponsetotheRFP.SubmissionofaproposalinresponsetothisRFPshallbedeemedto have 

been done after careful study and examination of this document with full understanding 

of its terms, conditions andimplications. 

 
Interested bidders may download the RFP from www.apeprocurement.gov.in.Any 

subsequent corrigenda/clarifications shall also be made available on the same portal. Bid 

proposals must be received not later than time and date mentioned in the key events and 

dates. Bid proposals received, in part or full, after the deadline WILL NOT be considered in 

this procurement process. 

 

To obtain first-hand information on the assignment, Bidders are encouraged to attend a 

pre-bid meeting. Attending the pre-bid meeting is optional. 

 
1.2 Procedure for BidSubmission 

The Bidder shall submit their response through bid submission process on e-Procurement 

platform at www.apeprocurement.gov.in. 

 
The bidders shall submit their Pre-Qualification Bid and Commercial bid online in e-

Procurement portal. The bidders shall upload the scanned copies of all the relevant 

certificates, documentsetc.,insupportoftheirPre-

Qualification,andothercertificates/documentswith clear readability, in the e-Procurement 

website. The bidder should sign on all the statements, documents, certificates uploaded in 

the e-Procurement website, owning responsibility for theircorrectness/authenticity. 
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1.3 Registration with e-Procurementplatform 

For registration and online bid submission bidders may contact HELP DESK on 

www.apeprocurement.gov.in or https://tender.apeprocurement.gov.in . 

 
1.3.1 Digital CertificateAuthentication 

Thebiddershallauthenticatethebidwiththeagency’sDigitalCertificateforsubmittingthe bid 

electronically on e-Procurement platform and the bids that are not authenticated by 

digital certificate of the bidder, will not be accepted on the e-Procurementplatform. 

 
For obtaining Digital Signature Certificate, you may please contact: Andhra Pradesh 

Technology Services Limited, Vijayawada www.apts.gov.in/ 

(OR) 

You may please contact any Registration Authorities of Certifying Authorities in India. The 

list of CAs is available in the link provided below. 

https://tender.apeprocurement.gov.in/DigitalCertificate/signature.html 

 

 
1.3.2 Deactivation ofBidders 

VideRefGOMs.No.174–I&CADdated1-9-2008,ifanysuccessfulbidderfailstosubmitthe 

originalBGtowardsPerformance 

Securitywithinstipulatedtimeorifanyvariationisnoticedintheuploaded documents, the 

successful bidder will be suspended from participating in the RFPs on e- 

Procurementplatformforaperiodof3years.Thee-Procurementsystemwoulddeactivate the 

user ID of such defaulting bidder based on the trigger/recommendation by the RFP Inviting 

Authority in the system. Besides this, APSFL shall invoke all processes of law 

includingcriminalprosecutionofsuchdefaultingbidderasanactofextremedeterrenceto 

avoiddelaysintheRFPprocessforexecutionofthedevelopmentschemestakenupbythe 

government. Other conditions as per RFP document areapplicable. 
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a. Payment of TransactionFee 

Itismandatoryforalltheparticipantbiddersfrom1stJanuary2006toelectronicallypay 

aprescribednon-refundableTransactionfeetoM/s.APTS,theserviceproviderthrough 

"Payment Gateway Service on E-Procurement platform". The Electronic Payment 

Gateway accepts all Master and Visa Credit Cards issued by any bank and Direct Debit 

facility/Netbankingtofacilitatethetransaction.ThisisincomplianceasperG.O.Ms.13 dated 

07.05.2006. 

 
b. CorpusFund 

AsperGOMSNo.4,userdepartmentsshallcollect0.04%ofECV(EstimatedCommercial 

Value) with a cap of Rs.10,000/- (Rupees ten thousand only) for all works with ECV up 

toRs.50Crores,andRs.25,000/-(Rupeestwentyfivethousandonly)forworkswithECV 

aboveRs.50Crores,fromsuccessfulbiddersone-Procurementplatformbeforeentering 

into agreement/issue of purchase orders, towards e-procurement fund in favour of 

ManagingDirector,APTS.Thereshallnotbeanychargetowardse-Procurementfundin case 

of works, goods and services with ECV less than and up to Rs.10lakhs. 

 
c. RFPDocument 

The bidder is requested to download the RFP document and read all the terms and 

conditions mentioned in the RFP Document and seek clarification if any from the RFP 

inviting authority. Any offline bid submission clause in the RFP document could be 

neglected. 

The bidder has to keep track of any changes by viewing the Addendum/Corrigenda 

issued by the RFP inviting authority from time-to-time in the e-Procurement platform. 

The Department calling for RFPs shall not be responsible for any claims/issues arising 

out ofthis. 

 
d. Bid SubmissionAcknowledgement 

The bidder shall complete all the processes and steps required for Bid submission. The 

system will generate an acknowledgement with a unique bid submission number after 

completing all the prescribed steps and processes by the bidder. Users may also note 

that the bids for which an acknowledgement is not generated by the e-procurement 

systemaretreatedasinvalidornotsavedinthesystem.Suchinvalidbidsarenotmade 

available to the RFP Inviting Authority for processing the bids. The Government of AP is 

not responsible for incomplete bid submission byusers. 

i. The bidders may contact the Helpdesk support of e-procurement portal (at 

www.apeprocurement.gov.in) for any further information / clarifications on e-

procurement, and for all technical support required for bid submission. 
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ii. The bidders need to register on the electronic procurement marketplace of 

Government of Andhra Pradesh i.e., http://www.apeprocurement.gov.in. On 

registration in the e-procurement marketplace they will be provided with a user 

ID and password using which they can submit bids online. 

 
iii. While registering on the e-procurement market place, the bidders need to scan 

and upload the required documents as per the RFP requirements on to their 

profile. The e-procurement marketplace provides an online self-service 

registration facility to all such Contractors who are already registered with 

respective participating departments for supply of specified goods and services. 

 

iv. In addition to the direct payment through any of the e-payment options in the e-

procurement portal, the bidder may opt for Demand Draft (DD) towards the bid 

processing fee and EMD in the form of Bank Guarantee (BG). The bidder shall 

invariably upload the scanned copies of DD/BG in e-Procurement system and this 

will be the primary requirement to consider the bid as responsive. The Authority 

shall carry out the Technical bid evaluation solely based on the uploaded 

certificates/documents, DD towards EMD in the e-procurement system and open 

the price bids of the eligible and responsive bidders.
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1.4 Key Events &Dates 

 

1. Name of the Authority 
Managing Director 

Andhra Pradesh State FiberNet Limited 

 

2. 

 

Name of the Assignment 

Agency for laying of Under Ground Optical 

fiber Cable (Armoured) – 24Fusing HDD / 

Applicable methodology in selected 

locations for Implementation of Govt. 

Offices / Units 

 

 
3. 

 
Estimated value of the tender 

INR 4,85,00,000/- 

(Rs. Four Crores Eighty Five Lakh only, 

including CapEx and OpEx for 3 years; 

exclusive of taxes) 

4. RFP Number 
APSFL/BD/415/2020/UGOFC, 

Dated: 17/02/2021 

5. 
Place of availability of Tender 

Document (RFPs) 

www.apeprocurement.gov.in 

http://apsfl.in/tenders/ 

6. Place of submission of Bids www.apeprocurement.gov.in 

7. Tender Document (RFP) Request for Proposal Document 

8. 
Tender Type 

(Open/Limited/EOI/Auction/Single) 
Open with Reverse Tender 

9. 
Tender Category 

(Services/Goods/works) 
Works 

 
10. 

Type/Form of Contract 

(Work/Supply/Auction/Service/Buy 

/Empanelment/Sell) 

 
Works 

 

11. 

Re-bid submission before 

submission date/ last date of 

submission allowed by the Bidder 

(Yes/No) 

 

Yes 

12. 
Is Offline Submission Allowed 

(Yes/No) 
No 

13. Withdrawal Allowed (Yes/No) No 

14. Is Multi Currency Allowed No (Only Indian Rupees) 

15. 
Last date and time for receiving 

queries/clarifications 
19/02/2021 at 03:00 PM 

No communication, in any form and for any 

reason, will be entertained post this date and 

time. 
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16. 

 

Last date and time for submission 

of Proposal (Proposal Due Date) 

25/02/2021 at 03:00 PM 

The proposal is to be submitted on 

www.apeprocurement.gov.in on e- 

procurement portal. 

 

 

 

17. 

 

 
Date and time of opening of Pre- 

qualification on e-procurement 

platform 

25/02/2021 at 05:00 PM 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, NH -65, 

Vijayawada - 520001 

Web address: http://www.apsfl.in 

Email address: apsfl@ap.gov.in 

18. 
Date and time of opening of 

reverse auction 

To be intimated to the qualified bidder 

of  the previous stage 

 

 

 

 

 
 

19. 

 

 

 

 

 
Bid Processing Fee (Non 

- refundable) 

Bid Processing Fee (Non-refundable): 

INR 50,000/- (Fifty Thousand Rupees Only, 

including GST) 
 

The tender processing fees can be paid 

through any of the e-payment options in 

the portal or in the form of Demand Draft 

issued by one of the Nationalized / 

Scheduled Banks in India drawn in favour of 

‘Andhra Pradesh State FiberNet Limited’, 

payable at Vijayawada. 

Original DD must be submitted in APSFL 

office at Vijayawada before bid submission 

date. 

 

For further details regarding e-payment, 

please refer to e-Procurement portal at the 

above mentioned website or call e-

procurement helpline. 

 

Note: It will be in the interest of the bidders 

to familiarize themselves with the e-

Procurement system to ensure smooth 

preparation and submission of the tender 

documents. Online payments of Bid 

Processing Fee & EMD and uploading of 

documents are sequential. 
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20. 

 

 

 

 

 

 

 

 

 
 

Bid Security / EMD (Refundable / 

Convertible) 

Bid Security / EMD (Refundable / 

Convertible): INR 10,00,000/- (Ten Lakh 

Rupees Only) 

 

The EMD amount can be paid directly 

through any of the e-payment options in 

the portal or in the form of Bank Guarantee 

issued by one of the Nationalized / 

Scheduled Banks in India drawn in favour of 

‘Andhra Pradesh State FiberNet Limited’, 

payable at Vijayawada. 

 

Note: e-Procurement portal will deny 

submission of the bid without submitting 

the EMD. For further details regarding e 

payment, please refer to e-Procurement 

portal at the above mentioned website. 

Bid Security / EMD should be valid for a 

period of 180 (one hundred and eighty) 

days from bid submission Date. The Bid 

Security / EMD will be refunded to 

unsuccessful Applicant agencies within 30 

(Thirty) days of successful Bidder furnishing 

the performance security. Original BG must 

be submitted in APSFL office at Vijayawada 

before bid submission date. 

The EMD (bid security) of the unsuccessful 

Bidder/s will be discharged / returned as 

promptly as possible. No interest will be 

payable by APFSL on the amount of the 

EMD (Bid Security). 
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21. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Performance Security 

Performance Securityof 10%of CAPEX for 

supply and installation on the total Project 

cost shall be submitted and valid for 60 

days beyond the date of completion 

(including extension, if any) of supply, 

installation, and acceptance.  

 

Performance Security for O & M shall be 

30% of the Total OPEX Cost of the Project 

and valid for 3 Years and 60 days from the 

Date of Commencement of O & M. 

 

Performance Security shall be in the form of 

Bank Guarantee or Auto Renewal Fixed 

Deposit Renewal (FDR), issued by one of the 

Nationalized / Scheduled Commercial Banks 

in India drawn in favour of Andhra Pradesh 

State FiberNet Limited, payable at 

Vijayawada. 

 

Details of the Bank: 

Name of the Beneficiary: ANDHRA 

PRADESH STATE FIBERNET 

LIMITED 

Bank Name: Andhra Bank 

Bank Account Number: 060611100003785 

IFSC code: ANDB0000606 

MICR Code: 520011025 

Branch Code : 000606 

Branch Name: Main Branch, RR Apparao 

Street, Vijayawada, Andhra Pradesh 

 

 

 

 

23. 

 

 

 

 

For any enquiries and clarifications, 

please contact: 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, Vijayawada – 

520001 

Web address: 

http://www.apsfl.inEmail: 

apsfl@ap.gov.in;cmo.apsfl@ap.go

v.in 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 19of 100 

 

 

 
24. 

 
Validity of the Proposal 

Bidder proposals shall remain valid for a 

period of 180 days from the 

bidsubmission date. 

 
25. 

 
Nature of Bid Process 

Two stage 

a) Stage- I: Pre-QualificationEligibility 

b) Stage- II: CommercialBid 

c) Stage- III: Reverse Auction 

26. Method of Selection As per Section 7 of this RFP 

27. RFP Tenure 

a) Implementation phase: 45 days 

b) Operation & Maintenance phase: 3 

years (36 months) 

 

  

Note: Proposals/Bids submitted without Bid Processing Fee and EMD shall be summarily 

rejected. 
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2. General Instructions to Bidder 

 
2.1 Earnest Money Deposit(EMD) 

a. Bidders shall submit an EMD as per the Key Events & Dates along with their Bids. 

b. The EMD amount is interest free and will be refundable to the unsuccessful bidders 

without any accrued interest onit. 

c. The bid / proposal submitted without EMD, mentioned above, will be summarily 

rejected. 

d. The EMD may beforfeited: 

i. If a bidder withdraws its bid during the period of bidvalidity. 

ii. If the successful bidder fails to sign the contract and submit Performance 

Bank Guarantee within the stipulatedperiod. 

iii. In case, the documents submitted, or the information furnished by the 

bidder are found to be notgenuine/false. 

iv. In case the bidder does not tender for the work, after submission of 

Tender fees orEMD. 

 
2.2 RFPAmendment 

 APSFL may, for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective Bidder, modify the Bid Document by amendment. All the 

amendments made in the document would be published in the website www.apsfl.in and on 

the e-procurement platform. APSFL shall not be responsible if the Bidders do not get the 

individual intimates of such amendments.  All such amendments shall be binding on all the 

Bidders. The Bidders are also advised to visit the aforementioned website on regular basis 

for checking any updates. APSFL also reserves the rights to amend the dates mentioned in 

this RFP for Bid process. 

 

2.3 Pre-BidQueries 

APSFL may incorporate any changes in the RFP based on acceptable suggestions received in 

pre-bid queries. The decision of APSFL regarding acceptability of any suggestion shall be final 

in this regard and shall not be called upon to question under any circumstances. It may not 

be possible to answer questions which are received late. The responses to the queries shall 

be uploaded by way of hosting amendments/clarifications on the website i.e. (www.apsfl.in) 

in accordance with the respective clauses of the RFP.  

 

No queries in any form and for any reason shall be entertained after the last date and time 

for submission of queries. 

 

2.4 Cost ofBidding 

The Bidder is responsible for all costs incurred in connection with participation in this 

process, including, but not limited to, costs incurred in conduct of informative and other 
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diligence activities, participation in meetings/discussions/ presentations, preparation of 

proposal, in providing any additional information required by APSFL to facilitate the 

evaluation process, and in negotiating a definitive Service Agreement and all such activities 

related to the Bid process. This RFP does not commit APSFL to award a Contract or to 

engage in negotiations. Further, no reimbursable cost may be incurred in anticipation of 

award of Contract for implementation of Project. 

 

2.5 SiteVisit 

The bidder may visit and examine sites at a time to be agreed with APSFL, and obtain all 

information at their own responsibility that may be necessary for preparing the Bid 

Document.  The costs of visiting the site(s) shall be at Bidder's own expense. 

 

2.6 Language 

The proposal and all correspondence and documents shall be written in English. In case of 

accompanying literature or brochures etc., being in a language other than English, a certified 

translation should accompany the documents as a part of the RFP. All proposals and 

accompanying documentation will become the property of APSFL. 

 
2.7 Bid Prices 

a. The Bidder shall indicate the price in the prescribed formatonly. 

b. The  Bidder  shall  prepare  the  Bid  based  on  details  provided  in  the  RFP.   It  must  

be  clearly understood that  the  Scope of Work  is intended to give the  Bidder an  idea 

about  the order and magnitude of the work and  is not in any way exhaustive and 

guaranteed  by  APSFL.  The Bidder shall carry out all the tasks in accordance with the 

requirement of the RFP and due diligence and it shall be the responsibility of the 

Bidder to fully meet all requirements of RFP. 

c. Prices shall be quoted in Indian Rupees (INR), shall be exclusive of Goods and Service 

Tax (GST). 

d. Bid value for the OpEx (total O&M cost for 3 years) should be minimum 30% of the 

“Total Bid Value”. Bids received with OpEx cost less than 30% of the “Total Bid Value” 

(CapEx and OpEx) will be rejected. 

 
2.8 BidderRepresentative 

All documents of the bid may be signed by a nominated Competent Authority. All 

Certificates and documents (including any clarifications sought and any subsequent 

correspondences) received hereby, shall, be signed by the competent Authority. 

 
2.9 Bid Validity 

The proposals shall be valid for a period of 180 days from the date of submission of Bids.  On  

completion of  the validity period,  unless  the  Bidder  withdraws  proposal  in  writing,  it 

will be deemed to be valid until such time that the Bidder formally (in writing) withdraws 

proposal. If required, beyond 180 days, the Bidder may be asked to extend the bid validity, 
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on its consent. 

 

2.10 Documents comprising the Bids 

 The bids prepared by the Bidder shall comprise of the following documents:  

 

2.10.1 Documents to be uploaded as PQ Bid ( To be uploaded only in “PQ Bid Folder” in 

the e-procurement platform) 

 

All the below mentioned documents have to uploaded in the “PQ” bid folder of the e-

procurement platform. If the following documents are not found in the “PQ” bid 

folder, the bid shall be considered as non-responsive and may be rejected. 

 

2.10.1.1 Annexure A – Application Form 

2.10.1.2 Annexure B – Profile of Bidder/ Partners 

2.10.1.3 Annexure C – Declaration of Acceptance of Terms and Conditions in the RFP 

2.10.1.4 Annexure D – Undertaking on SoW Compliance and Unconditional Acceptance 

2.10.1.5 Annexure E – Pre-Qualification Compliance Documents 

2.10.1.6 Annexure F – Financial Turnover and Net worth of the Bidder 

2.10.1.7 Annexure G – Format for Past Experience of the Bidder  

2.10.1.8 Annexure H – Declaration regarding Clean Track Record 

2.10.1.9 Annexure I – Power of Attorney  

2.10.1.10 Annexure J – Board Resolution 

2.10.1.11 Annexure K – Document Verification Certificate 

2.10.1.12 Annexure L – Earnest Money Deposit (EMD) Format (only if bidder opts to submit 

in form of Bank Guarantee (BG), instead of direct online payment through e-

procurement portal) 

2.10.1.13 Copy of DD of Bid processing fees (only if bidder opts to pay as Demand Draft 

(DD), instead of direct online payment through e-procurement portal) 

 

2.10.2 Documents to be uploaded as Commercial Bid ( To be uploaded only in 

“Commercial Bid Folder” in the e-procurement platform) 

 

All the below mentioned documents have to uploaded in the “Commercial” bid 

folder of the e-procurement platform. If the following documents are not found in 

the “Commercial” bid folder, the bid shall be considered as non-responsive and 

may be rejected. 

 
2.10.2.1 Annexure M – Commercial Proposal Submission Form 

2.10.2.2Annexure N – Commercial Bid Cost Components  

 

2.10.3 Documents to be uploaded in TQ folder ( To be uploaded online in “TQ Bid Folder”) 
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No documents have to be uploaded in the “TQ” bid folder of the e-procurement 

platform. Any documents uploaded in the “TQ” bid folder will not be considered for 

evaluation 

 

Note:  

In case of any issue pertaining to the uploading of bid documents in e-procurement portal 

due to file size etc., the bidders are expected to take support from e-procurement. APSFL 

will not be responsible for incomplete bid submission by users. 

 

2.11 Modification andWithdrawal 

No proposal may be modified / withdrawn in the interval between the deadline for 

submission of proposals and the expiration of the validity period specified by the Bidder on 

the proposal form. In case the Bidder wishes to withdraw the Bid after the date of opening 

of the bids, the EMD of the Bidder shall beforfeited.  

 
2.12 Opening ofBids 

The Pre-Qualification Bids will be opened on the e-procurement platform on the date and 

time as specified in the RFP schedule. 

 
2.13 Evaluation ofBids 

a. TheBidsofonlythoseBidders,whoseBidProcessingFeeandEMDareinorder,only,will be 

accepted. 

b. Bidders need to fulfill all the Pre-qualification conditions mentioned in the RFP. The 

technical committee will examine the Bids to determine whether they are complete, 

whether the Bid format conforms to the RFP requirements, whether documents have 

been properly signed, and whether the Bids are generally inorder. 

c. Bids of Bidders whose Pre-qualification proposal does not meet the set criteria shall be 

rejected forthwith. 

 
2.14 Bids Not Considered ForEvaluation 

Bids shall be summarily rejected due to incomplete documentation or late receipt. 

 
2.15 Pre-Qualification 

The pre-qualification evaluation shall be done as mentioned in this RFP. 

 
2.16 AwardCriteria 

The Authority will open the Price Bids of the bidders who have met the conditions as per 

the Pre-Qualification Criteria in this RFP. This will be further taken up for Reverse Auction 

(as mentioned in Section 7.3) to finalize the L1 bidder. 

 
2.17 Rectification ofErrors 

Biddersareadvisedtoexerciseadequatecareinquotingtheprices.Noexcuseforcorrections in the 
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quoted price will be entertained after the proposals are opened. Errors in proposals will be 

corrected as per the unit ratesquoted. 

 

2.18 ContactingAPSFL 

AnyeffortbyaBiddertoinfluencetheTechnicalEvaluationandTenderApprovalCommittee in its 

decision on Bid evaluation, Bid comparison or contract award may result in disqualification 

of the Bidder’s Bid and also forfeiture of Bidsecurity. 

 
2.19 APSFL’s right to vary Scope ofWork 

APSFL may at any time, by a written order given to the Bidder, make changes to the Scope 

of the work. 

If any such change causes an increase or decrease in the cost of or the time required for the 

Bidder’s performance of any part of the work under the Agreement, whether changed or 

not changed by the order, an equitable adjustment shall be made in the Agreement Value or 

time schedule, or both, and the Agreement shall accordingly be amended. Any claims by the 

Bidder for adjustment under this Clause must beassertedwithin one (1) week from date of 

the Bidder’s receipt of APSFL’s order for change. The unitrate of each item quoted/accepted 

by the selected Bidder shall however not change. 

 

2.20 APSFL’s Right to Accept /Reject 

APSFL reserves the right to accept or reject any  proposal,  and  to  annul  the bid process 

and reject all proposals at any  time  prior  to award  of  work,  without  thereby incurring 

any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the grounds for APSFL’saction. 

 
2.21 Signing ofAgreement 

The signing of agreement for the project is as follows: 

 
2.21.1 Signing ofAgreement 

APSFL notifies the successful Bidder that its proposal has been accepted and APSFL shall 

enter into an Agreement with the successful Bidder as per the Master Service Agreement 

prescribed in this RFP. The signing of agreement will constitute the formation of the 

Agreement. 

 
2.21.2 Discharge of Bid Security (EMD) 

Upon the successful Bidder's furnishing of Performance Security, APSFL will promptly return 

the EMD to each unsuccessful Bidder EMD within 30 days. The Bid security (EMD) of 

successful Bidder will be released, on receipt of the Performance Bank Guarantee. 

 
2.21.3 Expenses for theAgreement 

The incidental expenses of execution of Agreement shall be borne by the successful Bidder. 
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2.21.4 Failure to abide by theAgreement 

Failure of the successful Bidder to agree with the Terms & Conditions of the RFP shall 

constitute sufficient grounds for the annulment of the award, in which event APSFL may 

forfeit the EMD/ Performance Bank Guarantee. The contract may be awarded to the next 

lowest bidder, or however deemed appropriate by the Authority. 

 
2.22 PerformanceSeucrity 

 

a. The successful Bidder shall have to submit a Performance Securitywithin 15 days from 

the date of issuance of Letter of Award (LoA). Extension of time for submission of 

beyond 15 days and up to 30 days from the date of issue of LoA may be given by APSFL, 

who is competent to sign the contract agreement. However, a penal interest of 15% per 

annum shall be charged for the delay beyond 30 days, i.e. from 31
st

 day after the date of 

issue of LoA. In case the Bidder fails to submit the requisitePerformance Securityeven 

after 30 days from the date of issue of LoA, the contract shall be terminated duly 

forfeiting EMD and other dues, if any payable against the contract. The failed Bidder 

shall be debarred from participating in re-tender for that work. 

b. The Performance Securityshall be submitted by the successful Bidder after the LoA has 

been issued, but before signing of the contract agreement. The agreement should 

normally be signed within 15 days after the issue of LoA and the Performance Security 

shall also be submitted within this time limit. This Performance Security shall be initially 

valid up to the stipulated date of completion plus 60days beyond that. In case, the time 

limit for completion of work gets extended, the contractor shall get the validity of 

Performance Security extended to cover such extended time for completion of work 

plus 60 days. 

c. The value of Performance Securityto be submitted by the Bidder will not change for 

variation up to 25% (either increase or decrease). In case during the course of execution, 

value of the contract increases by more than 25% of the original contract value, an 

additional Performance Securityamounting to 5% (fiver percent) for the excess value 

over the original contract value shall be deposited by the Bidder. 

d. The Performance Securityshall be released after the physical completion of the work 

based on the ‘completion certificate’ issued by the competent authority stating that the 

Bidder has completed the work in all respects satisfactorily. The security deposit shall, 

however, be released only after the expiry of the defect liability period and after passing 

the final bill on ‘No Claim Certificate’ from the contractor. 

e. Whenever the contract is rescinded, the security deposit shall be forfeited and the 

Performance Securitybe enchased. The balance work shall be got done independently 

without risk and cost of the failed Bidder, the failed Bidder shall be debarred from 

participating in the tender for executing the balance work. If the failed Bidder is a JV or a 

partnership firm, then every member/ partner of such a firm shall be debarred from 
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participating in the tender for the balance work in his/ her individual capacity or as a 

partner of any other JV/ partnership firm. 

f. The Bank Guarantee should be from a  Nationalized/Scheduled Commercial Bank 

acceptable to APSFL, in the format prescribed in Annexure P  in section of this RFP, 

payable on demand, for the due performance and fulfillment of the Agreement by the 

Bidder. 

g. All incidental charges whatsoever such as premium, commission etc., with respect to the 

Performance Securityshall be borne by the Bidder. The Performance Security shall be 

valid for 60 days post completion of the Payment terms as per RFP.  However, no 

interest shall be payable on Performance Bank Guarantee. 

 
2.23 Rejection Criteria 

a. TheproposalofaBidderisliabletobedisqualifiedinthefollowingcasesorincaseBidder fails to 

meet the bidding requirements as indicated in thisRFP: 

i. Proposalnotsubmittedinaccordancewiththeprocedureandformatsprescribed in 

thisdocument. 

ii. During validity of proposal, or its extended period after last date and time for 

submission of Bids, if any, the Bidder increases the quotedprices. 

iii. The Bidder proposing a“Conditional-Proposal”. 

iv. Proposal is received in incompleteform. 

v. Proposal is not accompanied by all the requisitedocuments. 

vi. Information submitted in Qualification proposal is found to be misrepresented, 

incorrect or false, accidentally, unwittingly or otherwise, at any time during the 

processing of the Agreement (no matter at what stage) or during the tenure of 

Agreement including the extension period ifany. 

vii. Bidder tries to influence the proposal evaluation process by unlawful means at 

any point of time during the Bidprocess. 

viii. In case any Bidder submits multiple proposals or if common interests are found 

in two or more Bidders, the Bids are likely to bedisqualified. 

ix. Bidder fails to deposit the Performance Securityprior to signing of the 

Agreement or fails to enter into an Agreement within 60 days of the date of 

issuance of LoA or within such extended period, as may be specified byAPSFL. 

 

b. Bidders may specifically note that while evaluating the proposals, if it comes to APSFL’s 

knowledge expressly or implied, that some Bidders may have colluded in any manner 

whatsoeverorotherwisejoinedtoformanallianceresultingindelayingtheprocessingof 

proposalthentheBidderssoinvolvedareliabletobedisqualifiedforthisContractaswell 

asforafurtherperiodofthreeyearsfromparticipationinanyoftheRFPsfloatedbyAPSFL and 

their EMD shall beforfeited. 

 

c. Prevention of Collusion of Vendor: with a view to prevent collusion or the formation into 

a ring by vendor / Bidder, the following are issued; 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 27of 100 

 

 

i. Tender Schedules shall be issued till a date prior to the last date of submission of 

tenders. 

ii. Once a vendor / Bidder buys a tender schedule he shall not be permitted to 

return the schedule after buying a tender schedule / document, if a vendor does 

not tender for the work, his EMD shall be forfeited (Cash or Bank Guarantee or 

Both).  

 

d. APSFL will reject a proposal for award if it determines that the Bidder recommended for 

award, or any of its personnel, or its agents or, Agencies and/or their employees, has, 

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the Contract. 

 

2.24 Termination of Contract 

Following clauses shall be applicable, in case of termination of contract: 

2.24.1 Termination fordefault 

APSFL may without prejudice to any other remedy for breach of contract, by written notice 

of default with a notice period of 30 days, sent to the successful bidder, terminate the 

contractinwholeorpart 

(I)Ifthesuccessfulbidderfailstodeliveranyorallofthegoodsand services within the time  

period(s) specified in the Contract or fails to supply the items as per theDelivery 

ScheduleorwithinanyextensionthereofgrantedbyAPSFL;or 

(ii)Ifthesuccessful bidder fails to perform any of the obligation(s) under the contract; or 

(iii)If the successful bidder, in the judgment of APSFL, has engaged in fraudulent and  

corrupt practices in competing for or in executing theContract. 

 

In the event APSFL terminates the Contract in whole or in part, APSFL may procure, upon 

terms and in such manner as it deems appropriate, the goods and services similar to those 

and delivered and the successful bidder shall be liable to APSFL for any additional costs for 

such similar goods. However, the successful bidder shall continue the performance of the 

contract to the extent not terminated. 

2.24.2 Termination forInsolvency 

APSFL may at any time terminate the Contract by giving written notice with a notice period 

of 30 days, sent to the successful bidder, if the successful bidder becomes bankrupt or 

otherwise insolvent. In this event, the termination will be without compensation to the 

successful bidder, provided that such termination will not prejudice or affect any right of 

action or remedy that has accrued or will accrue thereafter to APSFL. 

2.24.3 Termination forConvenience 

APSFL may, by written notice, with a notice period of 30 days sent to the successful bidder, 

may terminate the Contract, in completely or in part, at any time for its convenience. The 

notice of termination shall specify that termination is for APSFL’s convenience, the extent to 
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which performance of work under the Contract is terminated and the date upon which such 

termination becomes effective. On termination, the successful bidder is entitled for 

compensation to the extent of work done till the date of termination. 

 

2.25 Execution of WorkOrder 

The successful bidder should nominate and intimate APSFL, a Manager as Single Point of 

Contact (SPoC), who should be responsible for effective delivery of work complying with all 

the terms and conditions. The successful bidder should ensure that the Manager fully 

familiarizes with the RFP Conditions, Scope of Work and deliverables. 

 

 

2.26 Submission of Technical Solution and Approach Methodology 

The bidder shall be required to submit the detailed technical solution document entailing 

minimum technical specifications of material mentioned in the RFP, design/ drawing 

document, detailed implementation approach methodology, etc. The technical solution 

documents shall need to be submitted to APSFL within 7 days of issuance of LoA. If in case, 

there is increase/ decrease in the technical specifications of material, prior approval needs 

to be taken from APSFL. APSFL reserve rights to cancel the bid, if in case the technical 

solution document is not in compliance with the requirements mentioned in the RFP. 

Broad areas to be covered in technical solution documents are given below, but not limited 

to: 

a) Applicable Methodology at the Location (HDD / Micro Trenching / Open Trench etc.) 

b) Route Mapping with Geo-Graphical Coordinates. 

c) Survey Reports, Drawings. 

d) Specification of the Fiber being used. 

 

Note: If in case of change of make and model of the components from the once specified in 

the technical solution document during the project, prior approval from APSFL needs to be 

taken. 

 

2.27 Extra/ new item 

Extraitemsofworkshallnotvitiatethecontract.Thereimbursementforextraitemsshallbe 

validated by the APSFL/ any agency appointed by APSFL and cleared by the Authority. The 

Contractor shall be bound to execute extra items of work as directed by the Authority. The 

rates for extra items shall be worked out based on the unit rates quoted by the Bidder in 

PriceBid/aspermutuallyagreedtermsandconditions.Fornewitemswhicharebeyondthe scope 

of the BoQ, the APSFL/ any agency appointed by APSFL or any authorized official/ agency 

shall validate the requirements and necessity of such new/extra items after due diligence, 

based on site conditions and workcontingencies 

 

2.28 Liquidated Damages (LD) 
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a. Liquidated Damages will be levied as per the penalty and payment schedule subject to a 

maximum of 10% of the total value of the contract for non-fulfilment of delivery 

schedule. Any delay due to the Force Majeure conditions or delay not due to the 

successful bidder will be excluded from the deliveryschedule. 

b. In the event of failure by the successful bidder to fulfil the delivery conditions, Tender 

Inviting Authority at its discretion may initiate any of the action(s) as givenbelow: 

i. Extension of time may be permitted to complete thework. 

ii. Additional resources will be requested for speeding up thework. 

iii. Liquidated Damages will belevied. 

iv. Contract with the successful bidder may be terminated as per the Termination 

clause. 

v. Any other action as may be deemed fit by Tender Inviting Authority in the best 

interest of thedepartment. 

 

2.29 ForceMajeure 

NeitherTenderInvitingAuthoritynorthesuccessfulbiddershallbeliabletotheotherforany delay 

or failure in the performance of their respective obligations except causes or contingencies 

beyond their reasonable control due to Force Majeure conditions suchas: 

a. Any act of God such as lighting, earthquake, landslide, etc. or other events of natural 

disasterofrareseverity.Meteoritesorobjectsfallingfromaircraftorotheraerialdevices, 

travelling at highspeeds 

b. Fire or explosion, chemical or radioactive contamination or ionizingradiation 

c. Pandemic or Epidemic or plague. Act of war (whether declared or undeclared), threat of 

war,invasion,armedconflictoractofforeignenemy,unexpectedcallupofarmedforces, 

blockade,embargo,revolution,riot,religiousstrife,bombsorcivilcommotion,sabotage, 

andterrorism 

 

2.30 Arbitration 

In case of any dispute, the matter will be referred to a Sole Arbitrator to be appointed by 

APSFLinaccordancewiththe"ArbitrationandConciliationAct1996"and any amendments 

thereafterThearbitrationshallbe held in Andhra Pradesh, India and inEnglish. 

 
2.31 Exit ManagementPlan 

a. An Exit Management plan shall be furnished by bidder in writing to the Authority within 

90 days from the date of signing this contract, which shall deal with at least the following 

aspects of exit management in relation to the contract and in relation to the project 

implementation and service levelmonitoring. 

i. A detailed program of the transfer process that could be used in conjunction with a 

Replacement Service Provider including details of the means to be used to ensure 

continuing provision of the services throughout the transfer process or until the 

cessation of the services and of the management structure to be used during the 
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transfer; 

ii. PlansforprovisionofcontingentsupporttoProjectandReplacementServiceProvider for a 

reasonable period aftertransfer; 

iii. Exit Management Plan in case of normal termination of ContractPeriod 

iv. Exit Management Plan in case of any eventuality due to which Project is terminated 

before the ContractPeriod 

v. Exit Management Plan in case of termination ofSupplier 

b. Exit Management plan at the minimum adhere thefollowing: 

i. Three(3)MonthsofthesupporttoReplacementServiceProviderpostterminationof 

contract. 

ii. Complete handover of the reports, documents and other relevant items to the 

Replacement ServiceProvider/Authority. 

iii. Certificate of acceptance from authorized representative of Replacement Service 

Provider issued to supplier on successful completion of handover and knowledge 

transfer. 

iv. Tentative exit management schedule/Matrix isannexed 

c. Each Exit Management Plan shall be presented by the Service Provider to and approved 

by the Managing Director, APSFL or its nominatedagencies. 

d. Intheeventofterminationorexpiryofcontract,ProjectImplementation,orServiceLevel 

Monitoring, both PIA and Authority shall comply with the Exit Management Plan, and 

paymentshallbemadebyAPSFLonlyfortheworkdonepriortoterminationnotice,upon 

successful acceptance by Third Party Auditor (TPA)/ any agency / and personeel as 

appointed byAPSFL. 

During the exit management period, the Service Provider shall use its best efforts to 

deliver the services. 

 

2.32 Extension of time in Contracts 

Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such 

modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses. 

 

2.32.1 Extension due to modification 

If any modifications have been ordered which in the opinion of APSFL have materially 

increased the magnitude of the work, then such extension of contracted date of 

completion may be granted as shall appear to APSFL to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for 

requesting such extension of the date may be considered necessary as soon as the 

clause thereof shall arise and in any case not less than one month before the expiry of 

the date fixed for completion of the works. 

 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 31of 100 

 

 

2.32.2 Extension for delay not due to APSFL or Contractor 

If in the opinion of APSFL, the progress of work has any time been delayed by any act 

or neglect of APSFL employees or by other contractor employed  by the APSFL or in 

executing the work not forming part of the contract but on which contractor’s 

performance necessarily depends or by reasons of proceeding taken or threatened by 

or dispute with adjoining or to neighbouring owners or public authority arising 

otherwise through the Contractor’s own default etc. or by the delay authorized by 

APSFL pending arbitration or in consequences of the contractor not having received in 

due time necessary instructions from the APSFL for which he shall have specially 

applied in writing to the APSFL within 15 days of such happening but shall nevertheless 

make constantly his best endeavours to bring down or make good the delay and shall 

do all that may be reasonable required of him to the satisfaction of the Engineer to 

proceed with the works. The contractor may also indicate the period for which the 

work is likely to be delayed and shall be bound to ask for necessary extension of time. 

APSFL on receipt of such request from the contractor shall consider the same and shall 

grant such extension of time as in its opinion is reasonable having regard to the nature 

and period of delay and the type and quantum of work affected thereby. 

 

No other compensation shall be payable for works so carried forward to the extended 

period of time, the same rates, terms and conditions of contract being applicable, as if 

such extended period of time was originally provided in the original contract itself. 

 

2.32.3 Extension for delay due to APSFL 

In the event of any failure or delay by the APSFL to ensure site readiness necessary 

for the execution of the works or to give the necessary notice to commence the 

works or to provide the necessary drawings or instructions or any other delay caused 

by the APSFL due to any other cause whatsoever, then such failure or delay shall in 

no way affect or vitiate the contract or alter the character thereof or entitle the 

contractor to damages or compensation therefore, but in any such case, the APSFL 

may grant such extension or extensions of the completion date as may be considered 

reasonable. 

 

2.33 Extension of time for delay due to contractor 

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the contractor 

fails to complete the works within the time as specified in the contract for the 

reasons other than reasons specified in the clause 2.29 and 2.32, APSFL may, if 

satisfied that the works can be completed by contractor within reasonable short time 

thereafter, allow the contractor for further extension of time as APSFL may decide. 

On such extension, APSFL will be entitled without prejudice to any other right and 

remedy available on that behalf, to recover from the contractor as per penalty terms 
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mentioned below in this clause. 

 

For the purpose of this clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under 

this condition, shall not exceed 10% of the first Rs.2 lakhs and 5% of the balance of 

the total value of the item or groups of items of work for which a separate distinct 

completion period is specified in the contract. 

 

Further competent authority while granting extension to the currency of contract 

under clause 2.33 may also consider levy of token penalty as deemed fit based on the 

merit of the case. Provided further, if that the APSFL is not satisfied that the works 

can be completed by the contractor and in the event of failure on the part aforesaid, 

the APSFL shall be entitled without prejudice to any other right or remedy available in 

that behalf, to appropriate the contractor’s security deposit and rescind the contract, 

whether or not actual damage is caused by such default. 

 

Note: All General Conditions of Contract (GCC) and Special Conditions of Contract 

(SCC) as per Department of Roads and Buildings, Government of Andhra Pradesh 

are applicable for thisRFP. 
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3. ProjectBackground 

 
3.1 Project Background 

 

Government of Andhra Pradesh enterprise, aimed at providing internet connectivity 

and e-governance services to Govt. Office Unit / Institutions / Organizations in the 

state of Andhra Pradesh. 

 
As part of this Project in state of Andhra Pradesh, Selected Locations of Govt. 

Offices / Institutions / Organizations shall be connected byLast Mile Connectivity of 

Optical Fiber from the Laid Underground Optical Fiber to CPE’s Location. After 

Successful Commissioning of the site / Locations User Acceptance Test Certification 

/ Report would be verified by the Authority / or Nominated representative by 

APSFL. 

 

Following table depicts the locations for implementation of the Underground Work: 

 

S.No District Location Name Address with Postal Code 

1 Guntur Velagapudi, Tulluru 
APSWAN-NOC, 3rd Block, AP Secretariat, 

Velagapudi -522503 

2 Krishna 
Vijayawada 

Campoffice 

Collector Camp Office, Near 

 PWD grounds, Vijayawada- 520001 

3 Anantapur Anantapur 
Dist Collectorate, Anathapur, Ananatapur 

district, AP-515001 

4 Chittoor Chittoor 
Vivekananda Bhavan, new collectrate office, 

Reddy gunta, Chittoor - 517001 

5 East Godavari Kakinada 
Dist Collectorate, Rama Rao 

 Peta, Kakinada, Andhra Pradesh 533001 

6 Guntur Guntur District Collector office,Guntur-522004 

7 Kadapa Kadapa Rims road , New Collectorate,Kadapa-516001 

8 Krishna Machilipatnam 
Collector Office, 

 Machilipatnam-521002 

9 Kurnool Kurnool 

Dist Collectorate, Collectorate Road, 

Budhawara Peta, Alluri Sitarama Raju Nagar, 

Kurnool, Andhra Pradesh 

 518002 
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S.No District Location Name Address with Postal Code 

10 Nellore Nellore 
Dist Collectorate, Achari 

 Street, Nellore, Andhra Pradesh 524001 

11 Prakasam Ongole 
Prakasam collectrate Bhavan, 

 nellore road, ongole, Prakasam Dist-523001 

12 Srikakulam Srikakulam Collector Office, Srikakulam- 532001 

13 Vizainagaram Vizainagaram 

Dist Collectorate, Cantonment Road, 

Cantonment, Vizianagaram, 

 Andhra Pradesh - 535002 

14 Visakhapatnam Visakhapatnam 

Dist Collectorate, Main Road, Krishna Nagar, 

Maharani Peta, Visakhapatnam, Andhra 

Pradesh - 530002 

15 West Godavari Eluru 
Dist Collectorate, Santhi Nagar, Eluru, Andhra 

Pradesh - 534006 
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3.2 ProjectType 

The Project will be rolled at Selected Locations of Govt. Offices / Institutions in the state 

of Andhra Pradesh. 

 

3.3 Project Locations 

TheProjectshallbeimplemented through Underground Optical Fiber Cable ( 24F - 

Armoured)inAndhraPradesh.Followingtabledepicts district-wise count of estimated RoW 

crossing in theproject which is tentative; actuals may vary based upon the field 

conditions and Dept. of the Authority; 
 

 

S.No District 
Tentative No. of Row 

if required from the Dept. 

1 Ananthapur 3 

2 Chittoor 3 

3 East Godavari 3 

4 Guntur 4 

5 Kadapa 3 

6 Krishna 6 

7 Kurnool 3 

8 Nellore 3 

9 Prakasham 3 

10 Srikakulam 3 

11 Visakhapatnam 3 

12 Vizianagaram 3 

13 West Godavari 3 

Total 43 

 

 

 

Note: 

1. ThedataprovidedinabovetableisillustrativebasedoncurrentestimationofAPSFL and 

might get changed based on actualcondition. 
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4. Scope ofWork 

 

Aspartofscope,it includesSurvey, Route Map of Fiber Laying, Mapping of GIS Coordinates 

from Nearest APSFL’s PoP to Customer Premises Location with Ring Architecture (Based 

on the Requirement) connectivity and laying of Approximately 40 Kmof Underground 

Armoured 24F optical fiber cable with Liasoing of the End Customer (NHAI, R & B – 

Depends on the Type of the Road and the Authority Dept.) for connecting Selected 

Locations of Government Offices / Organizations / Institutions 

inthestateofAndhraPradesh.  

Through this RFP, APSFL intends to select agency responsible for laying of Underground 

optical fiber cable (24F) using appropriate laying methodology viz. HDD/Micro 

Trenching/ Open Trench which ever methodology is applicable in road crossing,  national 

highway crossing, etc. 

The scope of work in Pre – Implementation & Implementation phase comprises of 

following, but not limited to: 

 

Commissioning Phase: 

 

The scope of work shall comprise survey, supply of fiber including all the accessories, live 

line installation and commissioning of underground optical fiber cable .The fiber has to 

be terminated at the points provided by APSFL. The agency shall take care of the existing 

cable safety while laying the UG cable. 

 

Must conduct the feasibility Survey/ Study based on the requirements provided by the 

APSFL and propose the best possible solution 

 

A. Field/Route Survey 

 

• The service provider has to carry out the route /field survey and submit the feasibility 

report and route map (along with Latitudes and Longitudes) of fiber for 

approval/clearance from APSFL to commence the work along with Purchase Order (PO). 

 

• The vendor shall finalise the exact distance of the UG OFC, location of the Manholes 

and loop chambers and submit a schematic diagram. 

 

• On the basis of the survey reports done by Vendor and further approved by APSFL, 

routes for OF cable laying shall be finalized. Road Cutting Permission shall be obtained 

from Transport, Roads and Building, Muncipalities, Smart City authorities (Based on the 

Site Condition and Location) for laying the Optical Fiber Cable along the finalized roads 

and at rail / road crossing along the route. 

 

• It is essential that the cable is laid after obtaining due permission from all the 
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concerned authorities to avoid any damage (which may result in disruption of services / 

revenue loss) and shifting in near future due to their planned road widening works. For 

obtaining RoW APSFL shall provide necessary documents to the vendor. In case vendor 

pays fees/depositsfor RoW on behalf of APSFL, the amount will be reimbursed to the 

vendor by APSFL based upon the actuals and submitting the original invoice and its 

relevant documents as prescribed in the G.O.MS.NO.60, Transport, Roads & Buildings 

(R-IV) Department. 

 

B. Fiber Implementation 

 

• Bidder shall be responsible for supply, install & commissioning of Underground OFC at 

selected locations of Govt. Offices / Organizations / Institutions as per the finalized 

route map during the survey. 

 

• Providing additional protection by R.C.C. Pipes/DWC pipes and/or 

concreting/chambering, wherever required according to construction specification 

 

• Bidder shall provide manhole/handhole for every 500 Meters or as per the feasibility 

upon approval from APSFL and shall be of NP3 HD20 size (990 mm Outer diameter / 800 

mm inner diameter) or construction of brick wall at every Cable pulling location for 

housing the OF Cable loop & Pulling Optical Fiber Cable using proper tools and 

accessories. Sealing of both ends of the PLB HDPE pipe in manhole by hard rubber bush 

of suitable size to avoid entry of rodents into the PLB HDPE Ducts, putting split PLB 

HDPE Ducts and split RCC pipes with proper fixtures over cable in the manhole to 

protect the bare cable. 

 

• Digging of pit of size 2-meter x 2-meter x 1.8 meter depth) for fixing of Jointing 

chambered- cast RCC cover or stone of suitable size on jointing chamber to protect the 

Joint and backfilling of jointing chamber with excavated soil. The jointing chambers are 

constructed by way of fixing pre-cast RCC chambers/Brick Chambers and covers as per 

the instructions from APSFL. 

 

• The joint chambers have to be provided where ever required to keep the O.F.C. joint 

well protected and also to keep extra cable, which may be, required to attend the faults 

at a later date. Jointing chambers are to be prepared and actual location of jointing 

chamber depends on length of cable drum and appropriateness of location for carrying 

out jointing work. The location is finalized by APSFL. 

 

• In built up areas, the Vendor shall resort to use of manual labor/ HDD only to ensure no 

damage is caused to any underground or surface installations belonging to other public 

utility services and/or private parties. 
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• The 24F fibers are to be spliced at every Joint & at both ends (Terminations) as directed 

by the APSFL. The Infrastructure required for cable splicing i.e. Splicing machine, OTDR, 

Tool kit etc. shall be arranged by the Vendor and also any additional accessories. e. g. 

Engine etc. required at site for splicing shall also be arranged by the Vendor. 

 

• The Optical Fiber Cable thus jointed end-to-end shall be tested by the APSFL 

representative for splice losses and transmission parameters. Optical Fiber should 

meet all the technical parameters, specified and no relaxation will be granted. 

 

• The vendor shall provide GIS coordinates of the laid fiber clearly tagging signages 

wherever installed/provided for APSFL’s record & verification. 

 

• Route Tags & Signage for every 500 Mtrs., at Man Holes/ Hand holes. 

 

The scope of work in Post Implementation phase comprises of following, but not limited to: 

 

• Graphical presentation depicting the route of the fiber laid generated by the HDD 

machine.  

• Submission of survey report, Route Map of Fiber Laying to APSFL. 

• Mapping of the Co-ordinates on the deployment of the Initial route of the Fiber to End-

route of the Fiber.  

• Maintenance for a period of 3 Years for the Equipment / Material Supplied, Delivered 

and Commissioned at the Location. 

• Submission of As-Built Diagram (Mandatory) & In-Built Diagram (If required). 
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5. TechnicalSpecifications 

5.1 Pre cast RCC chamber specifications

For fixing pre cast RCC chamber

x 1.4m x 1.4 m depth shall be required to be du

of followingsteps: 

a) Full round/square

120cm and thickness of 5cm

b) Round/square top cover will be in two hal

handle for each half in ce

c) Round/suare basement plate with thickness of10cm and diameter shall be 

provid. 

d) 5. 6 mm Horizontal Iron round rings 

e)  6 mm Vertical bars Iron 

f) 12 gauge GI wire mesh to be wrapped before reinforcing the 

g) After,installtheprecastRCCchamber,thechamberisfilledwithcleansand 

beforeclosing.Backfillingofchamber

excavatedsoil in o

or other departments.

h) Duct Entry & Exit 

leakage / anyother leakage towards manhole after duct entry.
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Pre cast RCC chamber specifications 

For fixing pre cast RCC chamber (following the below trmplet)first a pit of size 

depth shall be required to be dug. Pre cast RCC chamber shall consist 

/square RCC chamber with outer diameter of 120 cmand height of 

cm and thickness of 5cm. 

top cover will be in two halves with thickness of 5 cm having one 

handle for each half in center and word ‘OFC – APSFL’ engraved onit.

Round/suare basement plate with thickness of10cm and diameter shall be 

5. 6 mm Horizontal Iron round rings – 

6 mm Vertical bars Iron - 12 mm Nos. 

12 gauge GI wire mesh to be wrapped before reinforcing the CMM (HD:20)

eprecastRCCchamber,thechamberisfilledwithcleansand 

beforeclosing.Backfillingofchamberpit souringds shall be closed properly with 

in order to avoid crumble of soil / anyother oblication from public 

or other departments. 

 holes shall be closed properly with sealing in order to avoid water 

leakage / anyother leakage towards manhole after duct entry.
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first a pit of size 1.4 m 

g. Pre cast RCC chamber shall consist 

eter of 120 cmand height of 

thickness of 5 cm having one 

engraved onit. 

Round/suare basement plate with thickness of10cm and diameter shall be 

(HD:20) 

eprecastRCCchamber,thechamberisfilledwithcleansand 

shall be closed properly with 

oblication from public 

holes shall be closed properly with sealing in order to avoid water 

leakage / anyother leakage towards manhole after duct entry. 
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5.2 RCC/ Pre cast route indicatorspecifications 

The route /joint indicator made of pre-cast RCC should have the following 

dimensions (see Figure ‘2’) 

Base - 250 mm x 150 mm 

Top - 200 mm x 75 mm 

Height - 1250 mm 

 

Figure: 2 

 

 

5.3 RCC full round pipesspecifications 

Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed with 

cement mortar used to provide additional protection to PLB HDPE Ducts / Coils at 

lesser depths should be of full round, NP-2 class and size 100mm (internal diameter), 
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cnforming to IS standard 458-1988 with latest amendments. The pipes should have a 

nominal length of 2 meters. 

TheRCCcollarsshouldbeproperlysealedusingcementmortar1:3(1:53gradecement 

ofreputedbrand,finesandwithoutimpurities).Ifcaseoflongspans,everythirdjoint will be 

embedded in a concrete block of size 60 cms (L) x 40 cms (W) x 25 cms (H) of 1:2:4 

cement concrete mix (1: cement, 2: coarse sand, 4: stone aggregate of 20 mm 

nominal size) so that the alignment of RCC pipes remain firm and intact. Also, both 

ends of RCC pipes spans will be sealed by providing concrete block of size 40 cm (L) x 

40 cm (W) x 25 cm (H) of 1:2:4 cement concrete mix to avoid entry ofrodents. 

 
5.4 DWC pipespecifications 

Use of normal duty DWC (Double Walled Corrugated) HDPE pipe – confirming to TEC 

GR no. GR/DWC-34/01 Sep.2007 with latest amendments shall be preferably utilized 

as first choice of protection of Optical fiber Cable instead of GI pipes. The DWC pipes 

used shall be of size 75/61 mm. 

 
5.5 M.S Weld MeshSpecifications 

The PLB HDPE Ducts can also be protected by embedding it in concrete of size of 25 

cmsx25cmsreinforcedwithMSweldmesh.TheMSweldmeshusedshouldbeof50 mm x 

100 mm size, 12 SWG, 120 cms in width in rolls of 50m each. One meter of MS weld 

mesh caters to approx. 3 meters ofconcreting. 

 

 
5.6 PLB HDPE Duct 

The PLB HDPE duct shall be as per TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 with 

latest amendments, if any. 
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5.7 G.I.Pipe 

GI pipe of 6 meters length 50mm diameter ISI standard (Class B), with couplers shall 

be used as part of the project.

 

5.8 Protection Drawings 

The following templets are used to exit/ entry points for Bridges, heavey drains, 

culverts, UG to aerial/ aerial to UG & road crossings. 
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ed as part of the project. 
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GI pipe of 6 meters length 50mm diameter ISI standard (Class B), with couplers shall 

The following templets are used to exit/ entry points for Bridges, heavey drains, 
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5.9 Fiber Specifications 

 

24F Armoured Underground Optical Fiber Cable 

 

 

S.No. Parameter Unit Value 

1 No. of tubes for 24F Optical 
Fiber Cable: 

 6 

2 No. of Fibers per tube for 24F 
Optical Fiber Cable 

 4 

3 Fiber color  Blue,Orange,Green,Brown,Slate, 

White 

4 Diameter of 

Cable 

24FCable(mm): 

(mm): 14.5±0.5 

5 Core Diameter µm 8.3 

6 Cladding Diameter µm 125±1 

7 Cladding non-circularity % ≤1 

8 Mode Field concentricity 
error 

µm ≤0.6 (Nominal 0.25) 

9 Attenuation (Fiber) dB/Km  

 @1310  ≤0.350 

 @1550  ≤0.210 

 @1625  ≤0.240 

10 Attenuation (Cabled) db/Km  

 @1310  ≤0.350 

 @1550  ≤0.210 

 @1625  ≤0.240 

11 Chromatic dispersion Ps/nm.km  

 In 1288-1339  ≤3.50 

 In 1270-1360  ≤5.3 

 @1550  18 

12 PMD @ 1310 & 1550 Cabled Ps/sq.root km  

 Individual fiber  ≤0.2 (Nominal 0.1) 

 Link design value  ≤0.1 

13 Zero Disperson slope Ps/(nm2.km) ≤0.092 

14
a. 

Water peak at 1383+3 nm Db/km ≤1.0 (Nominal 0.5) 

14b. Water peak at 1385 nm Db/km ≤0.310 
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15 Zero Disperson Wave Length Nm 1300-1324 

16 Point Discontinuity Db ≤0.05 at 1310, 1550 & 1625 

17
a. 

Fiber Cut-Off Nm ≤1320 (Nominal 1280) 

17b. Cable Cut-Off  ≤1260 

18 Attenuation Vs Wavelength  Ref ƛ are 1310 & 1550 nm 
 

 

 

5.10 Specification on UnderGround Execution 
 

a) Cable Type: 24 F Armoured 

b) No.of Ducts to be laid in trench: 02 Nos 

c) Distance between MH to MH: 500 Meter’s 

d) Depth: 1.2 Meter 

e) Methodology: HDD, if it is not feasible open trench methodology. 

f) The splice joints should not be less than 2 kms 

g) Route Markers at every 500 mts. 

h) Markers shall be installed in a manner that 500 mm length is below ground and 750 mm is 

exposed. Fixing of the route markers shall be done at 0.5 M from the trench and away from 

the road center. 

 

5.11 Location and Alignment of Trench 

 

Trench must be aligned according to permission granted by authority/ agency. However 

following guidelines must be adhered to 

 

i) Cross pits must be made manually to check presence of any underground utilities at 

adequate spacing. 

j) Trench boundaries shall be marked with rope / lime powder prior to digging in order to get 

trench in straight line. 

k) Trench shall be located at lowest point of lower area if feasible. Trench must not come over 

field boundary or any heap of soil. 

l) Trees and their roots must be by passed to avoid damage while trenching and ensuring safe 

passage of OFC with smooth curves. 

 

5.12 Trenching Specifications: 

The trenching should be done on 1.2 mts depth otherwise bidder shall take approvals for 

the followingdeviations. 

 

m) Priority A: Depth should be 1.2 Meters Bare Ducts to be laid. (preferably|) 

n) Priority B: Depth found between 1Mtrs to 1.2 Meters Ducts to be protected with DWC 

Pipe. 

o) Priority C: Depth found between 0.8 Meters to 1.0 Meters DWC with PCC (1:2:4) Protection 
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should be given. 

Warning tape should be be laid 500mm from the NGL Level. 

 
5.13 Crossings Using Existing Bridges / Culvert 

 

Bridges and Culverts crossings to be done by HDD Methodology if in case HDD is not 

possible other deviation Clamping or DWC with PCC. 

 

Ducts shall be installed inside DWC pipes (of diameter suitable for specified number of ducts) 

when duct are laid on/along bridge/culverts at locations approved by authorities. DWC pipe 

shall be used when the location is not exposed to direct sunlight. For locations exposed to 

direct sunlight, high winds or heavy rains GI pipes shall be used as protective measure. In 

exceptional cases, where authority does not permits use of GI pipe, DWC pipe shall be 

covered with a GI sheet to prevent direct sunlight and rain falling on DWC pipe. Or DWC with 

Box Concrete size of 300*300*300mm. As far as practical GI sheet should not touch the DWC 

pipe. Wooden/other low thermal conductivity material spacers can be used to maintain gap 

between DWC pipe and GI sheet. 

 

5.14 Installation of OFC Ducts by Trenchless Techniques – HDD 

 

p) All concerned authorities (water, oil and gas pipeline operators, telecom operators, power 

companies etc.) who may have their underground utilities in the area shall be informed 

well in advance and as built drawings obtained to ensure proper planning of HDD operation 

and drilling profile. 

q) The ends of the HDPE ducts shall be sealed with end caps to prevent ingress of water, mud, 

debris or obstacles inside the man-hole. 

r) The minimum depth at entry and exit pits shall be 1.2 Meter. 

s) The intermediate Depth shall be 2.5 Meter. 

t) At Coupler point depth shall be 1.2 Meter covered by Kadapa stone. 
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6. Engineering Instructions for laying optical fibercable 

The Engineering Instructions spelt out in this document deal with the methods to be 

adopted for underground Optical Fiber Cable laying in PLB HDPE 

 
6.1 HDD layingmethodology 

HDD methodology shall be adopted for laying of fiber in Municpal Roads / national 

highway 

crossingandbultupareas.Inthesectionbetweenthelastelectricpoleandentrypit; 

andexitpitandfirstpoleforHDD / Open Trench / Micro Trench (Which ever 

Methodology is applicable)UGfibershallbelaidthroughPLBHDPEductsburied at 

nominal depth of 165cm. Following steps shall be adopted for laying UGfiber: 

 

i. Excavation of trench up to a nominal depth of 165 cm in non-Rocky soil, according 

to construction specifications along National/State Highways/other roads and in 

built up areas. Under exceptional conditions/ genuine circumstances due to site 

constraints/soilconditions,relaxationcanbegrantedforexcavationoftrenchtoa 

depthlesserthan165cm.Suchrelaxationshallbegivenasperthelaiddownnorms/ 

procedures and with the approval of the competentauthority. 

ii. Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on 

bridges and culverts, as per construction specification and sealing of PLB HDPE 

Ducts pipe ends at every manhole by end-plugs of appropriatesize. 

iii. Providing additional protection by R.C.C. Pipes/GI pipes and/ or concreting/ 

chambering, wherever required according to constructionspecification. 

iv. Back filling and Dressing of the Trench according to constructionspecifications. 

v. ThejointchambersareprovidedateveryjointtokeeptheOFCjointwellprotected and 

also to keep extra length of cable, which may be, required to attend the faults at a 

later date. Jointing chambers are to be prepared near the entry pit from for 

Underground Methodology applicable used at national highwaycrossing / 

Municpal Road Crossings / Built in Areas. 

vi. Diggingofpits500cmto1000cmtowardsjunglesideateverymanholeandjointing 

chamberalongtheroutetoadepthof75cmfixingofrouteIndicator/jointindicator, 

concreting and backfilling of pits. Painting of route indicators with Blue Colour and 

joint Indicator by Grey colour and sign writing denoting route/joint indicator 

number and marked as “OFC – APSFL”, as per constructionspecification. 
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6.2 Types of protection to be adopted at differentdepth 

 

S. No. Range of the depth Protection Type 

1 >120 cm. No protection required 

2 >90 cm. < 1.2 cm. 
Protection by using DWC pipe 

shall be provided 

3 >60 cm. < 90cm. 
Protection by using pre-cast RCC 

pipes NP-3 shall be provided 

4 >50 cm. < 60 cm. 

Concreting Surrounding the pipes 

with a cover of 15 cm. on all the 

sides with weld mesh or DWC 

pipe shall be provided. Cement 

Concrete Mixture(CCM)  

5 < 50 cm. 

Laying of fiber below 50cm depth 

not  

Permitted 

6 Road crossings 
For every Road crossing, DWC 

Pipe Shall be used as protection. 

7 
On Bridges/ drins/heavy 

utilites. 
Must follow protection drawings 

8 
Aerial to UG / UG to Aerial 

covert points 
Must  follow protection drawings 

9 
Cement Concrete 

Mixture(CCM) 

Cement Concrete Mixture used 

shall be of 1:2:4 composition, i.e 

1 - 53 Grade Cement, 2 - Coarse 

Sand, 4 - Grade Coarse Stone 

Aggregate of 20mm Nominal Size, 

reinforced with Mild Steel Weld 

mesh. 
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6.3 Procedure for fixing RCC/ Pre-cast route/ joint indicators: 

i. Pits shall be dug 500 cm to 1000 cm towards jungle side at every Manhole and 

Jointing chamber for fixing of Route/Joint Indicator. In addition, Route Indicators 

arealsorequiredtobeplacedwhereopticalfibercablechangesdirectionslikeroad 

crossingetc. 

ii. The pits for fixing the indicator shall be dug for a size of 60 cm x 60 cm and 75 cm 

(depth). The indicator shall be secured in upright position by ramming with stone 

andmurrumuptoadepthof60cmandconcretingintheratioof1:2:4(1:cement, 2: 

coarse sand, 4 stone aggregate 20 mm nominal size) for the remaining portion of 

15 cm. Necessary curing shall be carried out for the concreted structure with 

sufficient amount of water for reasonable time to harden thestructure. 

iii. The Route indicators shall painted Blue and placed at 500 to 1000 cm away from 

thecentreofthetrenchtowardsjungleside.TheJointindicatorsareplacedatOFC 

jointsandplaced500to1000cmawayfromwallofthejointchamberfacingjungle side 

and are painted Grey. The engraved word “OFC –  APSFL” should be painted in 

white, on route as well as joint indicators. Numbering of route indicators/joint 

indicators should also be done in white paint. The numbering scheme for route 

indicators will be Joint No./Route Indicator No. for that joint. For example, 2/6 

marking on a route indicator means 6th route indicator after 2nd joint. Additional 

joints on account of faults at a later date should be given number of preceding 

joint with suffix A, B, C, and D. For example sign writing 2A on a joint indicator 

means, additional joint between joint No. 2 and 3. The numbering of existing 

route/joint indicator should not be disturbed on account of additional 

joints.Enamelpaintsofreputedbrandshouldbeusedforpaintingandsignwriting of 

route as well jointindicators. 

iv. Route/ loop and joint indicator to be installed based on followingcriteria: 

a) Route/ loop indicator – location where manhole installed for additional loop 

placement 

b) Joint indicator – location where joint chamber isinstalled 

v. The route and joint indicator shall be painted with primer before painting with oil 

paint.ThematerialusedshouldbearISImark.Thesizeofeachwrittenlettershould be at 

least 3.5 cms. The colors of painting and sign writing is asunder: 

a) For Joint Indicator: Greycolor 

b) For Route/ loop Indicator: Bluecolor 

c) For OFC - APSFL: White color. 

 
6.4 Trenching near culverts andbridges: 

i. The PLB HDPE Ducts shall be laid in the bed of culvert at the depth not less than 

120cmprotectedbyRCCpipes.Bothendsofculvertsshallbeexcavatedmorethan 

120cmindepthtokeepthegradientofnotlessthan15degreewithhorizontal.The bed of 
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trench should be as smooth aspossible. 

ii. In case trenching and pipe laying is not possible on the culverts, the pipes shall be 

laid on the surface of the culverts after due permission approval from the 

competentauthority. 

iii. ThePLBHDPEDuctsshallbelaidonbridgesbyclamping/cementconcretewithMS weld 

mesh at wheel guard of bridge protected by GI/ DWC pipe. Prior approval from 

APSFL shall be required in case of GI pipedeployment. 

iv. While carrying out the work on bridges and culverts, adequate arrangement for 

cautioningthetrafficbywayofcautionboardsduringdaytimeanddangerlightsat night 

shall be provided. In case of small bridges and culverts, where there is a likelihood 

of their subsequent expansion and remodelling, the cable should be laid with 

some curve on both sides of the culvert or the bridge to make some extra length 

available for readjustment of the cable at the time of reconstruction of culvert or 

thebridge. 

 
6.5 Fiber Blowing 

The Optical Fiber Cables are available in drums in lengths of approx. 2 km. The cables 

shall be blown / manually pulled (in exceptional cases) through already laid PLB HDPE 

duct.Thisworkistobecarriedoutunderthestrictsupervisionofsitein-charge.Itshall 

beensuredthatduringtheblowing/pullingofCablethetensionisminimumandthere is no 

damage to the Cable/OpticalFibers. 

After pulling of the drum is completed, both ends of the PLB HDPE ducts pipe in each 

Manhole should be sealed by hard rodent resistant rubber bush, to avoid entry of 

rodents/mud into PLB HDPE ducts. 

TheopticalfibercableshallbesuppliedforblowingTest at the Site / Location. 

APSFLwillco-ordinatewiththebidderand its nominated representative 

toensureseamlessimplementation of theproject. 

 

6.6 Safety and PrecautionsMeasures 

 

6.6.1 Safety Precautions when excavating/ working in excavations close to electric cables 

The Engineer- in-charge of the work should get full information from Electricity 

undertakingregardinganyelectriccables,whichareknownorsuspectedtoexistnear 

theproposedexcavationandunlessthisisdone,excavationshouldnotbecarriedout in the 

section concerned. The electricity undertaking should be asked to send a 

representative and work should be preceded with close consultation withthem. 

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. Power Cables, not laid in conduits, are usually protected from 

above by a cover slab of concrete, brick or stone. They may or may not be protected 

onthesides.Itissafer,therefore,alwaystodrivethepointofthepickaxedownwards 

thenuncoveringacable,sothatthereislesschanceofmissingsuchwarningslabs.No 

workmanshouldbepermittedtoworkalonewherethereareelectriccablesinvolved. At 
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least one more man should be working nearby so that help can be given quickly in 

case of an accident. If disconnection of power could be arranged in that section it will 

be better. No electric cables shall be moved or altered without the consent of the 

Electric Authority and they should be contacted to do the needful. If an electric cable 

is damaged even slightly, it should be reported to the Electric Authority and any 

warning bricks disturbed during excavation should be replaced while back filling the 

trench. Before driving a spike into the ground, the presence of other underground 

properties should be checked. Information on plans regarding the location of power 

cablesneednottobeassumedaswhollyaccurate.Fullprecautionsshouldbetakenin the 

vicinity until the power cable is uncovered. All electric cables should be regarded as 

being live and consequently dangerous. Any power is generally dangerous, even low 

voltage proving fatal in severalcases. 

 
6.6.2 Electric shock-Action andtreatment 

Freethevictimfromthecontactasquicklyaspossible.Heshouldbejerkedawayfrom the 

live conductors by dry timber, dry rope or dry clothing. Care should be taken not to 

touch with bare hands as his body may be energized while in contact. Artificial 

respiration should begin immediately to restore breathing even if life appears to be 

extinct. Every moment of delay is serious, so, in the meanwhile, a doctor should be 

called for. 

 
6.6.3 Safety Precautions while working in public street and road crossings 

Wherearoadorfootpathistobeopenedupinthecourseofwork,specialcareshould be 

taken to see that proper protection is provided to prevent any accidents from 

occurring. Excavation work should be done in such a manner that it will not unduly 

cause inconvenience to pedestrians or occupants of buildings or obstruct road traffic. 

Suitable bridges over open trenches should be so planned that these are requiredfor 

the minimum possible time. If in the case of Where bridges are constructed to 

accommodate vehicular traffic and is done near or on railway property, it should be 

with the full consent and knowledge of the competent railway authorities. 

 
6.6.4 Danger from fallingmaterial 

Care should be taken to see that apparatus, tools or other excavating implements or 

excavated materials are not left in a dangerous or insecure position so as to fall or be 

knockedintothetrenchtherebyinjuringanyworkmanwhomaybeworkinginsidethe 

trench. 

 
6.6.5 Care when working inExcavations 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to 

lower themselves. Workers should work at safe distance so as to avoid striking each 

otheraccidentallywithtools.Ifthewallsofthetrenchcontainglassbits,corrodedwire 

orsharpobjectstheyshouldberemovedcarefully.Ifanobstructionisencountered,it 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 51of 100 

 

 

should be carefully uncovered and protected if necessary. If an obstruction is 

encountered, it should be carefully uncovered and protected if necessary. Care must 

be taken to see that excavated material is not left in such a position that it is likely to 

causeanyaccidentorobstructiontoaroadwayorwaterway.Ifpossibletheexcavated 

materialshouldbeputbetweentheworkmenandthetrafficwithoutencroachingtoo 

much on theroad. 

 
6.6.6 Danger of cavein 

When working in deep trenches in loose soil, timbering up/shoring the sides will 

prevent soil subsidence. The excavated material should be kept at sufficient distance 

fromtheedgeofthetrenchorpit.Vehiclesorheavyequipmentmustnotbepermitted to 

approach too close to theexcavation. 

Whenmakingtunneledopening,itshouldbeensuredthatthesoiliscompactenough 

topreventcaveinevenunderadverseconditionsoftraffic.Extracareshouldbetaken while 

excavating near the foundations of buildings or retaining walls. In such cases, 

excavation should be done gradually and as far as possible in the presence of the 

owners of theproperty. 

 
6.6.7 Protection ofExcavations 

Excavations in populated areas, which are not likely to be filled up on the same day 

should be protected by barriers or other effective means of preventing accidents and 

the location of all such openings must in any event be indicated by red flags or other 

suitable warning signs. During the hours from dusk to dawn, adequate number of red 

warning lamps should be displayed. Supervisory officers should ensure that all 

excavationsareadequatelyprotectedinthismannerasseriousriskandresponsibility 

isinvolved.Notwithstandingadoptionoftheabovementionedprecautions,worksinvolvin

g excavations should be so arranged as to keep the extent of opened ground and the 

time to open it to a minimum. 

 
6.6.8 Precautions while working onroads 

The period between half an hour after sun-set and half an hour before sunrise, and 

any period of fog or abnormal darkness may also be considered as night for the 

purpose of these instructions, for the purpose of providing the warning signs. 

Excavation liable to cause danger to vehicles or the public must at all times be 

protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 

height or by some other effective means. Any such temporary erection which is likely 

to cause obstructions and which is not readily visible should be marked by posts 

carryingredflagsorboardswitharedbackgroundbydayandbycontinuouslylighted lamps 

at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate 

the pedestrians and drivers of vehicles the full expanse i.e. both width and length of 

the obstruction. The distance between lamps or between floors should not generally 
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exceed 1.25 m along the width and 6m along length of the obstruction in non- 

congested areas, but 4 meters along the length in congested areas. 

Iftheexcavationisextensive,sufficientnoticetogiveadequatewarningofthedanger, 

should be displayed consciously not less than 1.25 m above the ground and close to 

the excavation. Where any excavation is not clearly visible for a distance of 25m to 

traffic approaching from any direction or any part of the carriage way of the road in 

whichtheexcavationexists,awarningnoticeshouldbeplacedonthekerboredgeof all such 

roads from which the excavation or as near the distance as is practicable but not less 

than 10 m from the junction of an entering or intersecting road in which the 

excavation exists. All warnings, in these should have a red background and should be 

clearlyvisibleandlegible.Allwarninglampsshouldexhibitaredlight,butwhitelights may 

be used in addition to facilitate working at night. Wherever required a passage 

forpedestrianswithfootbridgeshouldbeprovided.Atexcavations,cabledrums,tools and 

all materials likely to offer obstructions should be properly folded round and 

protected.Thisappliestojointer’stentsaswell.Leads,hosesetc.stretchedandacross the 

carriageway should be guarded adequately for their own protection and also that of 

thepublic. 

 
6.6.9 TrafficControl 

The police authorities are normally responsible for the control of traffic and may 

require the setting up of traffic controls to reduce the inconvenience occasioned by 

establishment of a single line of traffic due to restriction in road width or any other 

formofobstructioncausedbythework.Asfaraspossible,sucharrangementsshould be 

settled in advance. If there are any specific regulations imposed by the local 

authorities, these should befollowed. 

 
6.6.10 Protection from Lightening DuringStoring 

Every magazine shall have attached there to one or more efficient lightening 

conductors designed and erected in accordance with the specification laid down in 

Indian Standard Specifications No. 2309 as amended from time to time. The 

connections to various parts of earth resistance of the lightening conductor terminal 

on the building to the earth shall be tested at least once in every year by a qualified 

electricalengineeroranyothercompetentpersonholdingacertificateofcompetency in 

this behalf from the State Electricity Department. A certificate showing the results of 

such tests and the date of the last test shall be hung up in conspicuous place in the 

building. 

 
6.6.11 Precautions duringthunder-storm 

When a thunder- storm appears to be imminent in the vicinity of a magazine or store 

house every person engaged in or around such magazine and store house shall be 

withdrawn to a safe distance from such magazine or store house and the magazine 

andstorehouseshallbekeptclosedandlockeduntilthethunderstormhasceasedor the 
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threat of it has passed. 

 
6.6.12 Maintenance ofrecords 

Everypersonholdingalicensegrantedundertheserulesforpossession,saleoruseof 

explosivesshallmaintainrecordsintheprescribedformandshallproducesuchrecord on 

demand to an Inspection Officer. 

 
6.6.13 General Precautions 

a) Forthesafetyofpersonsredflagsshallbeprominentlydisplayedaroundthearea where 

blasting operations are to be carried out. All the workers at site, except 

thosewhoactuallyignitethefuse,shallwithdrawtoasafedistanceofatleast200 meter 

from the blasting site. Audio warning by blowing whistle shall be given before 

igniting thefuse. 

b) Blasting work shall be done under careful supervision and trained personnel shall 

beemployed.Blastingshallnotbedonewithin200metersofanexistingstructure, 

unless specifically permitted by the Engineer-in-Charge inwriting. 

c) Where electrically operated equipment is used in locations having conductive 

groundorcontinuousmetalobjects,testsshallbemadeforstraycurrenttoensure that 

electrical firing can proceedsafely. 

 
6.6.14 AlliedActivities 

a) Transportation of Materials: The materials required for executing the work 

entrusted to the contractors against a work order shall be made available at 

ProjectStoreDepot.Insomecasesthematerialsmaybeavailableatsubdivisional store 

go down. The contractor shall be responsible for transporting the materials, or 

otherwise to execute the work under the contract, to site at his/ their own cost. 

The costs of transportation are subsumed in the standard Schedule Rates and 

therefore no separate charges are payable on this account. 

b) Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of 

theemptycabledrumsafterlayingofthecables.Thecostofvarioussizesofempty cable 

drums recoverable from the contractor has been fixed taking into account the 

prevailing market rates as mentioned in thisdocument. 

c) Itshallbeobligatoryonpartofthecontractortodisposeoftheemptycabledrums at 

his/their level and the amount fixed for various empty cable drums shall be 

recovered from the bill for the work for which the drum (s) was/were issued or 

from any other amount due to the contractor or the SecurityDeposit. 

d) ThecontractorshallnotbeallowedtodumptheemptycabledrumsinGovt. 

/Public place which may cause inconvenience to the public and should be 

disposed at appropriate manner. If the contractor does not dispose of the empty 

cable drums within 3 days of becoming it empty, the APSFL shall be at liberty to 

dispose of the drums in any manner deemedfitandalsorecoverthedouble the 

amountfixedinthiscontractfromthebill/security deposit/ any other amount due to 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 54of 100 

 

 

thecontractor. 

e) Supply of Materials: There are some materials required to be supplied by the 

contractor for execution of work under this contract like Bricks, Cement, Wire 

Mesh and Steel for protection, etc., besides using other consumables which 

do/don’t become the part of the asset. The contractor shall ensure that the 

materials supplied are of best quality and workmanship and shall be strictly in an 

accordance with the specifications. 

f) Disposals of Cable Drums should not have any disturbance to Public Places. 

Transportation charges would be barred by the Bidder for the Disposals. 
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7. Bid Evaluation Criteria andProcess 

 
7.1 Pre-Qualification Criteria 

The bidder should satisfy the following Pre-qualification criteria to be eligible for further 

evaluation under this RFP. The bidder should enclose documentary evidence for fulfilling 

the Eligibility in the Pre-qualification Bid. If a bidder fails to enclose the documentary 

proof for eligibility, their bid is liable to be rejected. 

 

The following is the Pre-Qualification Criteria: 

S. No Eligibility Criteria Documents Required 

 

 

 

 

 

 

 
 

1 

 

 

The Bidder should be a Sole 

Proprietorship firm or a company 

registered in India under the 

Companies Act, 1956 / 2013 /LLP Act 

2008 /Indian Partnership Act 1932, as 

amended from time to time, and 

should be in operation for at least the 

last 3 years as on the date of bid 

submission. 

For Sole Proprietorship firm, following 

documents are required. 

a. CopyPAN 

b. Proof of address and contactdetails 

 
For other, following documents are 

required: 

a. Copy of valid Certificate of 

Incorporation from Registrar of 

Companies 

b. Copy of Corporate Identification 

Number (CIN) 

c. Copy of GST registrationcertificate 

d. Copy ofPAN 

 

 

 

 
2 

 

 
Thecumulativeannualturnoverofthe 

Bidder in the financial years i.e. FY 

2017-18, FY 2018-19, FY 2019-20and 

current financial year, should be at 

least INR 7.5Cr. 

 

Certificate from the Statutory Auditor of 

the Company mentioning year-wise 

annual turnover. 

And, 

Copy of audited profit and loss statement 

showing the year-wise turnover, as 

mentioned in Annexure –F in Section 8.1 

of the RFP 

 

 
 

3 

Average Net Worth of the Bidder, for 

the financial years, i.e. FY 2017-18, FY 

2018-19, FY 2019-20 and current 

financial year, should be at least INR 

25 Lakhsas per the audited 

financialresults. 

 

 
Certificate from Statutory Auditor clearly 

stating the Net worth of the Bidder, as 

mentioned in Annexure – F in section 8.1 

of the RFP. 
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S. No Eligibility Criteria Documents Required 

 

 
 

4 

The Bidder should have experience in 

works related to national highway in 

minor bridges/culverts or Horizontal 

Directional Drilling (HDD), amounting 

to INR 1.5 crores in the past3 years. 

Completion Certificate on the letterhead 

of the client clearly mentioning the value 

of work completed for national highways 

in minor bridges/culverts or Horizontal 

Directional Drilling (HDD) of 3 Years, as 

mentioned in Annexure – G in Section 

8.1 of the RFP. 

 

 

 

5 

 
Bidder should not have been 

blacklisted by any central or state 

Govt. department or PSU on the date 

of bid submission 

Bidder should submit an undertaking, as 

mentioned in Annexure H in Section 8.1 

of the RFP, that it has not been 

blacklisted/debarred by any Govt. 

department or any PSU in India as on bid 

submission date. 

 

 

 

6 

 
All documents in the proposed bid, 

shall be signed by an authorized 

signatory, in whose name the Power 

of Attorney/ Board Resolution, should 

be duly issued. 

For Pvt. Ltd. firms, a Board Resolution, as 

mentioned in Annexure-J, in Section 

8.1 of the RFP to be submitted. 

 
For others, the Power of Attorney, as 

mentionedinAnnexure-I,inSection8.1of 

the RFP to besubmitted. 

7 

Bidder to Share the Document 

Verification Certificate 

Certificate, on INR 100/- non Judicial 

Stamp Paper and duly notarized and 

Stamp, to be enclosed along with the bid 

documents (as per the format enclosed 

as Annexure – K in section 8.1 of the RFP. 

 

NOTE 1: 

a. Only the bids of those Bidders, who submit the prescribed Bid-processing fee and EMD, 

shall be considered for evaluation. The bids not accompanied with a valid Bid-processing 

fee and EMD as part of the proposal shall be summarilyrejected. 

b. The Commercial bids ofonlythose bidders, who meet the Pre-Qualification criteria, shall 

be opened. 

c. Bidders are required to provide the aforementioned information as per the formats 

provided along with the required supporting documents for each of thecriteria 

mentioned above. 

d. Specifications and Amendments referred in the Clause No: 5, should also be submitted 

with Supporting Docs along with the PQ Documents. 
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Post Tender Dicussions at any cost and at any form will not be entertained. 

 
Proposals without necessary supporting documents or without meeting the prescribed 

qualification criteria will be treated as non-responsive and will not be considered for further 

evaluation. 

 
7.2 Commercial EvaluationCriteria 

a. Financial bids submitted of only those bidders, who are qualified as per pre- 

qualification criteria shall be opened and are eligible for furtherevaluation. 

b. All the Pre-qualification qualified bidders shall be notified to participate in 

Commercial Bid openingprocess. 

c. Bidders quoting unrealistic cost shall be rejected straightaway by APSFL. Any bid 

foundtohaveunsatisfactoryresponseintheeligibilitycriteriaasmentionedshallbe 

rejected and shall not be considered for furtherevaluation. 

d. ThecommercialBidsforthePre-Qualificationqualifiedbiddersshall be reviewed to 

determine whether the Commercial 

Bidsaresubstantiallyresponsive.Bidsthatarenotsubstantiallyresponsiveareliable to 

be disqualified at purchaser'sdiscretion. 

e. CommercialBidsthatarenotaspertheprovidedformatin section8.2shallbeliable for 

rejection. 

f. In case of computation error in commercial forms, theTechnical/Evaluation 

Committee’s decision in this regard shall be final and binding on all. 

 
7.3 ReverseAuction 

APSFL will schedule the reverse auction on the website ofeProcurement. 

a. Only the qualified and whose financial bids are complying to the RFP requirements 

only will be permitted to participate in the reverseauction. 

b. The date and time will be intimated to the qualifiedbidders. 

c. Reverse auction will be conducted on the total price of the respective schedule, 

quoted by the bidder for the indicated quantities in the costsheet. 

d. The amount quoted in the Bid will be considered for overall evaluation to arrive‘L1’ 

bidder. 

e. The ‘opening price’ i.e. start price for Reverse Auction will be the L1 pricequoted. 

f. The reverse auction will be conducted for the entire schedule. The bidder’s screen 

will have provision for decrement of prices. In the bidder's screen the total price of 

his bid and the L1 Price at that instance will also bedisplayed. 

g. For the purpose of Reverse Auction, the minimum bid decrement will be Rs. 

2,00,000/- (Rupees Two lakhsonly) 

h. The Bidders can modify the total price of the bid based on the minimum bid 

decrement or the multiples thereof, to displace a standing lowest bid and become 

“L1”, and this will continue as an iterativeprocess. 

i. Thereverseauctionshallbeconductedfor3Hours.Ifanybiddersubmitsabidinthe last 15 
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minutes of the auction closing time, the auction time will be automatically 

increased by 15 minutes. All bidders are required to submit their online bids during 

thisperiod. 

j. After the completion of the online reverse auction, the Closing Price (Final L1 Price) 

andthesuccessfulbiddershallbefinalized.Thebidderhastosubmitthebreakupof the 

cost the commercial bid format (Annexure M) within 48 Hours to the e-mail ID: 

apsfl@ap.gov.inas mentioned on completion of the reverse auction. 

k. In case the bidder fails to submit the breakup of the cost quoted in the reverse 

auction,thequoteshallstandcancelledandtheEMDofthebidderwillbeforfeited. 

 

7.4 Selection Process ofBidder 

 Evaluation of bids shall be done on Least Cost/Lowest Cost (L1) criteria as per the    

quotes submitted in reverse auction 

 
Note: Post award of work, APSFL has the right to alter the quantity of allotment to the 

successful bidder. 
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8. Bid SubmissionForms 

 

8.1 Pre-Qualification EvaluationForms 

 

“All the forms in this section shall be uploaded as part of “PQ” Bid  and in the “PQ” 

bid folder of the eprocurement platform.If the following documents are not found in the 

“PQ” bid folder, the bid shall be considered as non-responsive and may be rejected. 

Failure to submit any of the forms in this section shall lead to disqualification of 

the bidder.” 
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Annexure A - Application Form 

(On Bidder’s letterhead) 

                                                                                                                                                (Date) 

To, 

 
Managing Director, 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station, 

NH -65, Vijayawada - 520001 

 

 

  Sub: Selection of agency for execution of Underground Optical Fiber at the selected  

locations of Govt. Offices / Organizations / Institutions on Rate Contract 

 

  Ref: APSFL/BD/415/2020/UGOFC, Dated: 17/02/2021 

 

  Dear Sir,  

 

With reference to your RFP Document dated 17/02/2021, I/We, having examined all 

relevant documents and understood their contents, hereby submit our Proposal to provide 

Underground Optical Fiber Connectivity at the selected locations of Govt. Offices / 

Organizations / Institutions on Rate Contract. 

 

1) All information provided in the Proposal and in the Appendices is true and correct 

and all documents accompanying such Proposal are true copies of their respective 

originals.  

 

2) I/We shall make available to the Authority any additional information it may deem 

necessary or require for supplementing or authenticating the Proposal.  

 

3) I/We acknowledge the right of the Authority to reject our Proposal without assigning 

any reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever.  

 

4) I/We to the best of our knowledge certify that in the last three years, we or any of 

our Associates have neither failed to perform on any contract, as evidenced by imposition 

of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration 

award against the Bidder, nor been expelled from any project or contract by any public 

authority nor have had any contract terminated by any public authority for breach on our 

part. 
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5) I/We understand that you may cancel the Selection Process at any time and that you 

are neither bound to accept any Proposal that you may receive nor to select the selected 

supplier, without incurring any liability to the Bidders 

 

6) I/We to the best of our knowledge certify that in regard to matters other than 

security and integrity of the country, we or any of our Associates have not been convicted 

by a Court of Law or indicted or adverse orders passed by a regulatory authority which 

would cast a doubt on our ability to undertake the Consultancy for the Project or which 

relates to a grave offence that outrages the moral sense of the community. 

 

7) I/We to the best of our knowledge further certify that in regard to matters relating to 

security and integrity of the country, we have not been charge-sheeted by any agency of 

the Government or convicted by a Court of Law for any offence committed by us or by any 

of our Associates. 

 

8) I/We hereby irrevocably waive any right or remedy which we may have at any stage 

at law or howsoever otherwise arising to challenge or question any decision taken by the 

Authority and/ or the Government of India in connection with the selection of Supplier or 

in connection with the Selection Process itself in respect of the above mentioned Project. 

 

9) I/We agree and understand that the Proposal is subject to the provisions of the RFP 

document. In no case, shall I/We have any claim or right of whatsoever nature if our 

Proposal is not opened or rejected. 

 

10) I/We agree to keep this offer valid for 180 days from the Proposal Due Date specified 

in the RFP. 

 

11) I/We agree and undertake to abide by all the terms and conditions of the RFP 

Document. In witness thereof, I/We submit this Proposal under and in accordance with the 

terms of the RFP Document. 

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 
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Annexure B - Profile of Bidder/ Partners 

(To be submitted by Bidder) 
 
 

S. 

No. 

 
Particulars 

 
Details 

1 Name of the Company  

2 Year of incorporation  

3 
Nature of the Company (Registered 

Company) 

 

4 Registered Office Address  

5 Office Telephone Number  

6 Fax Number  

7 Contact Person  

8 Name  

9 Telephone Number  

10 Email Address  

11 Local presence at Andhra Pradesh, if any  

12 Office Address  

13 Office Telephone Number  

14 Fax Number  

15 Registration Details  

16 Permanent Account Number  

17 GST Registration Number  

18 Service Tax Registration Number  

19 
Banker's Name, Address and Account 

Number 

 

20 No. of Technical Staff employeed 
 

 

 

 

 
Witness:  SUPPLIER:  

Signature ------------------------ Signature ------------------------ 

Name ------------------------ Name ------------------------ 

Address ------------------------ Designation ------------------------ 

  Company Seal   

Date ------------------------ Date ------------------------ 
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Annexure C – Declaration of Acceptance of Terms and Conditions in the RFP 

 

(To be submitted by Bidder) 

 

 

To,        [Date] 

 

Managing Director 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station,  

NH -65, Vijayawada - 520001 

 

Sub: Selection of agency for execution of Underground Optical Fiber at Selected 

locations of Govt. Offices / Organizations / Institutions on Rate Contract. 

Ref: APSFL/BD/415/2020/UGOFC, Dated 17/02/2021 

 

Sir, 

 

It is to certify that the RFP document – Ref: APSFL/BD/415/2020/UGOFC, Dated 

17/02/2021 is carefully read & understood and all the sections and clauses are 

COMPLIED UNCONDITIONALLY AND UNEQUIVOCALLY. There is no deviation from 

the terms and conditions of the RFP.  We also hereby confirm that the solution 

proposed by us will meet the project requirements.  

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 

 

Note: A copy of this form should be returned along with the Bid duly signed 

 

Witness:                                                                              Supplier: 

 

Signature    ------------------------                                       Signature    ---------------------- 

 

Name          ------------------------                                         Name                 ----------------------- 

 

Address      ------------------------                                         Designation       ---------------------- 

 

Company Seal    ---------------------- 

 

Date            ------------------------                Date                    --------------------- 
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Annexure D – Undertaking on SoW Compliance and Unconditional Acceptance 

 

To  

Managing Director 

Andhra Pradesh State FiberNet Ltd. 

3
rd

 Floor, NTR Administrative Block, Pandit Nehru Bus Station, NH-65,  

Vijayawada – 520001, Andhra Pradesh,  

India.  

 

Subject: Undertaking on SoW Compliance and Unconditional Acceptance with reference to  

RFP No. APSFL/BD /415/2020/UGOFC, Dated 17/02/2021 

 

We, M/s _____________________________, based at _____________hereby confirm our 

compliance to the requirements outlined in Section 4 - Scope of Work (SoW) of the above 

referenced RFP. By way of this compliance undertaking, we confirm that we have adequate 

capability and experience to perform the services outlined in the SoW, as per the 

requirements defined in the RFP.  

 

We confirm our unconditional acceptance of full responsibility of providing services in 

accordance with the Terms and Conditions and Scope of work of this RFP. 

 

 

For M/s____________ 

 

Authorized Signatory (duly signed and stamped) 

Name 

Designation 
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Annexure E – Pre-Qualification Compliance Documents 

The bidder should attach following checklist for compliance with important criterion along 

with the bid to be submitted:  

 

  

S. No. Item 
Complied 

(Yes/ No) 
Remarks 

1.  Bid Processing Fee   

2.  EMD   

3.   Application Form   

4.  
All pages of bid are numbered, signed by authorized 

signatory and bids are sealed properly  

  

5.  
Proof of authorized signatory (Power of Attorney/ Board  

Resolution)  

  

6.  Profile of the Bidder   

7.  Financial Turnover and Net worth of the Bidder   

8.  

Previous experience of supply/ installation/ 

maintenance of Underground Optical Fiber works in the 

last three financial years as on bid submission date. 

  

9.  

Self-Declaration Certificate (Certificate to be enclosed in 

the bid duly signed by the authorized signatory on its 

letterhead) regarding blacklisting by any central or state 

Govt. department or PSU on the date of bid submission. 

  

10.  
Undertaking for Unconditional Acceptance of Terms 

and Conditions of the RFP 
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Annexure F – Financial Turnover and Net

 

 

Criteria 
Sub Criteria

Financial  

Capability 

Turnover  from business 

activities 

 

 

 

Net worth 

Measured as paid

plus free reserves

 

 

 

 

 

Documentary Proof Required: 

 

• Statutory Auditor / CA Certificate clearly specifying the turnover for the specified years.

• Audited P&L and Balance Sheets

  

RFP for Selection of Agency for execution of Underground Optical Fiber at selected locat

Offices / Institutions / Organizations on Rate Contract 

Financial Turnover and Net worth of the Bidder 

(To be submitted by Bidder) 

Annual Turnover of the Bidder 

 

Sub Criteria 

 

FY 
Total Financials

Turnover  from business FY 2017-18  

FY 2018-19  

FY 2019-20  

FY 2020-21  

Measured as paid-up capital 

plus free reserves 

FY 2017-18  

FY 2018-19  

FY 2019-20  

FY 2020-21  

 

Statutory Auditor / CA Certificate clearly specifying the turnover for the specified years.

Sheets 

elected locations of Government 
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Total Financials 

Statutory Auditor / CA Certificate clearly specifying the turnover for the specified years. 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 67of 100 

 

 

Annexure G – Format for Past Experience of the Bidder 

Please provide citations as per the Qualification / Technical criteria in the format provided 

below.The relevant documentary proofs need to be attached.  

Project Title 

(Attach separate sheet for each Project) 

Name of Client  Address  

Type of  Client 

(Govt./PSU/Others) 

 Order  Value of  

the Project(in 

Crores) 

 

Duration of        the 

Assignment 

 Start   Date 

(month/year): 

 

 

 

 

End Date 

(month/year): 

 

Referrals(Client side): 

Provide one    referral 

only 

Name  

Designation  

Contact Number  

E mail Id  

Brief Description of 

the Project 

 

Documentary Proof Required: 

• Copy of Work order 

• Certificate of successful operation by the client  
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Annexure H – Declaration regarding Clean Track Record 

 

To,         [Date] 

Managing Director 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station,  

NH -65, Vijayawada – 520001 

 

Sub: Selection of agency for execution of Underground optical fiber at selected  

         Locations of Government Offices / Institutions / Organizations on Rate Contract. 

 

Ref: APSFL/BD/415/2020/UGOFC, dated: 17/02/2021 

 

Sir, 

 

I/We hereby declare that my company has not been debarred / black listed as on Bid 

submission date by any State Government, Central Government, Central & State Govt. 

Undertakings / Organizations and by any other Quasi Government bodies / Organizations, 

and any other major Enterprise / Organizations in India for non-satisfactory past 

performance, corrupt, fraudulent or any other unethical business practices.  

 

Yours faithfully, 

 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 

 

Note: 

• Submission of this Annexure is mandatory along with the bid. Failure to         

        submit this Annexure may lead to disqualification. 
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Annexure I – Power of Attorney 

 

Sample form of Power of Attorney for signing the Application & Bid 

(On INR 100.00 Non judicial Stamp Paper and duly notarized and Stamp) 

KNOW ALL MEN BY THESE PRESENTS,  

 

We _______________________________________________ (name of the firm and 

address of the registered office) do hereby irrevocably constitute, nominate, appoint and 

authorize Mr. / Ms.  (name), _________________________________ son/daughter/wife of 

and presently residing at _________________________________ , who is presently 

employed with us and holding  the position of _________________________________ , as 

our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name 

and on our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our application for qualification and 

submission of our bid for the Project proposed by the 

M/s___________________________________ (the “Andhra Pradesh State FiberNet 

Limited”) including but not limited to signing and submission of all applications, bids and 

other documents and writings, participate in pre-applications and other conferences and 

providing information/ responses to the APSFL, representing us in all matters before the 

APSFL, signing and execution of all contracts including the Agreement and undertakings 

consequent to acceptance of our bid, and generally dealing with the APSFL in all matters in 

connection with or relating to or arising out of our bid for the said Project and/ or upon 

award thereof to us and/or till the entering into of the Agreement with the APSFL. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of 

the powers conferred by this Power of Attorney and that all acts, deeds and things done by 

our said Attorney in exercise of the powers hereby conferred shall and shall always be 

deemed to have been done by us. 

 

The power of attorney shall be effective from _________________ and will continue to be 

valid binding and unforgettable till the attorney Mr./Ms. ___________________ ceases to 

be in the employment of the company unless otherwise withdrawn earlier by the company. 

This power of attorney will supersede any power of attorney issued earlier prior to the date 

of execution. In case this Power of Attorney is withdrawn for any reasons, APSFL shall be 

pre intimated. 

 

IN WITNESS WHEREOFF for and on behalf of M/s ___________________________ Mr./Ms. 

__________________________ Managing director of the company has set his hands with 

company seal on the day of _______ Month of __________ year _______________ and at 

_______________. 

For ____________________________(Authorised Signatory of the company) 

(Signature, Name, Designation, Address and emblem of the office seal) 
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1.                                                                  2. 

 

Accepted (Authorised Signatory of the company) 

(Signature in Duplicate, Name, Title and Address of the Attorney) 

 

Witnesses: 

1. (Notarized) 

2. 

 

Notes: 

• The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executant(s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure. 

• Wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as a board or shareholders’ resolution/ 

power of attorney in favor of the person executing this Power of Attorney for the 

delegation of power here-under on behalf of the Bidder. 

• In case the Application is signed by an authorized signatory / Partner, a certified 

copy in the regard should be enclosed in lieu of the Power of Attorney. 

• Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification. 
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Annexure J – BoardResolution 

Board Resolution (Suggested format) 

(To be printed on organization letter head) 

 

CERTIFIED TRUE COPY OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD 

OF DIRECTORS of (Company Name)  HELD ON (Date) ……………………………….. AT 

(Address) …………………………………   

RESOLVED THAT the company has decided to authorize, Mr. / Ms. 

…………………………………………………………… to sign and submit all the necessary 

applications, annexure, and other documents to be submitted by the company in 

connection with RFP APSFL/BD/415/2020/UGOFC, dated: 17/02/2021 for “Selection of 

agency for execution of Underground Optical Fiber at selected locations of Govt. 

Offices / Organizations / Institutions on Rate Contract”. The acts done and documents 

shall be binding on the company, until the same is withdrawn by giving written notice 

thereof. 

Specimen Signatures of Authorised Signatory: 

 

 

(Signature) 

RESOLVED FURTHER THAT, a copy of the above resolution duly certified as true by 

designated director/ authorised signatory of the company be furnished to APSFL as 

may be required from time to time in connection with the above matter. 

 

 

For the Organization, 

(Seal & Signature) 

 

Name:     

Designation:  

Note: 

• Submission of this Annexure is mandatory along with the bid. Failure to submit this 

Annexure may lead to disqualification. 
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Annexure K – Document Verification Certificate 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 

(On INR 100.00 Non judicial Stamp Paper and duly notarized and 

stamped) 

 

I _____________(Name and designation)** 

appointedastheattorney/authorizedsignatoryofthetenderer(includingitsconstituents), 

M/s________________ (hereinafter called the tenderer) for the purpose of RFP 

forSelection of Agency for execution of Underground Optical Fiber at Selected 

Locations of Government Offices / Institutions / Organizations on Rate Contract” as per 

the tender No.APSFL/BD/415/2020/UGOFC, dated: 17/02/2021 of APSFL, do hereby 

solemnly affirm and state on the behalf of the tenderer including its constituents as 

under: 

1. I/We the tenderer(s) am/are signing this document after carefully reading the 

contents. 

2. I/Wethetenderer(s)alsoacceptalltheconditionsofthetenderandhavesignedall the pages 

in confirmationthereof. 

3. I/WeherebydeclarethatI/wehavedownloadedthetenderdocumentsfromAPSFLwebsiteh

ttp://apsfl.in/tenders/ or AP procurement website 

www.apeprocurement.gov.in.I/wehaveverifiedthecontentofthedocument 

fromthewebsiteandthereisnoaddition,nodeletionornoalterationtothecontent of the 

tender document. In case of any discrepancy noticed at any stage i.e. evaluation of 

tenders, execution of work or final payment of the contract, the master copy available 

with the APSFL shall be final and binding uponme/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representationintheforms,statementsandattachmentsinproofofthequalification 

requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6. I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the information 

and documents, submitted byus. 

7. I/Weunderstandthatifthecertificatesregardingeligibilitycriteriasubmittedbyus arefound 

tobeforged/falseorincorrectatanytimeduringprocessforevaluation 

oftenders,itshallleadtoforfeitureofthetenderEMDbesidesbanningofbusiness for a 

period of up to five year.  Further, I/we (insert name of the 
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tenderer)**_________________________and all my/our constituents understand that 

my/our offer shall be summarilyrejected. 

8. I/We also understand that if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will leadto 

termination of the contract, along with forfeiture of EMD and Performance guarantee 

besides any other action provided in the contract including banning of business for a 

period of up to five year. 

 

SEAL AND SIGNATURE OF THE TENDERER 

Place: 

Dated: 

 

Note: 

• Submission of this Annexure is mandatory along with the bid. Failure to submit this 

Annexure may lead to disqualification. 
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Annexure L – Earnest Money Deposit (EMD) Format 

(To be executed in Rs.100/- Stamp Paper) 

To, 

The Managing Director, 

Andhra Pradesh State FiberNet Limited, 

3rd Floor, NTR Administrative Block, 

Pandit Nehru Bus Station, 

NH – 65, Vijayawada – 520013 

 

Bank Guarantee No: 

Amount of Guarantee: 

Guarantee covers from: 

Last date for lodgement of claim: 

 

This Guarantee executed by______________(Banker's Name & Address) having our 

Head Office at ____________________(address) (hereinafter referred to as “Bank”) in 

favour of Andhra Pradesh State FiberNet Limited NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, NH -65, Vijayawada – 520013 India (hereinafter referred to 

as “Beneficiary”) for an amount not exceeding Rs.________/- (Rupees______________ 

Only) as per the request of M/s. ______ having its office address 

at_______________(hereinafter referred to as “Bidder”) against RFP reference no 

APSFL/BD/415/2020/UGOFC, Dated: 17/02/2021 of M/s. Andhra Pradesh State 

FiberNet Limited (APSFL). This guarantee is issued subject to the condition that the 

liability of the Bank under this guarantee is limited to a maximum of Rs. ___________ 

/- (Rupees ________ Only) and the guarantee shall remain in full force up to ________ 

(date) and cannot be invoked otherwise by a written demand or claim by the 

beneficiary under the Guarantee served on the Bank before ________ (date).  

ANDWHEREAS it has been stipulated by you in the said ORDER that the Supplier shall 

furnish you with a Bank Guarantee by a Scheduled/Nationalized Bank for the sum 

specified therein as EMD towards bid submission. 

ANDWHEREAS we have agreed to give the Bidder a Guarantee. 

THEREFORE, we (Bankers address), hereby affirm that we are Guarantors and 

responsible to you on behalf of the Bidder for Rs. ___________/- (Rupees__________ 

Only) and we undertake to pay you, upon your first written demand without any 

demur, cavil or argument, any sum or sums within the limit of Rs. __________/- 

(Rupees______________ Only) as aforesaid, without your needing to prove or show 

grounds or reasons for your demand or the sum specified therein. We will pay the 

guaranteed amount notwithstanding any objection or dispute whatsoever raised by 

the Bidder. 

This Guarantee is valid until___________. 

Place: 

Date:    Signature and seal of Guarantors (Bank) 
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Commercial Forms 

 

Annexure M – Commercial Proposal Submission Form 
 

Dated: ………………. 

To 

……………………….. 

………………………. 

……………………… 

………………………. 

…………………….. 

Sir/ Madam, 

 
Subject:“SelectionofAgencyfor execution of Underground Optical Fiber Cable at Selected  

Locations of Govt. Offices / Institutions / Organizations on Rate Contract.” 

 
Reference: RFP No: APSFL/BD/415/2020/UGOFC,Dated 17/02/2021 

 
We, the undersigned SUPPLIER, having read and examined in detail all the RFP in respect of 

“Selection of Agency for execution of Underground Optical Fiber at selected locations of 

Government offices/ Institutions / Organizations” do hereby propose to provide services as 

specified in the RFP number APSFL/BD/415/2020/UGOFC, Dated 17/02/2021. 

 
1. PRICE ANDVALIDITY 

a. All the prices mentioned in our Bid are in accordance with the terms & conditions 

as specified in the RFP.  The validity of bid is 180 days from the date of opening 

of theRFP. 

b. We are an Indian Firm and do hereby confirm that our prices excludes all taxes. 

However,allthetaxesarequotedseparatelyunderrelevantsectionsandshallbe 

applicable as peractuals. 

 

2. We have studied the laws relating to Indian Income Tax Department and hereby declare 

that all income tax, surcharge on Income Tax, Professional and any other Corporate Tax, 

withholding tax as applicable under the law, shall be paid by us. 

 
3. EARNEST MONEY DEPOSIT (EMD) 

We have enclosed an EMD for a sum ofRs. 10,00,000/- (In Words – Rupees Ten Lakhs 

Only). This EMD is liable to be forfeited in accordance with the provisions of theSection II 

- General Instructions to Bidders. 

 
4. TENDER PRICING 
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We further confirm that the prices stated in our bid are in accordance with your 

Instruction to Bidders included in RFP. 

 
5. QUALIFYING DATA 

We confirm having submitted the information as required by you in your Instruction 

to Bidders. In case you require any other further information/documentary proof in 

this regard before evaluation of our Bid, we agree to furnish the same in time to your 

satisfaction. 

 
6. BID PRICE 

We declare that our Bid Price is for the entire scope of the work as specified in Scope 

of Work. These prices are indicated in Bid Submission Formats attached with our 

Financial Bid as part of the Bid Response and the price quoted in the reverse auction, 

as mentioned in the Clasue no: 2.7 of the RFP. 

 
7. CONTRACT PERFORMANCE GUARANTEE BOND 

We hereby declare that in case the Contract is awarded to us, we shall submit the 

Bank Guarantee for Contract performance in the prescribed format given in RFP. 

 
We hereby declare that our Bidis made in good faith, without collusion or fraud and 

the information contained in the Bidis true and correct to the best of our knowledge 

and belief. We understand that our Bid is binding on us and that you are not bound 

to accept a Bid you receive. 

 
We confirm that no deviations are attached here with this financial offer. 

 

Thanking you, 

 

 

 

 

 

 

 

Date: 

 
Business Address: 

 
Yours faithfully, 

 
(Signature of the SUPPLIER) 

 
Printed Name 

Designation Seal. 

 
Place: 

Witness: Supplier: 

Signature ------------------------ Signature -------------------- 

Name ------------------------ Name -------------------- 

Address ------------------------ Designation -------------------- 

Company Seal-------------------- 

Date ------------------------ Date -------------------- 
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Annexure N – Commercial Bid Cost Components 

 
Price Bid for laying of optical fiber cable using Applicable Methodology HDD / OPEN 

Trenching / Micro Trenching. 
 

Tentative Price Estimation - UGOFC 

S.No Item UOM Quantity 

Unit 

Cost  

( 

INR) 

Total Cost 

(INR) 

Survey ( A )  

1 

 

Physical Survey of Route, capturing the Lat/Long of OFC 

Proposed Route,Joint Indicator, Preparation of GIS Report, As 

built network diagram of OFC Route 

mtr 30000 
  

Supply, Delivery and Installation towards Underground Connectivity ( B ) 

2 Armoured Optical Fiber Cable (24F) with drum test mtr 30000   

3 

Supply of PLB HDPE Duct (40/33) mm with associated 

Accessories (Push Fit Couplers,End Plugs and Sealing Plug etc.) 

as per Specifications 

mtr 30000   

4 Supply of full DWC with 75/61 mm dia mtr 750   

5 Supply of GI Pipe 50mm dia ISI standard (Class B) with couplers mtr 110   

6 
Supply of full RCC Round Pipe with 4" dia (100 mm) incl. collar 

for 4'' dia RCC Pipe 
mtr 375   

7 

Supply of Route / Joint Indicator as per specification RCC / Pre 

cast route indicator made of pre-cast RCC & of dimensions. 

Base - 250 mm X 150 mm; Top - 200 mm x 75 mm;Height - 

1250 mm. 

No 120   

8 Supply of Split DWC Pipe with 75/61 mm dia mtr 225   

9 
Supply of half RCC Round Pipe with 4" dia (100mm) incl. collar 

for 4" dia RCC Pipe 
mtr 375   

10 Supply of wire mesh 100 mm x 50 mm, 12 SWG No 120   

11 

Supply of PVC Flexible Conduit of OD (15-25mm) in corridor 

with Clamping (for every 1meter) / risers / substation and 

Office Premises 

mtr 300   
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12 

Construction of pre - fabricated RCC Joints chamber as per 

specification and the  

Construction practice as specified in the tender document. 

Specification: 

1. Diameter: 100 cm (inner side) 

2. Diameter: 120 cm (External) 

3. Thickness: 10 cm 

4. Height: 120 cm 

5. 6 mm Horizontal Iron round rings -  

6. 6 mm Vertical bars Iron - 12 mm Nos. 

7. 12 gauge GI wire mesh to be wrapped before reinforcing 

the concrete 

No 120   

 

13 

Road crossing / NHAI Crossing through Horizontal Directional 

Drilling Method and  

inserting two no of 40/33 mm HDPE Duct (whichever is 

applicable) and OFC cable in all type of Soil 

mtr 24800   

14 

Manual Trenching for a depth not less than of 120 cms and 

back filling the trenches after laying HDPE Duct and OFC Cable 

with or without protection in all types of soil (Dimension of 

trench 120cm x 45cm x 30cm) 

mtr 6200   

15 Additional Duct (40/33 mm HDPE Duct) mtr 10   

16 

Providing cement concrete 1:2:4 mixing of ( H = 40 cm, W= 40 

cm, D= 40 cm ) on Covering of GI / DWC Pipe, with PLB HDPE 

Duct (40/33 mm or 50/42) in the trench for protection. 

 mtr 500   

17 Installation of RCC Chamber No 150   

18 

Blowing of Optical Fiber Cable Inside Laid PLB HDPE Duct with 

DIT test, joint cuplers, end plugs, end caps, Splicing Joints and 

end to end Link Termination ( OTDR reports with maintaining 

each fiber loss @ -  db) 

mtr 31000   

Total cost  ( D ) CAPEX = ( A ) + ( B ) + ( C )   
 

Total Cost in words:  

Operation & Maintenance ( E )  

19 O & M Charges towards Year - I        

20 O & M Charges towards Year - II        

21 O & M Charges towards Year - III        

  Total Cost  ( F ) = ( D ) + ( E )       
 

Total cost ( CAPEX + OPEX ) in words:   
 

 

Note: 
 

a. Prices in Financial Bid should be quoted in the providedformat. 

b. All prices should be quoted in Indian Rupees and indicated in both figures andwords. 
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c. Incasethereisdiscrepancybetweenwordsandfigures,theamountinwordsshallprevail. 

d. APSFLreservestherighttorejectthebid,whicharenotsubmittedintheprescribedformat. 

e. Quantity Indicated above is tentative and which might Increase / Decrease based on the 

requirement and actuals. 

f. In Special Case Item No: 17 as described above, shall be used to restoration at CC Roads / BT 

Roads based upon the actual requirement and request to APSFL towards Approval / Decision 

which would be treted as Significant RoW.  

g. Row Liasoning Charges towards implementation would be based on the actuals and the 

procedure to be followed is as per the G.O. MS.NO.60, Transport, Roads & Buildings (R-IV) 

Department. 

h. Payment to be made based on the actual methodology and after submission of the prescribed 

document 
 

 

Instructions to fill the Financial Bid: 

a. BiddershouldprovideallpricesaspertheprescribedformatunderthisAnnexure.Bidder 

should not leave any fieldblank. 

b. All the prices are to be entered in Indian Rupees ONLY (%age values are notallowed). 

c. AllthepricesquotedintheFinancialBidsshallbeexclusiveofapplicabletaxesandlevies. 

d. APSFL reserves the right to ask the Bidder to submit proof of payment against any of the 

taxes, duties, leviesindicated. 

e. For the purpose of evaluation of Financial Bids the APSFL shall make appropriate 

assumptions to arrive at a common bid price for all the Bidders. This however shall have 

no co-relation with the Contract value or actual payment to be made to theBidder. 

f. Thesoftcopyofthefinancialbidshouldbeuploadedonline.Thefinancialbidformats 

shall be provided in company’s letter of the lead bidder duly signed and stamped. 
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8.2 Other Forms andFormats 

 

Annexure O – Performance Bank Guarantee Format 
 

(To be submitted by the successful bidder on Rs.100/- stamp paper) 

 

In consideration of APSFL (“Authority”), having agreed to accept from 

_______________________________________ “successful bidder”, a Performance Bank 

Guarantee as maybe modified from time to time wherever necessary under the terms and 

conditions of the Agreement entered into by the said successful bidder in respect of work for 

execution of Underground Optical Fiber at Selected Locations of Government Offices / Institutions 

/ Organizations on Rate Contract, RFP No.  APSFL/BD/415/2020/UGOFC,Dated: 17/02/2021under 

APSFL for the due fulfilment of the terms and conditions of the said Agreement under APSFL, on 

production of a Bank Guarantee for Rs.___(Rupees 

_____only),we____________________________“Bank” ______________________ branch, 

hereby undertake the guarantee to pay immediately to APSFL, on demand in writing by APSFL, an 

amount of Rs. __________ (Rupees_________________________________________________) 

without any reservation and recourse against any loss or damage caused to or suffered by APSFL 

by reason of any breach by the successful bidder of any of the terms and conditions of the said 

agreement under the said Authority. 

We _______________________________________________ Bank, further agree that the 

guarantee hereby contained shall remain in full force and effect during the period that will be 

taken for the performance of the said Agreement under the APSFL and that it shall be in 

enforcement until all the dues of APSFL under or by virtue of the said Agreement under the APSFL 

have been fully paid and their claims satisfied or discharged or until the said Authority certifies 

that the terms and conditions of the said Agreement under the APSFL have been fully and 

properly carried out by the successful bidder and accordingly discharges the guarantee subject. 

This bank guarantee is valid until ___________________ (date) and APSFL shall have no rights 

under this guarantee after _________ (date). 

We ___________________________________ Bank, lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the APSFL in writing. 

 

Dated ______________________ day of ________________ 2021. 

Place: 

Date: Signature and seal of Guarantors (Bank) 
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Annexure P – Draft Contract Format 

 

THIS AGREEMENT made the _________ day of __________20XX 

BETWEEN 

The APSFL (hereinafter referred to as “the Purchaser”) which expression shall unless repugnant to 

the context or meaning thereof mean and be deemed to include its authorized agents, 

representatives and permitted assigns of the First Part. 

AND 

The Party ___________ (hereinafter referred to as  “the SUPPLIER”) which expression shall unless 

repugnant to the context or meaning thereof mean and be deemed to include their successors 

and permitted assigns having its registered office at __________ of the Second Part. 

WHEREAS 

The Purchaser had invited Bids vide their Tender _____ (hereinafter referred to as ‘’RFP’) for 

“Selection of agency for execution of Underground Optical Fiber at Selected Locations of 

Government Offices / Institutions / Organizations on Rate Contract”. 

(a) The SUPPLIER had submitted its proposal dated _______ (hereinafter referred to as the ‘Bid’) for 

the provision of such services in accordance with its proposal as set out in its Bid and in 

accordance with the terms &conditions of the RFP and this Contract. 

(b) The Purchaser has agreed to select the SUPPLIER for the provision of such services and the 

SUPPLIER has agreed to provide services as are represented in the RFP, including the terms & 

conditions of this Contract, the Schedules and Annexure attached hereto and in accordance with 

the terms & conditions of the RFP and in terms of the discussions, negotiations and clarifications 

in relation to the implementation of the scope of work 

(c) In consideration of the foregoing and the mutual covenants and promises contained herein and 

other good and valuable consideration the receipt and adequacy of which is hereby 

acknowledged, the parties intending to be bound legally. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

(d) In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of the Contract referred to. 

(e) The following documents shall be deemed to form and be read and construed as part of this 

Agreement viz: 

i. the Scope of Work  

ii. the General Conditions of the Contract  

iii. Approach Paper on methodology and work plan for performing the assignment 
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iv. Copy of RFP, financial proposal as submitted by the SUPPLIER and as amended pursuant 

to the post bid negotiations 

v. Format of bank guarantee for Performance Security. 

vi. the Service Level Agreement (SLA)  

vii. the Purchaser's Notification of Award.  

(f) In consideration of the payments to be made by the Purchaser to the SUPPLIER as hereinafter 

mentioned, the SUPPLIER hereby covenants with the Purchaser to provide the Services and to 

remedy defects therein in conformity in all respects with the provisions of the Contract. 

(g) The Purchaser hereby covenants to pay the SUPPLIER in consideration of the provision of the 

Services and the remedying of defects therein, the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with their respective laws the day and year first above written 

 

Signed, Sealed and Delivered by the said __________________ (For the Purchaser in the presence 

of: _____________________ (WITNESS) 

 

Signed, Sealed and Delivered by the said __________________       (For the Bidder) in the 

presence of: _____________________ (WITNESS) 
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Annexure Q – Pre-Bid Queries Format 

All enquiries from the Bidders relating to this RFP must be submitted to the Managing 

Director, APSFL. These queries should be e-mailed to apsfl@ap.gov.in. The queries should 

necessarily be submitted in the following Format: 

 

S. No. Sectio

n 

No. 

Page 

no. 

Content of the RFP 

requiring 

clarification 

Clarification Sought 
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9. Penalties and PaymentSchedule 

 
9.1 Service LevelAgreements 

 

Service Level Agreement (SLA) shall become the part of contract between APSFL and the 

successful bidder. SLA defines the terms of the successful bidder’s responsibility in 

ensuring the timely delivery of the deliverables and the correctness of the same based 

on the agreed Performance Indicators. 

 

The successful bidder has to comply with service level requirements to ensure 

adherence to project timelines, quality and availability of services, throughout the 

period of this contract 

i.e. during implementation phase. 

 

9.2 Project Milestone 

 

Milestone Activity Description Timelines 

 
Award of Contract T 

Milestone - 1 
Supply , Delivery, Installation and Commissioning  

of the Site  - ( 5 Locations ) 
T+15 Days 

Milestone - 2 
Supply , Delivery, Installation and Commissioning  

of the Site  - ( 5 Locations ) 
T+35Days 

Milestone - 3 
Supply , Delivery, Installation and Commissioning  

of the Site  - ( 6 Locations ) 
T+45 Days 

 
Note:Site Locations forwhichRoWapprovalisalreadygrantedfromcompetent 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 85of 100 

 

 

authority for execution of work, selected agency will be required to complete the  

Underground Optical fiber laying work in that section/ location within 25 days of  

award of purchase order/ signing ofagreement. 

 
9.3 Payment Terms 

 

Thesuccessfulbiddershallbeentitledtoraiseinvoices(alongwithallsupportingdocuments

), 

asperbelowstatedmilestones.APSFLshallreleasepaymentsagainstallvalidinvoiceswithin 

30 days of receipt of invoice, subject however to satisfactory acceptance of the 

deliverables as per the scope ofwork. 
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9.3.1 PaymenttermsforsupplyandinstallationofcomponentsrelatedUGfiberlaying: 
 

S. 

No. 
Activities Payment (%) 

 

 

1. 

 

Supply and installation of materials and 

works required for fiber laying as 

applicable (Methodology) as per 

Milestone – 1 

90% of CAPEX Value of Purchase order for 

supply, Delivery, Installation and 

commissioning of the Locations with the 

required Material after submission of 

related documents mentioned in section 9.9 

of the RFP as applicable for Milestone - 1 

2 

 

Supply and installation of materials 

and works required for fiber laying as 

applicable (Methodology) as per 

Milestone – 2 

90% of CAPEX Value of Purchase order for 

supply, Delivery, Installation and 

commissioning of the Locations with the 

required Material after submission of 

related documents mentioned in section 

9.9 of the RFP as applicable for Milestone - 

2 

3 

 

Supply and installation of materials 

and works required for fiber laying as 

applicable (Methodology) as per 

Milestone – 3 

90% of CAPEX Value of Purchase order for 

supply, Delivery, Installation and 

commissioning of the Locations with the 

required Material after submission of 

related documents mentioned in section 

9.9 of the RFP as applicable for Milestone - 

3 

4 
After start of Comprehensive 

Maintenace Phase and Submission of 

Performance Security for O & M as 

per Milestone - 1 

Remaining 10% of CAPEX Value on the 

Purchase order for Supply, Delivery, 

Installation and Commissioning of the 

Locations with required materials as 

applicable for Milestone - 1 

5 
After start of Comprehensive 

Maintenace Phase and Submission of 

Performance Security for O & M as 

per Milestone - 2 

Remaining 10% of CAPEX Value on the 

Purchase order for Supply, Delivery, 

Installation and Commissioning of the 

Locations with required materials as 

applicable for Milestone - 2 

6 

After start of Comprehensive 

Maintenace Phase and Submission of 

Performance Security for O & M as 

per Milestone - 3 

Remaining 10% of CAPEX Value on the 

Purchase order for Supply, Delivery, 

Installation and Commissioning of the 

Locations with required materials as 

appliacable for Milestone – 3. 

 

7 
Operation and Maintenance  for 3 

Years 

Quarterly payment would be made post 

completion of the same quarter, as per 

actuals, after calculating SLA’s and adjusting 
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against the penalties if any applicable. 

8. Permission charges 

Based on the actuals and submission of all 

releavant documents as prescribed in 

“G.O.M.S.NO:60, Transports, Roads & 

Buildings.” 
 

Note: 

a. All payments shall be released after certification of delivery, installation and acceptance 

testas per the Deliveables listed in Section 9.9 of this RFP, by APSFL or its Nominated 

Representative / Authority. 

b. All payments shall be made in Indian rupees only(INR). 

c. Paymentshallbereleasedagainsttheinvoicesraisedbysupplieronprovidingallrelevant 

documents timely, including acceptance testing report duly signed and approved by 

APSFL / APSFL authorized agency / or its nominated representativeand are complete in 

all respect and subsequentapproval. 

d. Payment shall be subject to deductions of any amount for which the supplier is liable 

under the RFP conditions. Further, all payments shall be made subject to deduction of 

applicabletaxesandotherGovernmentlevieslikeTDS(TaxDeductionatSource)andetc., as 

per the current Income-TaxAct. 

e. All payments shall be released only after deducting the all SLA Penalties as applicable. 

 

9.4 Penalty 

The following penalties shall be imposed on the supplier if the supplier does not adhere to 

the timelines as mentioned in the RFP. 

S. 

N 
Description Penalties 

1. 

Delay in supply and installation of 

materials and works required for fiber 

laying using applicable methodology or 

as applicable for Milestone - 1 

a) Sum equivalent to 10 % of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 2 Weeks. 

b) Sum equivalent to 15% of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 4 Weeks. 

c) If the Sum Equivalent to 15% exceeds the cost of 

supply and installation of materials and works 

required, the contract would be terminated. 

d) In addition to the above penalty, in casethe 

validity of application expires, the successful 

bidder shall be required to secure approval from 
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competent authority from respective Dept 

through Communication letter for laying of fiber 

at his own cost (Where the amount is not 

considered during the invoice submission) 

2 

Delay in supply and installation of 

materials and works required for fiber 

laying using applicable methodology or 

as applicable for Milestone - 2 

e) Sum equivalent to 10 % of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 2 Weeks. 

f) Sum equivalent to 15% of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 4 Weeks. 

g) If the Sum Equivalent to 15% exceeds the cost of 

supply and installation of materials and works 

required, the contract would be terminated. 

h) In addition to the above penalty, in casethe 

validity of application expires, the successful 

i) bidder shall be required to secure approval from 

competent authority from respective Dept 

through Communication letter for laying of fiber 

at his own cost (Where the amount is not 

considered during the invoice submission) 

3 

Delay in supply and installation of 

materials and works required for fiber 

laying using applicable methodology or 

as applicable for Milestone - 3 

j) Sum equivalent to 10 % of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 2 Weeks. 

k) Sum equivalent to 15% of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 4 Weeks. 

l) If the Sum Equivalent to 15% exceeds the cost of 

supply and installation of materials and works 

required, the contract would be terminated. 

m) In addition to the above penalty, in casethe 

validity of application expires, the successful 

n) bidder shall be required to secure approval from 

competent authority from respective Dept 

through Communication letter for laying of fiber 

at his own cost (Where the amount is not 
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considered during the invoice submission) 

 

9.5 Conditions for NoPenalties 

 
Penalties shall not be levied on the Bidder in the following cases: 

a. There is a force majeure event effecting the SLA, which is beyond the control of the 

successful bidder. Force Majeure events shall be considered in line with the clause duly 

mentioned in theRFP 

b. The non-compliance to the SLA has been due to reasons beyond the control of the 

successfulbidder 

 

9.6 Penalty during Commissioing Period: 
 

      Penalty during commissioning period should be in compliance with SLA and performance 

indicators with the Terms and their definitions are discussed in the following sections. 

 

9.7 Penalty during Operation & Maintenance Period: 
 

SLA Uptime 
 

Type of Connectivity Description 

Ring Architecture 

Connectivity Locations 

State HQ’s of various Dept. Utmost Priority, require 

>=99.5% Uptime during both PBH & EBH 

Spur Architecture 

Connectivty Locations 

District HQ’s of Various Dept. very high Priority, require 

>=99.0% Uptime during PBH 

Spur Architecture 

Connectivity Locations 

District HQ’s of Various Dept. Very high importance, require 

>=98% Uptime during EBH 

 

 

 

 Fault Rectification (SLA) 

 
  

Category MTTR Resolution Efficiency 

Ring Connectivity 1 Hour 99% < 1 Hrs 

Spur Connectivity 

(PBH) 

2 Hours 98.5% <  2 Hrs 
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Spur Connectivity  

(EBH) 

3 Hours 98% < 3 Hrs 

 

 The SLAs shall be effective immediately after commissioning along with the test 

reports, OTDR Report and other necessary tests and will be calculated per location on 

the basis of the SLA Parameter defined above. 

  

 

9.8 MTTR (Mean Time to Resolve): 
 

Mean Time to resolve will be the benchmark SLA to calculate all maintenance penalties.  

The SLA’s defined shall be applicable during the Prime Business hours (9:00 A.M – 

9:00 P.M). The penalty shall be calculated on monthly basis which would be payable 

only after successful completion of One year after commissioning or from the date 

of installationto the selected agency. 

 

Basically, the MTTR for a particular location will be the average time for which a 

TroubleTicket (TT) assigned to a selected / qualified agency remains open during the 

month of theYear. This will be calculated by adding the duration of each trouble 

ticket assigned to the agency and dividing this number by the total number of 

trouble tickets in that month. 

 

Formula: 

MTTR (for a given location) = TT1 (Hrs) + TT2 (Hrs) + TT3 (Hrs) + …+ TTN (Hrs) / TT1 + TT2 + … TTN 

 

 Resolution Efficiency (RE) = (No. of TTs resolved within TTR SLA / Total No. of TTs) X 100 

 

 

 

 

9.9 Deliverables 

  

a.  The Payment shall be released only after the submission of original invoice, signed  

delivery challan, and certification from Authority. 

b.   Submission of route map (Single line Diagram & As Built Drawing) with lat/longs 

c. Submission of Drum test reports for all cores of fibercable 

d. Submission of OTDR Reports for the total length of cable for all cores (end toend) 

e. Submission of M Books &splicing report withLatlongs. 

f. Submission of Inspection Test & Plan Reports (ITP) for Trecnching, Ducting and Back 

fiiling, DIT, Blowing, splicing fiber optic cables both open trench &HDD 

g. Submission of lat/longs for all man holes, hand holes with three pointlocations 

h. Submission of No Objection Certificate from the concerned

Authorities/ municipality/highway. 
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10. ResponsibilityMatrix 

 
The (Indicative) responsibility matrix (RACIS) describing responsibilities of Agency and 

other parties to the project, are mentioned in below matrix. Any specific updates/or 

changes, as mutually agreed between the Parties, will be finalized/modified through 

discussion with the bidders. 

Where RACIS stands for the following: 

R (Responsibility): Those who do the work to achieve the task 

A (Accountability): The one ultimately answerable for the correct and thorough 

completion of the deliverable or task, and the one who delegates the work to those 

responsible 

C (Consulted): Those whose opinions are sought, typically subject matter experts; and 

with whom there is two-way communication 

I(Informed):Thosewhoarekeptup-to-dateonprogress,oftenonlyoncompletionofthe task 

or deliverable; and with whom there is just one-waycommunication 

S (Support): Resources allocated to responsible 

 

  

Responsibility Matrix 

S.N

o 
Action Items APSFL Agency 

Network 

Engineer 

1 Contract Signing A, R A, R - 

2 Survey I, C R - 

3 RoW Grant  & Coordination with the Dept. I R - 

4 Submission of Fiber Route Map & Row Approval A, I R C 

5 

Laying of Underground Optical Fiber Cable using 

applicable 

Methodology as per the site conditions and 

Dept. approval 

I, C A, R I 

6 User Acceptance Test Report I R, S A 

7 Commissioning Certificate (Duly Attested) C A, R I 

8 
Mapping of GIS Co-ordinates of the Location (En-

route Fiber) 
I A, R - 

9 Blowing Test Report, DIT Reports Validation A, R S C 

10 Submission of Invoices for release of Payment A,R S - 
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Annexure 1: Details of RoW crossing locations (indicativelist): 

S.No District Mandal From POP  
TO Office Location  

( Postal Code ) 

Type of RoW Agency  

( Road Crossing / NHAI 

Crossing / Municipality / 

Dist. Adminsitration ) 

Latitude Longitude 

1 Guntur Velagapudi, Tulluru SACHIVALAYAM 

APSWAN-NOC, 3rd Block, AP 

Secretariat, Velagapudi -

522503 

Road Crossing / Municipality  16.513963 80.514063 

2 Krishna 
Vijayawada 

Campoffice 

INDIRA GANDI 

STADIUM 

Collector Camp Office, Near 

 PWD grounds, Vijayawada- 

520001 

Road Crossing / Municipality 

/ Dist. 

Administration 

16.506600 80.633310 

3 Anantapur Anantapur COLLECTORATE 

Dist Collectorate, Anathapur, 

Ananatapur district, AP-

515001 

Road Crossing / Municipality 

/ Dist. 

Administration 

14.668930 77.610313 

4 Chittoor Chittoor GANDHI ROAD 

Vivekananda Bhavan, new 

collectrate office, Reddy 

gunta, Chittoor - 517001 

Road Crossing / Municipality 

/ Dist. 

Administration 

13.182451 79.095829 

5 East Godavari Kakinada 
KAKINADA 

DISTRICT NODE 

Dist Collectorate, Rama Rao 

 Peta, Kakinada, Andhra 

Pradesh 533001 

Road Crossing / KSCCL / Dist. 

Administration 
16.960156 82.226126 

6 Guntur Guntur APCRDA 
District Collector 

office,Guntur-522004 

Road Crossing / Municipality 

/ Dist. 

Administration 

16.299140 80.431943 

7 Kadapa Kadapa COLLECTORATE 
Rims road , New 

Collectorate,Kadapa-516001 

Road Crossing / Municipality 

/ Dist. 

Administration 

14.455026 78.829041 

8 Krishna Machilipatnam MACHILIPATNAM 
Collector Office, 

 Machilipatnam-521002 

Road Crossing / Municipality 

/ Dist. 

Administration 

16.194460 81.147010 
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9 Kurnool Kurnool COLLECTORATE 

Dist Collectorate, 

Collectorate Road, 

Budhawara Peta, Alluri 

Sitarama Raju Nagar, 

Kurnool, Andhra Pradesh 

 518002 

Road Crossing / Municipality 

/ Dist. 

Administration 

15.817581 78.041810 

10 Nellore Nellore 

NELLORE OLD 

MUNICIPAL 

OFFICE 

Dist Collectorate, Achari 

 Street, Nellore, Andhra 

Pradesh 524001 

Road Crossing / Municipality 

/ Dist. 

Administration 

14.451449 79.980794 

11 Prakasam Ongole 
SHARMA 

COLLEGE  ROAD 

Prakasam collectrate 

Bhavan, 

 nellore road, ongole, 

Prakasam Dist-523001 

Road Crossing / Municipality 

/ Dist. 

Administration 

15.499172 80.049675 

12 Srikakulam Srikakulam COLLECTORATE 
Collector Office, Srikakulam- 

532001 

Road Crossing / Municipality 

/ Dist. 

Administration 

18.272929 83.905888 

13 Vizainagaram Vizainagaram 
INDOOR 

DONDAPARTHY 

Dist Collectorate, 

Cantonment Road, 

Cantonment, Vizianagaram, 

 Andhra Pradesh - 535002 

Road Crossing / Municipality 

/ Dist. 

Administration 

17.709157 83.308191 

14 Visakhapatnam Visakhapatnam COLLECTORATE 

Dist Collectorate, Main 

Road, Krishna Nagar, 

Maharani Peta, 

Visakhapatnam, Andhra 

Pradesh - 530002 

Road Crossing / Municipality 

/ Dist. 

Administration / VUDA 

18.117683 83.387355 

15 West Godavari Eluru 
BEHIND JC 

BUNGLOW 

Dist Collectorate, Santhi 

Nagar, Eluru, Andhra 

Pradesh - 534006 

Road Crossing / Municipality 

/ Dist. 

Administration. 

16.710610 81.089120 

*Ring Architecture Connectivity to be provided for S.NO: 1 Locations.
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Annexure2- (MAP – From Nearest PoP to Office Location) 
 

1. Velagapudi - Sachivalayam 
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2. Vijayawada – Collector Camp Office 
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3. Ananthapur DHQ – District Collectorate Office 
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4. Chittoor – New Collectorate Office 
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5. East Godavari – District Collectorate Office 
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6. Guntur – District Collectorate Office 
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7. Kadapa – New Collectorate Office 
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8. Krishna – Machilipatnam District Collectorate Office 
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9. Kurnool – District Collectorate Office 
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10. Nellore – District Collectorate Office 
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11. Prakasham – District Collectorate Office 
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12. Srikakulam – District Collectorate Office 
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13. Vizianagaram – District Collectorate Office 
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14. Visakhapatnam – District Collectorate office 
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15. West Godavari – District Collectorate Office 
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Disclaimer 

 

The information contained in this Request for Proposal document (“RFP” or “Tender”) 

including any information subsequently provided to the bidders, (“bidder/s”) verbally or in 

documentary form by Andhra Pradesh State FiberNet Ltd. (APSFL) or any of its employees or 

advisors, shall at all times be subject to the terms and conditions set out in this Tender 

document (as may be amended only by APSFL from time to time). 

 

This RFP is not an agreement and is not an offer to any party. The purpose of this RFP is to 

provide the bidders or any other person with information to formulate their offers (“Bid”). 

This RFP includes statements, which reflect various assumptions and assessments arrived at 

by APSFL in relation to this scope. This Tender document does not purport to contain all the 

information each bidder may require. This Tender document may not be appropriate for all 

persons, and it is not possible for the Managing Director, APSFL and their employees or 

advisors to consider the objectives, technical expertise and particular needs of each bidder. 

The assumptions, assessments, statements and information contained herein are made 

considering the intended objectives of the project, and may not be complete, accurate or 

adequate. Each bidder must therefore conduct their own analysis of the information 

contained in this RFP and seek professional advice from appropriate sources. 

 

Information provided in this Tender document to the bidder is on a wide range of matters, 

someofwhichmaydependuponinterpretationoflaw.Theinformationgivenisnotintended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of law. APSFL accepts no responsibility for the accuracy or 

otherwise for any interpretation of opinion on law expressedherein. 

 

APSFL, their employees and advisors make no representation or warranty and shall incur no 

liabilitytoanyperson,includingthebidderunderlaw,statute,rulesorregulationsortort,the 

principles of restitution or unjust enrichment or otherwise for any loss, cost, expense or 

damagewhichmayarisefromorbeincurredorsufferedonaccountofanythingcontainedin this 

RFP or otherwise, including the accuracy, reliability or completeness of the RFP, and any 

assessment,assumption,statementorinformationcontainedthereinordeemedtoformpart of 

this RFP or arising in any way in the selection process as part of thisRFP. 

 

APSFL also accepts no liability of any nature whether resulting from negligence or otherwise 

howsoever caused arising from reliance of any bidder upon the statements contained in this 

RFP. APSFL may in its absolute discretion, but without being under any obligation to do so, 

can amend or supplement the information in this RFP. 

 

TheissueofthistenderdocumentdoesnotimplythatAPSFLisboundtoselectabidderorto appoint 

the selected bidder (as defined hereinafter), for supporting implementation of the project. 

APSFL reserves the right to reject all or any of the bidders or Bids without assigning any 

reason whatsoever. 
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The bidder shall bear all the costs associated with or relating to the preparation and 

submission of Bid pertaining to this RFP including but not limited to preparation, copying, 

postage,deliveryfees,expensesassociatedwithanydemonstrationsorpresentations,which may 

be required by. All such costs and expenses will remain with the bidder and APSFL shall not 

be liable in any manner whatsoever for the same, regardless of the conduct or outcome of 

the selectionprocess. 
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Acronyms 

 

S. No. Abbreviations Full Form 

1 APSFL Andhra Pradesh State FiberNet Limited 

2 ABD As-Build Diagram 

3 BOQ Bill of Quantity 

4 GIS Geographic Information System 

5 LOA Letter of Award 

6 RFP Request for Proposal 

7 NIT Notice Inviting Tender 

8 DIT Duct Integrity Test 

9 UATP User Acceptance Test Report 

10 UG OFC Under Ground Optical Fiber Cable 

11 PBH Prime Business Hours (9:00 AM to 9:00 PM) 

12 EBH  Extended Business Hours (9:00 PM to 9:00 AM) 

13 IBD In-Build Diagram 

14 CCM Cement Concrete Mixture(CCM) 
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1. Introduction 

1.1 Invitation toBid 

AndhraPradeshStateFiberNetLimited(APSFL),afullyownedentityoftheGovt.ofAndhra 

Pradesh (AP), having its Registered Office at 3
rd

 Floor, NTR Administrative Block, Pandit 

NehruBusStation,NH–65,Vijayawada–520001,AndhraPradesh,India,invitesresponses 

(“Proposals”/“Bids”)tothisRequestforProposal(“RFP”)for “Selection of Agency for 

execution of Underground Optical Fiber at selected locations of Government offices / 

Institutions / Organizations on Rate Contract”. 

 
The selected agency has to support APSFL in smooth execution of the project across the 

stateofAP,whichincludesdeliveryandinstallationofcomponentsrelatedtounderground 

layingofopticalfiberinCities, Towns Categorized under R & B, NHAI, Municipal Corporation, 

Smart Cities Authority based on the Location and route. 

 
Interested bidders are advised to study this RFP carefully before submitting the proposals 

inresponsetotheRFP.SubmissionofaproposalinresponsetothisRFPshallbedeemedto have 

been done after careful study and examination of this document with full understanding 

of its terms, conditions andimplications. 

 
Interested bidders may download the RFP from www.apeprocurement.gov.in.Any 

subsequent corrigenda/clarifications shall also be made available on the same portal. Bid 

proposals must be received not later than time and date mentioned in the key events and 

dates. Bid proposals received, in part or full, after the deadline WILL NOT be considered in 

this procurement process. 

 

To obtain first-hand information on the assignment, Bidders are encouraged to attend a 

pre-bid meeting. Attending the pre-bid meeting is optional. 

 
1.2 Procedure for BidSubmission 

The Bidder shall submit their response through bid submission process on e-Procurement 

platform at www.apeprocurement.gov.in. 

 
The bidders shall submit their Pre-Qualification Bid and Commercial bid online in e-

Procurement portal. The bidders shall upload the scanned copies of all the relevant 

certificates, documentsetc.,insupportoftheirPre-

Qualification,andothercertificates/documentswith clear readability, in the e-Procurement 

website. The bidder should sign on all the statements, documents, certificates uploaded in 

the e-Procurement website, owning responsibility for theircorrectness/authenticity. 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 12of 100 

 

 

1.3 Registration with e-Procurementplatform 

For registration and online bid submission bidders may contact HELP DESK on 

www.apeprocurement.gov.in or https://tender.apeprocurement.gov.in . 

 
1.3.1 Digital CertificateAuthentication 

Thebiddershallauthenticatethebidwiththeagency’sDigitalCertificateforsubmittingthe bid 

electronically on e-Procurement platform and the bids that are not authenticated by 

digital certificate of the bidder, will not be accepted on the e-Procurementplatform. 

 
For obtaining Digital Signature Certificate, you may please contact: Andhra Pradesh 

Technology Services Limited, Vijayawada www.apts.gov.in/ 

(OR) 

You may please contact any Registration Authorities of Certifying Authorities in India. The 

list of CAs is available in the link provided below. 

https://tender.apeprocurement.gov.in/DigitalCertificate/signature.html 

 

 
1.3.2 Deactivation ofBidders 

VideRefGOMs.No.174–I&CADdated1-9-2008,ifanysuccessfulbidderfailstosubmitthe 

originalBGtowardsPerformance 

Securitywithinstipulatedtimeorifanyvariationisnoticedintheuploaded documents, the 

successful bidder will be suspended from participating in the RFPs on e- 

Procurementplatformforaperiodof3years.Thee-Procurementsystemwoulddeactivate the 

user ID of such defaulting bidder based on the trigger/recommendation by the RFP Inviting 

Authority in the system. Besides this, APSFL shall invoke all processes of law 

includingcriminalprosecutionofsuchdefaultingbidderasanactofextremedeterrenceto 

avoiddelaysintheRFPprocessforexecutionofthedevelopmentschemestakenupbythe 

government. Other conditions as per RFP document areapplicable. 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 13of 100 

 

 

 

a. Payment of TransactionFee 

Itismandatoryforalltheparticipantbiddersfrom1stJanuary2006toelectronicallypay 

aprescribednon-refundableTransactionfeetoM/s.APTS,theserviceproviderthrough 

"Payment Gateway Service on E-Procurement platform". The Electronic Payment 

Gateway accepts all Master and Visa Credit Cards issued by any bank and Direct Debit 

facility/Netbankingtofacilitatethetransaction.ThisisincomplianceasperG.O.Ms.13 dated 

07.05.2006. 

 
b. CorpusFund 

AsperGOMSNo.4,userdepartmentsshallcollect0.04%ofECV(EstimatedCommercial 

Value) with a cap of Rs.10,000/- (Rupees ten thousand only) for all works with ECV up 

toRs.50Crores,andRs.25,000/-(Rupeestwentyfivethousandonly)forworkswithECV 

aboveRs.50Crores,fromsuccessfulbiddersone-Procurementplatformbeforeentering 

into agreement/issue of purchase orders, towards e-procurement fund in favour of 

ManagingDirector,APTS.Thereshallnotbeanychargetowardse-Procurementfundin case 

of works, goods and services with ECV less than and up to Rs.10lakhs. 

 
c. RFPDocument 

The bidder is requested to download the RFP document and read all the terms and 

conditions mentioned in the RFP Document and seek clarification if any from the RFP 

inviting authority. Any offline bid submission clause in the RFP document could be 

neglected. 

The bidder has to keep track of any changes by viewing the Addendum/Corrigenda 

issued by the RFP inviting authority from time-to-time in the e-Procurement platform. 

The Department calling for RFPs shall not be responsible for any claims/issues arising 

out ofthis. 

 
d. Bid SubmissionAcknowledgement 

The bidder shall complete all the processes and steps required for Bid submission. The 

system will generate an acknowledgement with a unique bid submission number after 

completing all the prescribed steps and processes by the bidder. Users may also note 

that the bids for which an acknowledgement is not generated by the e-procurement 

systemaretreatedasinvalidornotsavedinthesystem.Suchinvalidbidsarenotmade 

available to the RFP Inviting Authority for processing the bids. The Government of AP is 

not responsible for incomplete bid submission byusers. 

i. The bidders may contact the Helpdesk support of e-procurement portal (at 

www.apeprocurement.gov.in) for any further information / clarifications on e-

procurement, and for all technical support required for bid submission. 
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ii. The bidders need to register on the electronic procurement marketplace of 

Government of Andhra Pradesh i.e., http://www.apeprocurement.gov.in. On 

registration in the e-procurement marketplace they will be provided with a user 

ID and password using which they can submit bids online. 

 
iii. While registering on the e-procurement market place, the bidders need to scan 

and upload the required documents as per the RFP requirements on to their 

profile. The e-procurement marketplace provides an online self-service 

registration facility to all such Contractors who are already registered with 

respective participating departments for supply of specified goods and services. 

 

iv. In addition to the direct payment through any of the e-payment options in the e-

procurement portal, the bidder may opt for Demand Draft (DD) towards the bid 

processing fee and EMD in the form of Bank Guarantee (BG). The bidder shall 

invariably upload the scanned copies of DD/BG in e-Procurement system and this 

will be the primary requirement to consider the bid as responsive. The Authority 

shall carry out the Technical bid evaluation solely based on the uploaded 

certificates/documents, DD towards EMD in the e-procurement system and open 

the price bids of the eligible and responsive bidders.
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1.4 Key Events &Dates 

 

1. Name of the Authority 
Managing Director 

Andhra Pradesh State FiberNet Limited 

 

2. 

 

Name of the Assignment 

Agency for laying of Under Ground Optical 

fiber Cable (Armoured) – 24Fusing HDD / 

Applicable methodology in selected 

locations for Implementation of Govt. 

Offices / Units 

 

 
3. 

 
Estimated value of the tender 

INR 4,85,00,000/- 

(Rs. Four Crores Eighty Five Lakh only, 

including CapEx and OpEx for 3 years; 

exclusive of taxes) 

4. RFP Number 
APSFL/BD/415/2020/UGOFC, 

Dated: 17/02/2021 

5. 
Place of availability of Tender 

Document (RFPs) 

www.apeprocurement.gov.in 

http://apsfl.in/tenders/ 

6. Place of submission of Bids www.apeprocurement.gov.in 

7. Tender Document (RFP) Request for Proposal Document 

8. 
Tender Type 

(Open/Limited/EOI/Auction/Single) 
Open with Reverse Tender 

9. 
Tender Category 

(Services/Goods/works) 
Works 

 
10. 

Type/Form of Contract 

(Work/Supply/Auction/Service/Buy 

/Empanelment/Sell) 

 
Works 

 

11. 

Re-bid submission before 

submission date/ last date of 

submission allowed by the Bidder 

(Yes/No) 

 

Yes 

12. 
Is Offline Submission Allowed 

(Yes/No) 
No 

13. Withdrawal Allowed (Yes/No) No 

14. Is Multi Currency Allowed No (Only Indian Rupees) 

15. 
Last date and time for receiving 

queries/clarifications 
19/02/2021 at 03:00 PM 

No communication, in any form and for any 

reason, will be entertained post this date and 

time. 
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16. 

 

Last date and time for submission 

of Proposal (Proposal Due Date) 

25/02/2021 at 03:00 PM 

The proposal is to be submitted on 

www.apeprocurement.gov.in on e- 

procurement portal. 

 

 

 

17. 

 

 
Date and time of opening of Pre- 

qualification on e-procurement 

platform 

25/02/2021 at 05:00 PM 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, NH -65, 

Vijayawada - 520001 

Web address: http://www.apsfl.in 

Email address: apsfl@ap.gov.in 

18. 
Date and time of opening of 

reverse auction 

To be intimated to the qualified bidder 

of  the previous stage 

 

 

 

 

 
 

19. 

 

 

 

 

 
Bid Processing Fee (Non 

- refundable) 

Bid Processing Fee (Non-refundable): 

INR 50,000/- (Fifty Thousand Rupees Only, 

including GST) 
 

The tender processing fees can be paid 

through any of the e-payment options in 

the portal or in the form of Demand Draft 

issued by one of the Nationalized / 

Scheduled Banks in India drawn in favour of 

‘Andhra Pradesh State FiberNet Limited’, 

payable at Vijayawada. 

Original DD must be submitted in APSFL 

office at Vijayawada before bid submission 

date. 

 

For further details regarding e-payment, 

please refer to e-Procurement portal at the 

above mentioned website or call e-

procurement helpline. 

 

Note: It will be in the interest of the bidders 

to familiarize themselves with the e-

Procurement system to ensure smooth 

preparation and submission of the tender 

documents. Online payments of Bid 

Processing Fee & EMD and uploading of 

documents are sequential. 
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20. 

 

 

 

 

 

 

 

 

 
 

Bid Security / EMD (Refundable / 

Convertible) 

Bid Security / EMD (Refundable / 

Convertible): INR 10,00,000/- (Ten Lakh 

Rupees Only) 

 

The EMD amount can be paid directly 

through any of the e-payment options in 

the portal or in the form of Bank Guarantee 

issued by one of the Nationalized / 

Scheduled Banks in India drawn in favour of 

‘Andhra Pradesh State FiberNet Limited’, 

payable at Vijayawada. 

 

Note: e-Procurement portal will deny 

submission of the bid without submitting 

the EMD. For further details regarding e 

payment, please refer to e-Procurement 

portal at the above mentioned website. 

Bid Security / EMD should be valid for a 

period of 180 (one hundred and eighty) 

days from bid submission Date. The Bid 

Security / EMD will be refunded to 

unsuccessful Applicant agencies within 30 

(Thirty) days of successful Bidder furnishing 

the performance security. Original BG must 

be submitted in APSFL office at Vijayawada 

before bid submission date. 

The EMD (bid security) of the unsuccessful 

Bidder/s will be discharged / returned as 

promptly as possible. No interest will be 

payable by APFSL on the amount of the 

EMD (Bid Security). 
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21. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Performance Security 

Performance Securityof 10%of CAPEX for 

supply and installation on the total Project 

cost shall be submitted and valid for 60 

days beyond the date of completion 

(including extension, if any) of supply, 

installation, and acceptance.  

 

Performance Security for O & M shall be 

30% of the Total OPEX Cost of the Project 

and valid for 3 Years and 60 days from the 

Date of Commencement of O & M. 

 

Performance Security shall be in the form of 

Bank Guarantee or Auto Renewal Fixed 

Deposit Renewal (FDR), issued by one of the 

Nationalized / Scheduled Commercial Banks 

in India drawn in favour of Andhra Pradesh 

State FiberNet Limited, payable at 

Vijayawada. 

 

Details of the Bank: 

Name of the Beneficiary: ANDHRA 

PRADESH STATE FIBERNET 

LIMITED 

Bank Name: Andhra Bank 

Bank Account Number: 060611100003785 

IFSC code: ANDB0000606 

MICR Code: 520011025 

Branch Code : 000606 

Branch Name: Main Branch, RR Apparao 

Street, Vijayawada, Andhra Pradesh 

 

 

 

 

23. 

 

 

 

 

For any enquiries and clarifications, 

please contact: 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, Vijayawada – 

520001 

Web address: 

http://www.apsfl.inEmail: 

apsfl@ap.gov.in;cmo.apsfl@ap.go

v.in 
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24. 

 
Validity of the Proposal 

Bidder proposals shall remain valid for a 

period of 180 days from the 

bidsubmission date. 

 
25. 

 
Nature of Bid Process 

Two stage 

a) Stage- I: Pre-QualificationEligibility 

b) Stage- II: CommercialBid 

c) Stage- III: Reverse Auction 

26. Method of Selection As per Section 7 of this RFP 

27. RFP Tenure 

a) Implementation phase: 45 days 

b) Operation & Maintenance phase: 3 

years (36 months) 

 

  

Note: Proposals/Bids submitted without Bid Processing Fee and EMD shall be summarily 

rejected. 
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2. General Instructions to Bidder 

 
2.1 Earnest Money Deposit(EMD) 

a. Bidders shall submit an EMD as per the Key Events & Dates along with their Bids. 

b. The EMD amount is interest free and will be refundable to the unsuccessful bidders 

without any accrued interest onit. 

c. The bid / proposal submitted without EMD, mentioned above, will be summarily 

rejected. 

d. The EMD may beforfeited: 

i. If a bidder withdraws its bid during the period of bidvalidity. 

ii. If the successful bidder fails to sign the contract and submit Performance 

Bank Guarantee within the stipulatedperiod. 

iii. In case, the documents submitted, or the information furnished by the 

bidder are found to be notgenuine/false. 

iv. In case the bidder does not tender for the work, after submission of 

Tender fees orEMD. 

 
2.2 RFPAmendment 

 APSFL may, for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective Bidder, modify the Bid Document by amendment. All the 

amendments made in the document would be published in the website www.apsfl.in and on 

the e-procurement platform. APSFL shall not be responsible if the Bidders do not get the 

individual intimates of such amendments.  All such amendments shall be binding on all the 

Bidders. The Bidders are also advised to visit the aforementioned website on regular basis 

for checking any updates. APSFL also reserves the rights to amend the dates mentioned in 

this RFP for Bid process. 

 

2.3 Pre-BidQueries 

APSFL may incorporate any changes in the RFP based on acceptable suggestions received in 

pre-bid queries. The decision of APSFL regarding acceptability of any suggestion shall be final 

in this regard and shall not be called upon to question under any circumstances. It may not 

be possible to answer questions which are received late. The responses to the queries shall 

be uploaded by way of hosting amendments/clarifications on the website i.e. (www.apsfl.in) 

in accordance with the respective clauses of the RFP.  

 

No queries in any form and for any reason shall be entertained after the last date and time 

for submission of queries. 

 

2.4 Cost ofBidding 

The Bidder is responsible for all costs incurred in connection with participation in this 

process, including, but not limited to, costs incurred in conduct of informative and other 
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diligence activities, participation in meetings/discussions/ presentations, preparation of 

proposal, in providing any additional information required by APSFL to facilitate the 

evaluation process, and in negotiating a definitive Service Agreement and all such activities 

related to the Bid process. This RFP does not commit APSFL to award a Contract or to 

engage in negotiations. Further, no reimbursable cost may be incurred in anticipation of 

award of Contract for implementation of Project. 

 

2.5 SiteVisit 

The bidder may visit and examine sites at a time to be agreed with APSFL, and obtain all 

information at their own responsibility that may be necessary for preparing the Bid 

Document.  The costs of visiting the site(s) shall be at Bidder's own expense. 

 

2.6 Language 

The proposal and all correspondence and documents shall be written in English. In case of 

accompanying literature or brochures etc., being in a language other than English, a certified 

translation should accompany the documents as a part of the RFP. All proposals and 

accompanying documentation will become the property of APSFL. 

 
2.7 Bid Prices 

a. The Bidder shall indicate the price in the prescribed formatonly. 

b. The  Bidder  shall  prepare  the  Bid  based  on  details  provided  in  the  RFP.   It  must  

be  clearly understood that  the  Scope of Work  is intended to give the  Bidder an  idea 

about  the order and magnitude of the work and  is not in any way exhaustive and 

guaranteed  by  APSFL.  The Bidder shall carry out all the tasks in accordance with the 

requirement of the RFP and due diligence and it shall be the responsibility of the 

Bidder to fully meet all requirements of RFP. 

c. Prices shall be quoted in Indian Rupees (INR), shall be exclusive of Goods and Service 

Tax (GST). 

d. Bid value for the OpEx (total O&M cost for 3 years) should be minimum 30% of the 

“Total Bid Value”. Bids received with OpEx cost less than 30% of the “Total Bid Value” 

(CapEx and OpEx) will be rejected. 

 
2.8 BidderRepresentative 

All documents of the bid may be signed by a nominated Competent Authority. All 

Certificates and documents (including any clarifications sought and any subsequent 

correspondences) received hereby, shall, be signed by the competent Authority. 

 
2.9 Bid Validity 

The proposals shall be valid for a period of 180 days from the date of submission of Bids.  On  

completion of  the validity period,  unless  the  Bidder  withdraws  proposal  in  writing,  it 

will be deemed to be valid until such time that the Bidder formally (in writing) withdraws 

proposal. If required, beyond 180 days, the Bidder may be asked to extend the bid validity, 
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on its consent. 

 

2.10 Documents comprising the Bids 

 The bids prepared by the Bidder shall comprise of the following documents:  

 

2.10.1 Documents to be uploaded as PQ Bid ( To be uploaded only in “PQ Bid Folder” in 

the e-procurement platform) 

 

All the below mentioned documents have to uploaded in the “PQ” bid folder of the e-

procurement platform. If the following documents are not found in the “PQ” bid 

folder, the bid shall be considered as non-responsive and may be rejected. 

 

2.10.1.1 Annexure A – Application Form 

2.10.1.2 Annexure B – Profile of Bidder/ Partners 

2.10.1.3 Annexure C – Declaration of Acceptance of Terms and Conditions in the RFP 

2.10.1.4 Annexure D – Undertaking on SoW Compliance and Unconditional Acceptance 

2.10.1.5 Annexure E – Pre-Qualification Compliance Documents 

2.10.1.6 Annexure F – Financial Turnover and Net worth of the Bidder 

2.10.1.7 Annexure G – Format for Past Experience of the Bidder  

2.10.1.8 Annexure H – Declaration regarding Clean Track Record 

2.10.1.9 Annexure I – Power of Attorney  

2.10.1.10 Annexure J – Board Resolution 

2.10.1.11 Annexure K – Document Verification Certificate 

2.10.1.12 Annexure L – Earnest Money Deposit (EMD) Format (only if bidder opts to submit 

in form of Bank Guarantee (BG), instead of direct online payment through e-

procurement portal) 

2.10.1.13 Copy of DD of Bid processing fees (only if bidder opts to pay as Demand Draft 

(DD), instead of direct online payment through e-procurement portal) 

 

2.10.2 Documents to be uploaded as Commercial Bid ( To be uploaded only in 

“Commercial Bid Folder” in the e-procurement platform) 

 

All the below mentioned documents have to uploaded in the “Commercial” bid 

folder of the e-procurement platform. If the following documents are not found in 

the “Commercial” bid folder, the bid shall be considered as non-responsive and 

may be rejected. 

 
2.10.2.1 Annexure M – Commercial Proposal Submission Form 

2.10.2.2Annexure N – Commercial Bid Cost Components  

 

2.10.3 Documents to be uploaded in TQ folder ( To be uploaded online in “TQ Bid Folder”) 
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No documents have to be uploaded in the “TQ” bid folder of the e-procurement 

platform. Any documents uploaded in the “TQ” bid folder will not be considered for 

evaluation 

 

Note:  

In case of any issue pertaining to the uploading of bid documents in e-procurement portal 

due to file size etc., the bidders are expected to take support from e-procurement. APSFL 

will not be responsible for incomplete bid submission by users. 

 

2.11 Modification andWithdrawal 

No proposal may be modified / withdrawn in the interval between the deadline for 

submission of proposals and the expiration of the validity period specified by the Bidder on 

the proposal form. In case the Bidder wishes to withdraw the Bid after the date of opening 

of the bids, the EMD of the Bidder shall beforfeited.  

 
2.12 Opening ofBids 

The Pre-Qualification Bids will be opened on the e-procurement platform on the date and 

time as specified in the RFP schedule. 

 
2.13 Evaluation ofBids 

a. TheBidsofonlythoseBidders,whoseBidProcessingFeeandEMDareinorder,only,will be 

accepted. 

b. Bidders need to fulfill all the Pre-qualification conditions mentioned in the RFP. The 

technical committee will examine the Bids to determine whether they are complete, 

whether the Bid format conforms to the RFP requirements, whether documents have 

been properly signed, and whether the Bids are generally inorder. 

c. Bids of Bidders whose Pre-qualification proposal does not meet the set criteria shall be 

rejected forthwith. 

 
2.14 Bids Not Considered ForEvaluation 

Bids shall be summarily rejected due to incomplete documentation or late receipt. 

 
2.15 Pre-Qualification 

The pre-qualification evaluation shall be done as mentioned in this RFP. 

 
2.16 AwardCriteria 

The Authority will open the Price Bids of the bidders who have met the conditions as per 

the Pre-Qualification Criteria in this RFP. This will be further taken up for Reverse Auction 

(as mentioned in Section 7.3) to finalize the L1 bidder. 

 
2.17 Rectification ofErrors 

Biddersareadvisedtoexerciseadequatecareinquotingtheprices.Noexcuseforcorrections in the 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 24of 100 

 

 

quoted price will be entertained after the proposals are opened. Errors in proposals will be 

corrected as per the unit ratesquoted. 

 

2.18 ContactingAPSFL 

AnyeffortbyaBiddertoinfluencetheTechnicalEvaluationandTenderApprovalCommittee in its 

decision on Bid evaluation, Bid comparison or contract award may result in disqualification 

of the Bidder’s Bid and also forfeiture of Bidsecurity. 

 
2.19 APSFL’s right to vary Scope ofWork 

APSFL may at any time, by a written order given to the Bidder, make changes to the Scope 

of the work. 

If any such change causes an increase or decrease in the cost of or the time required for the 

Bidder’s performance of any part of the work under the Agreement, whether changed or 

not changed by the order, an equitable adjustment shall be made in the Agreement Value or 

time schedule, or both, and the Agreement shall accordingly be amended. Any claims by the 

Bidder for adjustment under this Clause must beassertedwithin one (1) week from date of 

the Bidder’s receipt of APSFL’s order for change. The unitrate of each item quoted/accepted 

by the selected Bidder shall however not change. 

 

2.20 APSFL’s Right to Accept /Reject 

APSFL reserves the right to accept or reject any  proposal,  and  to  annul  the bid process 

and reject all proposals at any  time  prior  to award  of  work,  without  thereby incurring 

any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the grounds for APSFL’saction. 

 
2.21 Signing ofAgreement 

The signing of agreement for the project is as follows: 

 
2.21.1 Signing ofAgreement 

APSFL notifies the successful Bidder that its proposal has been accepted and APSFL shall 

enter into an Agreement with the successful Bidder as per the Master Service Agreement 

prescribed in this RFP. The signing of agreement will constitute the formation of the 

Agreement. 

 
2.21.2 Discharge of Bid Security (EMD) 

Upon the successful Bidder's furnishing of Performance Security, APSFL will promptly return 

the EMD to each unsuccessful Bidder EMD within 30 days. The Bid security (EMD) of 

successful Bidder will be released, on receipt of the Performance Bank Guarantee. 

 
2.21.3 Expenses for theAgreement 

The incidental expenses of execution of Agreement shall be borne by the successful Bidder. 
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2.21.4 Failure to abide by theAgreement 

Failure of the successful Bidder to agree with the Terms & Conditions of the RFP shall 

constitute sufficient grounds for the annulment of the award, in which event APSFL may 

forfeit the EMD/ Performance Bank Guarantee. The contract may be awarded to the next 

lowest bidder, or however deemed appropriate by the Authority. 

 
2.22 PerformanceSeucrity 

 

a. The successful Bidder shall have to submit a Performance Securitywithin 15 days from 

the date of issuance of Letter of Award (LoA). Extension of time for submission of 

beyond 15 days and up to 30 days from the date of issue of LoA may be given by APSFL, 

who is competent to sign the contract agreement. However, a penal interest of 15% per 

annum shall be charged for the delay beyond 30 days, i.e. from 31
st

 day after the date of 

issue of LoA. In case the Bidder fails to submit the requisitePerformance Securityeven 

after 30 days from the date of issue of LoA, the contract shall be terminated duly 

forfeiting EMD and other dues, if any payable against the contract. The failed Bidder 

shall be debarred from participating in re-tender for that work. 

b. The Performance Securityshall be submitted by the successful Bidder after the LoA has 

been issued, but before signing of the contract agreement. The agreement should 

normally be signed within 15 days after the issue of LoA and the Performance Security 

shall also be submitted within this time limit. This Performance Security shall be initially 

valid up to the stipulated date of completion plus 60days beyond that. In case, the time 

limit for completion of work gets extended, the contractor shall get the validity of 

Performance Security extended to cover such extended time for completion of work 

plus 60 days. 

c. The value of Performance Securityto be submitted by the Bidder will not change for 

variation up to 25% (either increase or decrease). In case during the course of execution, 

value of the contract increases by more than 25% of the original contract value, an 

additional Performance Securityamounting to 5% (fiver percent) for the excess value 

over the original contract value shall be deposited by the Bidder. 

d. The Performance Securityshall be released after the physical completion of the work 

based on the ‘completion certificate’ issued by the competent authority stating that the 

Bidder has completed the work in all respects satisfactorily. The security deposit shall, 

however, be released only after the expiry of the defect liability period and after passing 

the final bill on ‘No Claim Certificate’ from the contractor. 

e. Whenever the contract is rescinded, the security deposit shall be forfeited and the 

Performance Securitybe enchased. The balance work shall be got done independently 

without risk and cost of the failed Bidder, the failed Bidder shall be debarred from 

participating in the tender for executing the balance work. If the failed Bidder is a JV or a 

partnership firm, then every member/ partner of such a firm shall be debarred from 
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participating in the tender for the balance work in his/ her individual capacity or as a 

partner of any other JV/ partnership firm. 

f. The Bank Guarantee should be from a  Nationalized/Scheduled Commercial Bank 

acceptable to APSFL, in the format prescribed in Annexure P  in section of this RFP, 

payable on demand, for the due performance and fulfillment of the Agreement by the 

Bidder. 

g. All incidental charges whatsoever such as premium, commission etc., with respect to the 

Performance Securityshall be borne by the Bidder. The Performance Security shall be 

valid for 60 days post completion of the Payment terms as per RFP.  However, no 

interest shall be payable on Performance Bank Guarantee. 

 
2.23 Rejection Criteria 

a. TheproposalofaBidderisliabletobedisqualifiedinthefollowingcasesorincaseBidder fails to 

meet the bidding requirements as indicated in thisRFP: 

i. Proposalnotsubmittedinaccordancewiththeprocedureandformatsprescribed in 

thisdocument. 

ii. During validity of proposal, or its extended period after last date and time for 

submission of Bids, if any, the Bidder increases the quotedprices. 

iii. The Bidder proposing a“Conditional-Proposal”. 

iv. Proposal is received in incompleteform. 

v. Proposal is not accompanied by all the requisitedocuments. 

vi. Information submitted in Qualification proposal is found to be misrepresented, 

incorrect or false, accidentally, unwittingly or otherwise, at any time during the 

processing of the Agreement (no matter at what stage) or during the tenure of 

Agreement including the extension period ifany. 

vii. Bidder tries to influence the proposal evaluation process by unlawful means at 

any point of time during the Bidprocess. 

viii. In case any Bidder submits multiple proposals or if common interests are found 

in two or more Bidders, the Bids are likely to bedisqualified. 

ix. Bidder fails to deposit the Performance Securityprior to signing of the 

Agreement or fails to enter into an Agreement within 60 days of the date of 

issuance of LoA or within such extended period, as may be specified byAPSFL. 

 

b. Bidders may specifically note that while evaluating the proposals, if it comes to APSFL’s 

knowledge expressly or implied, that some Bidders may have colluded in any manner 

whatsoeverorotherwisejoinedtoformanallianceresultingindelayingtheprocessingof 

proposalthentheBidderssoinvolvedareliabletobedisqualifiedforthisContractaswell 

asforafurtherperiodofthreeyearsfromparticipationinanyoftheRFPsfloatedbyAPSFL and 

their EMD shall beforfeited. 

 

c. Prevention of Collusion of Vendor: with a view to prevent collusion or the formation into 

a ring by vendor / Bidder, the following are issued; 
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i. Tender Schedules shall be issued till a date prior to the last date of submission of 

tenders. 

ii. Once a vendor / Bidder buys a tender schedule he shall not be permitted to 

return the schedule after buying a tender schedule / document, if a vendor does 

not tender for the work, his EMD shall be forfeited (Cash or Bank Guarantee or 

Both).  

 

d. APSFL will reject a proposal for award if it determines that the Bidder recommended for 

award, or any of its personnel, or its agents or, Agencies and/or their employees, has, 

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the Contract. 

 

2.24 Termination of Contract 

Following clauses shall be applicable, in case of termination of contract: 

2.24.1 Termination fordefault 

APSFL may without prejudice to any other remedy for breach of contract, by written notice 

of default with a notice period of 30 days, sent to the successful bidder, terminate the 

contractinwholeorpart 

(I)Ifthesuccessfulbidderfailstodeliveranyorallofthegoodsand services within the time  

period(s) specified in the Contract or fails to supply the items as per theDelivery 

ScheduleorwithinanyextensionthereofgrantedbyAPSFL;or 

(ii)Ifthesuccessful bidder fails to perform any of the obligation(s) under the contract; or 

(iii)If the successful bidder, in the judgment of APSFL, has engaged in fraudulent and  

corrupt practices in competing for or in executing theContract. 

 

In the event APSFL terminates the Contract in whole or in part, APSFL may procure, upon 

terms and in such manner as it deems appropriate, the goods and services similar to those 

and delivered and the successful bidder shall be liable to APSFL for any additional costs for 

such similar goods. However, the successful bidder shall continue the performance of the 

contract to the extent not terminated. 

2.24.2 Termination forInsolvency 

APSFL may at any time terminate the Contract by giving written notice with a notice period 

of 30 days, sent to the successful bidder, if the successful bidder becomes bankrupt or 

otherwise insolvent. In this event, the termination will be without compensation to the 

successful bidder, provided that such termination will not prejudice or affect any right of 

action or remedy that has accrued or will accrue thereafter to APSFL. 

2.24.3 Termination forConvenience 

APSFL may, by written notice, with a notice period of 30 days sent to the successful bidder, 

may terminate the Contract, in completely or in part, at any time for its convenience. The 

notice of termination shall specify that termination is for APSFL’s convenience, the extent to 
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which performance of work under the Contract is terminated and the date upon which such 

termination becomes effective. On termination, the successful bidder is entitled for 

compensation to the extent of work done till the date of termination. 

 

2.25 Execution of WorkOrder 

The successful bidder should nominate and intimate APSFL, a Manager as Single Point of 

Contact (SPoC), who should be responsible for effective delivery of work complying with all 

the terms and conditions. The successful bidder should ensure that the Manager fully 

familiarizes with the RFP Conditions, Scope of Work and deliverables. 

 

 

2.26 Submission of Technical Solution and Approach Methodology 

The bidder shall be required to submit the detailed technical solution document entailing 

minimum technical specifications of material mentioned in the RFP, design/ drawing 

document, detailed implementation approach methodology, etc. The technical solution 

documents shall need to be submitted to APSFL within 7 days of issuance of LoA. If in case, 

there is increase/ decrease in the technical specifications of material, prior approval needs 

to be taken from APSFL. APSFL reserve rights to cancel the bid, if in case the technical 

solution document is not in compliance with the requirements mentioned in the RFP. 

Broad areas to be covered in technical solution documents are given below, but not limited 

to: 

a) Applicable Methodology at the Location (HDD / Micro Trenching / Open Trench etc.) 

b) Route Mapping with Geo-Graphical Coordinates. 

c) Survey Reports, Drawings. 

d) Specification of the Fiber being used. 

 

Note: If in case of change of make and model of the components from the once specified in 

the technical solution document during the project, prior approval from APSFL needs to be 

taken. 

 

2.27 Extra/ new item 

Extraitemsofworkshallnotvitiatethecontract.Thereimbursementforextraitemsshallbe 

validated by the APSFL/ any agency appointed by APSFL and cleared by the Authority. The 

Contractor shall be bound to execute extra items of work as directed by the Authority. The 

rates for extra items shall be worked out based on the unit rates quoted by the Bidder in 

PriceBid/aspermutuallyagreedtermsandconditions.Fornewitemswhicharebeyondthe scope 

of the BoQ, the APSFL/ any agency appointed by APSFL or any authorized official/ agency 

shall validate the requirements and necessity of such new/extra items after due diligence, 

based on site conditions and workcontingencies 

 

2.28 Liquidated Damages (LD) 
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a. Liquidated Damages will be levied as per the penalty and payment schedule subject to a 

maximum of 10% of the total value of the contract for non-fulfilment of delivery 

schedule. Any delay due to the Force Majeure conditions or delay not due to the 

successful bidder will be excluded from the deliveryschedule. 

b. In the event of failure by the successful bidder to fulfil the delivery conditions, Tender 

Inviting Authority at its discretion may initiate any of the action(s) as givenbelow: 

i. Extension of time may be permitted to complete thework. 

ii. Additional resources will be requested for speeding up thework. 

iii. Liquidated Damages will belevied. 

iv. Contract with the successful bidder may be terminated as per the Termination 

clause. 

v. Any other action as may be deemed fit by Tender Inviting Authority in the best 

interest of thedepartment. 

 

2.29 ForceMajeure 

NeitherTenderInvitingAuthoritynorthesuccessfulbiddershallbeliabletotheotherforany delay 

or failure in the performance of their respective obligations except causes or contingencies 

beyond their reasonable control due to Force Majeure conditions suchas: 

a. Any act of God such as lighting, earthquake, landslide, etc. or other events of natural 

disasterofrareseverity.Meteoritesorobjectsfallingfromaircraftorotheraerialdevices, 

travelling at highspeeds 

b. Fire or explosion, chemical or radioactive contamination or ionizingradiation 

c. Pandemic or Epidemic or plague. Act of war (whether declared or undeclared), threat of 

war,invasion,armedconflictoractofforeignenemy,unexpectedcallupofarmedforces, 

blockade,embargo,revolution,riot,religiousstrife,bombsorcivilcommotion,sabotage, 

andterrorism 

 

2.30 Arbitration 

In case of any dispute, the matter will be referred to a Sole Arbitrator to be appointed by 

APSFLinaccordancewiththe"ArbitrationandConciliationAct1996"and any amendments 

thereafterThearbitrationshallbe held in Andhra Pradesh, India and inEnglish. 

 
2.31 Exit ManagementPlan 

a. An Exit Management plan shall be furnished by bidder in writing to the Authority within 

90 days from the date of signing this contract, which shall deal with at least the following 

aspects of exit management in relation to the contract and in relation to the project 

implementation and service levelmonitoring. 

i. A detailed program of the transfer process that could be used in conjunction with a 

Replacement Service Provider including details of the means to be used to ensure 

continuing provision of the services throughout the transfer process or until the 

cessation of the services and of the management structure to be used during the 
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transfer; 

ii. PlansforprovisionofcontingentsupporttoProjectandReplacementServiceProvider for a 

reasonable period aftertransfer; 

iii. Exit Management Plan in case of normal termination of ContractPeriod 

iv. Exit Management Plan in case of any eventuality due to which Project is terminated 

before the ContractPeriod 

v. Exit Management Plan in case of termination ofSupplier 

b. Exit Management plan at the minimum adhere thefollowing: 

i. Three(3)MonthsofthesupporttoReplacementServiceProviderpostterminationof 

contract. 

ii. Complete handover of the reports, documents and other relevant items to the 

Replacement ServiceProvider/Authority. 

iii. Certificate of acceptance from authorized representative of Replacement Service 

Provider issued to supplier on successful completion of handover and knowledge 

transfer. 

iv. Tentative exit management schedule/Matrix isannexed 

c. Each Exit Management Plan shall be presented by the Service Provider to and approved 

by the Managing Director, APSFL or its nominatedagencies. 

d. Intheeventofterminationorexpiryofcontract,ProjectImplementation,orServiceLevel 

Monitoring, both PIA and Authority shall comply with the Exit Management Plan, and 

paymentshallbemadebyAPSFLonlyfortheworkdonepriortoterminationnotice,upon 

successful acceptance by Third Party Auditor (TPA)/ any agency / and personeel as 

appointed byAPSFL. 

During the exit management period, the Service Provider shall use its best efforts to 

deliver the services. 

 

2.32 Extension of time in Contracts 

Subject to any requirement in the contract as to completion of any portion or 

portions of the works before completion of the whole, the contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such 

modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses. 

 

2.32.1 Extension due to modification 

If any modifications have been ordered which in the opinion of APSFL have materially 

increased the magnitude of the work, then such extension of contracted date of 

completion may be granted as shall appear to APSFL to be reasonable in the 

circumstances, provided moreover that the Contractor shall be responsible for 

requesting such extension of the date may be considered necessary as soon as the 

clause thereof shall arise and in any case not less than one month before the expiry of 

the date fixed for completion of the works. 
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2.32.2 Extension for delay not due to APSFL or Contractor 

If in the opinion of APSFL, the progress of work has any time been delayed by any act 

or neglect of APSFL employees or by other contractor employed  by the APSFL or in 

executing the work not forming part of the contract but on which contractor’s 

performance necessarily depends or by reasons of proceeding taken or threatened by 

or dispute with adjoining or to neighbouring owners or public authority arising 

otherwise through the Contractor’s own default etc. or by the delay authorized by 

APSFL pending arbitration or in consequences of the contractor not having received in 

due time necessary instructions from the APSFL for which he shall have specially 

applied in writing to the APSFL within 15 days of such happening but shall nevertheless 

make constantly his best endeavours to bring down or make good the delay and shall 

do all that may be reasonable required of him to the satisfaction of the Engineer to 

proceed with the works. The contractor may also indicate the period for which the 

work is likely to be delayed and shall be bound to ask for necessary extension of time. 

APSFL on receipt of such request from the contractor shall consider the same and shall 

grant such extension of time as in its opinion is reasonable having regard to the nature 

and period of delay and the type and quantum of work affected thereby. 

 

No other compensation shall be payable for works so carried forward to the extended 

period of time, the same rates, terms and conditions of contract being applicable, as if 

such extended period of time was originally provided in the original contract itself. 

 

2.32.3 Extension for delay due to APSFL 

In the event of any failure or delay by the APSFL to ensure site readiness necessary 

for the execution of the works or to give the necessary notice to commence the 

works or to provide the necessary drawings or instructions or any other delay caused 

by the APSFL due to any other cause whatsoever, then such failure or delay shall in 

no way affect or vitiate the contract or alter the character thereof or entitle the 

contractor to damages or compensation therefore, but in any such case, the APSFL 

may grant such extension or extensions of the completion date as may be considered 

reasonable. 

 

2.33 Extension of time for delay due to contractor 

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be essence of the contract and the works must be 

completed not later than the date(s) as specified in the contract. If the contractor 

fails to complete the works within the time as specified in the contract for the 

reasons other than reasons specified in the clause 2.29 and 2.32, APSFL may, if 

satisfied that the works can be completed by contractor within reasonable short time 

thereafter, allow the contractor for further extension of time as APSFL may decide. 

On such extension, APSFL will be entitled without prejudice to any other right and 

remedy available on that behalf, to recover from the contractor as per penalty terms 
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mentioned below in this clause. 

 

For the purpose of this clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract 

agreement issued. Provided also, that the total amount of liquidated damages under 

this condition, shall not exceed 10% of the first Rs.2 lakhs and 5% of the balance of 

the total value of the item or groups of items of work for which a separate distinct 

completion period is specified in the contract. 

 

Further competent authority while granting extension to the currency of contract 

under clause 2.33 may also consider levy of token penalty as deemed fit based on the 

merit of the case. Provided further, if that the APSFL is not satisfied that the works 

can be completed by the contractor and in the event of failure on the part aforesaid, 

the APSFL shall be entitled without prejudice to any other right or remedy available in 

that behalf, to appropriate the contractor’s security deposit and rescind the contract, 

whether or not actual damage is caused by such default. 

 

Note: All General Conditions of Contract (GCC) and Special Conditions of Contract 

(SCC) as per Department of Roads and Buildings, Government of Andhra Pradesh 

are applicable for thisRFP. 
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3. ProjectBackground 

 
3.1 Project Background 

 

Government of Andhra Pradesh enterprise, aimed at providing internet connectivity 

and e-governance services to Govt. Office Unit / Institutions / Organizations in the 

state of Andhra Pradesh. 

 
As part of this Project in state of Andhra Pradesh, Selected Locations of Govt. 

Offices / Institutions / Organizations shall be connected byLast Mile Connectivity of 

Optical Fiber from the Laid Underground Optical Fiber to CPE’s Location. After 

Successful Commissioning of the site / Locations User Acceptance Test Certification 

/ Report would be verified by the Authority / or Nominated representative by 

APSFL. 

 

Following table depicts the locations for implementation of the Underground Work: 

 

S.No District Location Name Address with Postal Code 

1 Guntur Velagapudi, Tulluru 
APSWAN-NOC, 3rd Block, AP Secretariat, 

Velagapudi -522503 

2 Krishna 
Vijayawada 

Campoffice 

Collector Camp Office, Near 

 PWD grounds, Vijayawada- 520001 

3 Anantapur Anantapur 
Dist Collectorate, Anathapur, Ananatapur 

district, AP-515001 

4 Chittoor Chittoor 
Vivekananda Bhavan, new collectrate office, 

Reddy gunta, Chittoor - 517001 

5 East Godavari Kakinada 
Dist Collectorate, Rama Rao 

 Peta, Kakinada, Andhra Pradesh 533001 

6 Guntur Guntur District Collector office,Guntur-522004 

7 Kadapa Kadapa Rims road , New Collectorate,Kadapa-516001 

8 Krishna Machilipatnam 
Collector Office, 

 Machilipatnam-521002 

9 Kurnool Kurnool 

Dist Collectorate, Collectorate Road, 

Budhawara Peta, Alluri Sitarama Raju Nagar, 

Kurnool, Andhra Pradesh 

 518002 
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S.No District Location Name Address with Postal Code 

10 Nellore Nellore 
Dist Collectorate, Achari 

 Street, Nellore, Andhra Pradesh 524001 

11 Prakasam Ongole 
Prakasam collectrate Bhavan, 

 nellore road, ongole, Prakasam Dist-523001 

12 Srikakulam Srikakulam Collector Office, Srikakulam- 532001 

13 Vizainagaram Vizainagaram 

Dist Collectorate, Cantonment Road, 

Cantonment, Vizianagaram, 

 Andhra Pradesh - 535002 

14 Visakhapatnam Visakhapatnam 

Dist Collectorate, Main Road, Krishna Nagar, 

Maharani Peta, Visakhapatnam, Andhra 

Pradesh - 530002 

15 West Godavari Eluru 
Dist Collectorate, Santhi Nagar, Eluru, Andhra 

Pradesh - 534006 
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3.2 ProjectType 

The Project will be rolled at Selected Locations of Govt. Offices / Institutions in the state 

of Andhra Pradesh. 

 

3.3 Project Locations 

TheProjectshallbeimplemented through Underground Optical Fiber Cable ( 24F - 

Armoured)inAndhraPradesh.Followingtabledepicts district-wise count of estimated RoW 

crossing in theproject which is tentative; actuals may vary based upon the field 

conditions and Dept. of the Authority; 
 

 

S.No District 
Tentative No. of Row 

if required from the Dept. 

1 Ananthapur 3 

2 Chittoor 3 

3 East Godavari 3 

4 Guntur 4 

5 Kadapa 3 

6 Krishna 6 

7 Kurnool 3 

8 Nellore 3 

9 Prakasham 3 

10 Srikakulam 3 

11 Visakhapatnam 3 

12 Vizianagaram 3 

13 West Godavari 3 

Total 43 

 

 

 

Note: 

1. ThedataprovidedinabovetableisillustrativebasedoncurrentestimationofAPSFL and 

might get changed based on actualcondition. 
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4. Scope ofWork 

 

Aspartofscope,it includesSurvey, Route Map of Fiber Laying, Mapping of GIS Coordinates 

from Nearest APSFL’s PoP to Customer Premises Location with Ring Architecture (Based 

on the Requirement) connectivity and laying of Approximately 40 Kmof Underground 

Armoured 24F optical fiber cable with Liasoing of the End Customer (NHAI, R & B – 

Depends on the Type of the Road and the Authority Dept.) for connecting Selected 

Locations of Government Offices / Organizations / Institutions 

inthestateofAndhraPradesh.  

Through this RFP, APSFL intends to select agency responsible for laying of Underground 

optical fiber cable (24F) using appropriate laying methodology viz. HDD/Micro 

Trenching/ Open Trench which ever methodology is applicable in road crossing,  national 

highway crossing, etc. 

The scope of work in Pre – Implementation & Implementation phase comprises of 

following, but not limited to: 

 

Commissioning Phase: 

 

The scope of work shall comprise survey, supply of fiber including all the accessories, live 

line installation and commissioning of underground optical fiber cable .The fiber has to 

be terminated at the points provided by APSFL. The agency shall take care of the existing 

cable safety while laying the UG cable. 

 

Must conduct the feasibility Survey/ Study based on the requirements provided by the 

APSFL and propose the best possible solution 

 

A. Field/Route Survey 

 

• The service provider has to carry out the route /field survey and submit the feasibility 

report and route map (along with Latitudes and Longitudes) of fiber for 

approval/clearance from APSFL to commence the work along with Purchase Order (PO). 

 

• The vendor shall finalise the exact distance of the UG OFC, location of the Manholes 

and loop chambers and submit a schematic diagram. 

 

• On the basis of the survey reports done by Vendor and further approved by APSFL, 

routes for OF cable laying shall be finalized. Road Cutting Permission shall be obtained 

from Transport, Roads and Building, Muncipalities, Smart City authorities (Based on the 

Site Condition and Location) for laying the Optical Fiber Cable along the finalized roads 

and at rail / road crossing along the route. 

 

• It is essential that the cable is laid after obtaining due permission from all the 
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concerned authorities to avoid any damage (which may result in disruption of services / 

revenue loss) and shifting in near future due to their planned road widening works. For 

obtaining RoW APSFL shall provide necessary documents to the vendor. In case vendor 

pays fees/depositsfor RoW on behalf of APSFL, the amount will be reimbursed to the 

vendor by APSFL based upon the actuals and submitting the original invoice and its 

relevant documents as prescribed in the G.O.MS.NO.60, Transport, Roads & Buildings 

(R-IV) Department. 

 

B. Fiber Implementation 

 

• Bidder shall be responsible for supply, install & commissioning of Underground OFC at 

selected locations of Govt. Offices / Organizations / Institutions as per the finalized 

route map during the survey. 

 

• Providing additional protection by R.C.C. Pipes/DWC pipes and/or 

concreting/chambering, wherever required according to construction specification 

 

• Bidder shall provide manhole/handhole for every 500 Meters or as per the feasibility 

upon approval from APSFL and shall be of NP3 HD20 size (990 mm Outer diameter / 800 

mm inner diameter) or construction of brick wall at every Cable pulling location for 

housing the OF Cable loop & Pulling Optical Fiber Cable using proper tools and 

accessories. Sealing of both ends of the PLB HDPE pipe in manhole by hard rubber bush 

of suitable size to avoid entry of rodents into the PLB HDPE Ducts, putting split PLB 

HDPE Ducts and split RCC pipes with proper fixtures over cable in the manhole to 

protect the bare cable. 

 

• Digging of pit of size 2-meter x 2-meter x 1.8 meter depth) for fixing of Jointing 

chambered- cast RCC cover or stone of suitable size on jointing chamber to protect the 

Joint and backfilling of jointing chamber with excavated soil. The jointing chambers are 

constructed by way of fixing pre-cast RCC chambers/Brick Chambers and covers as per 

the instructions from APSFL. 

 

• The joint chambers have to be provided where ever required to keep the O.F.C. joint 

well protected and also to keep extra cable, which may be, required to attend the faults 

at a later date. Jointing chambers are to be prepared and actual location of jointing 

chamber depends on length of cable drum and appropriateness of location for carrying 

out jointing work. The location is finalized by APSFL. 

 

• In built up areas, the Vendor shall resort to use of manual labor/ HDD only to ensure no 

damage is caused to any underground or surface installations belonging to other public 

utility services and/or private parties. 
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• The 24F fibers are to be spliced at every Joint & at both ends (Terminations) as directed 

by the APSFL. The Infrastructure required for cable splicing i.e. Splicing machine, OTDR, 

Tool kit etc. shall be arranged by the Vendor and also any additional accessories. e. g. 

Engine etc. required at site for splicing shall also be arranged by the Vendor. 

 

• The Optical Fiber Cable thus jointed end-to-end shall be tested by the APSFL 

representative for splice losses and transmission parameters. Optical Fiber should 

meet all the technical parameters, specified and no relaxation will be granted. 

 

• The vendor shall provide GIS coordinates of the laid fiber clearly tagging signages 

wherever installed/provided for APSFL’s record & verification. 

 

• Route Tags & Signage for every 500 Mtrs., at Man Holes/ Hand holes. 

 

The scope of work in Post Implementation phase comprises of following, but not limited to: 

 

• Graphical presentation depicting the route of the fiber laid generated by the HDD 

machine.  

• Submission of survey report, Route Map of Fiber Laying to APSFL. 

• Mapping of the Co-ordinates on the deployment of the Initial route of the Fiber to End-

route of the Fiber.  

• Maintenance for a period of 3 Years for the Equipment / Material Supplied, Delivered 

and Commissioned at the Location. 

• Submission of As-Built Diagram (Mandatory) & In-Built Diagram (If required). 
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5. TechnicalSpecifications 

5.1 Pre cast RCC chamber specifications

For fixing pre cast RCC chamber

x 1.4m x 1.4 m depth shall be required to be du

of followingsteps: 

a) Full round/square

120cm and thickness of 5cm

b) Round/square top cover will be in two hal

handle for each half in ce

c) Round/suare basement plate with thickness of10cm and diameter shall be 

provid. 

d) 5. 6 mm Horizontal Iron round rings 

e)  6 mm Vertical bars Iron 

f) 12 gauge GI wire mesh to be wrapped before reinforcing the 

g) After,installtheprecastRCCchamber,thechamberisfilledwithcleansand 

beforeclosing.Backfillingofchamber

excavatedsoil in o

or other departments.

h) Duct Entry & Exit 

leakage / anyother leakage towards manhole after duct entry.
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Pre cast RCC chamber specifications 

For fixing pre cast RCC chamber (following the below trmplet)first a pit of size 

depth shall be required to be dug. Pre cast RCC chamber shall consist 

/square RCC chamber with outer diameter of 120 cmand height of 

cm and thickness of 5cm. 

top cover will be in two halves with thickness of 5 cm having one 

handle for each half in center and word ‘OFC – APSFL’ engraved onit.

Round/suare basement plate with thickness of10cm and diameter shall be 

5. 6 mm Horizontal Iron round rings – 

6 mm Vertical bars Iron - 12 mm Nos. 

12 gauge GI wire mesh to be wrapped before reinforcing the CMM (HD:20)

eprecastRCCchamber,thechamberisfilledwithcleansand 

beforeclosing.Backfillingofchamberpit souringds shall be closed properly with 

in order to avoid crumble of soil / anyother oblication from public 

or other departments. 

 holes shall be closed properly with sealing in order to avoid water 

leakage / anyother leakage towards manhole after duct entry.
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first a pit of size 1.4 m 

g. Pre cast RCC chamber shall consist 

eter of 120 cmand height of 

thickness of 5 cm having one 

engraved onit. 

Round/suare basement plate with thickness of10cm and diameter shall be 

(HD:20) 

eprecastRCCchamber,thechamberisfilledwithcleansand 

shall be closed properly with 

oblication from public 

holes shall be closed properly with sealing in order to avoid water 

leakage / anyother leakage towards manhole after duct entry. 
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5.2 RCC/ Pre cast route indicatorspecifications 

The route /joint indicator made of pre-cast RCC should have the following 

dimensions (see Figure ‘2’) 

Base - 250 mm x 150 mm 

Top - 200 mm x 75 mm 

Height - 1250 mm 

 

Figure: 2 

 

 

5.3 RCC full round pipesspecifications 

Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed with 

cement mortar used to provide additional protection to PLB HDPE Ducts / Coils at 

lesser depths should be of full round, NP-2 class and size 100mm (internal diameter), 
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cnforming to IS standard 458-1988 with latest amendments. The pipes should have a 

nominal length of 2 meters. 

TheRCCcollarsshouldbeproperlysealedusingcementmortar1:3(1:53gradecement 

ofreputedbrand,finesandwithoutimpurities).Ifcaseoflongspans,everythirdjoint will be 

embedded in a concrete block of size 60 cms (L) x 40 cms (W) x 25 cms (H) of 1:2:4 

cement concrete mix (1: cement, 2: coarse sand, 4: stone aggregate of 20 mm 

nominal size) so that the alignment of RCC pipes remain firm and intact. Also, both 

ends of RCC pipes spans will be sealed by providing concrete block of size 40 cm (L) x 

40 cm (W) x 25 cm (H) of 1:2:4 cement concrete mix to avoid entry ofrodents. 

 
5.4 DWC pipespecifications 

Use of normal duty DWC (Double Walled Corrugated) HDPE pipe – confirming to TEC 

GR no. GR/DWC-34/01 Sep.2007 with latest amendments shall be preferably utilized 

as first choice of protection of Optical fiber Cable instead of GI pipes. The DWC pipes 

used shall be of size 75/61 mm. 

 
5.5 M.S Weld MeshSpecifications 

The PLB HDPE Ducts can also be protected by embedding it in concrete of size of 25 

cmsx25cmsreinforcedwithMSweldmesh.TheMSweldmeshusedshouldbeof50 mm x 

100 mm size, 12 SWG, 120 cms in width in rolls of 50m each. One meter of MS weld 

mesh caters to approx. 3 meters ofconcreting. 

 

 
5.6 PLB HDPE Duct 

The PLB HDPE duct shall be as per TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 with 

latest amendments, if any. 
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5.7 G.I.Pipe 

GI pipe of 6 meters length 50mm diameter ISI standard (Class B), with couplers shall 

be used as part of the project.

 

5.8 Protection Drawings 

The following templets are used to exit/ entry points for Bridges, heavey drains, 

culverts, UG to aerial/ aerial to UG & road crossings. 
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ed as part of the project. 
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GI pipe of 6 meters length 50mm diameter ISI standard (Class B), with couplers shall 

The following templets are used to exit/ entry points for Bridges, heavey drains, 
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5.9 Fiber Specifications 

 

24F Armoured Underground Optical Fiber Cable 

 

 

S.No. Parameter Unit Value 

1 No. of tubes for 24F Optical 
Fiber Cable: 

 6 

2 No. of Fibers per tube for 24F 
Optical Fiber Cable 

 4 

3 Fiber color  Blue,Orange,Green,Brown,Slate, 

White 

4 Diameter of 

Cable 

24FCable(mm): 

(mm): 14.5±0.5 

5 Core Diameter µm 8.3 

6 Cladding Diameter µm 125±1 

7 Cladding non-circularity % ≤1 

8 Mode Field concentricity 
error 

µm ≤0.6 (Nominal 0.25) 

9 Attenuation (Fiber) dB/Km  

 @1310  ≤0.350 

 @1550  ≤0.210 

 @1625  ≤0.240 

10 Attenuation (Cabled) db/Km  

 @1310  ≤0.350 

 @1550  ≤0.210 

 @1625  ≤0.240 

11 Chromatic dispersion Ps/nm.km  

 In 1288-1339  ≤3.50 

 In 1270-1360  ≤5.3 

 @1550  18 

12 PMD @ 1310 & 1550 Cabled Ps/sq.root km  

 Individual fiber  ≤0.2 (Nominal 0.1) 

 Link design value  ≤0.1 

13 Zero Disperson slope Ps/(nm2.km) ≤0.092 

14
a. 

Water peak at 1383+3 nm Db/km ≤1.0 (Nominal 0.5) 

14b. Water peak at 1385 nm Db/km ≤0.310 
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15 Zero Disperson Wave Length Nm 1300-1324 

16 Point Discontinuity Db ≤0.05 at 1310, 1550 & 1625 

17
a. 

Fiber Cut-Off Nm ≤1320 (Nominal 1280) 

17b. Cable Cut-Off  ≤1260 

18 Attenuation Vs Wavelength  Ref ƛ are 1310 & 1550 nm 
 

 

 

5.10 Specification on UnderGround Execution 
 

a) Cable Type: 24 F Armoured 

b) No.of Ducts to be laid in trench: 02 Nos 

c) Distance between MH to MH: 500 Meter’s 

d) Depth: 1.2 Meter 

e) Methodology: HDD, if it is not feasible open trench methodology. 

f) The splice joints should not be less than 2 kms 

g) Route Markers at every 500 mts. 

h) Markers shall be installed in a manner that 500 mm length is below ground and 750 mm is 

exposed. Fixing of the route markers shall be done at 0.5 M from the trench and away from 

the road center. 

 

5.11 Location and Alignment of Trench 

 

Trench must be aligned according to permission granted by authority/ agency. However 

following guidelines must be adhered to 

 

i) Cross pits must be made manually to check presence of any underground utilities at 

adequate spacing. 

j) Trench boundaries shall be marked with rope / lime powder prior to digging in order to get 

trench in straight line. 

k) Trench shall be located at lowest point of lower area if feasible. Trench must not come over 

field boundary or any heap of soil. 

l) Trees and their roots must be by passed to avoid damage while trenching and ensuring safe 

passage of OFC with smooth curves. 

 

5.12 Trenching Specifications: 

The trenching should be done on 1.2 mts depth otherwise bidder shall take approvals for 

the followingdeviations. 

 

m) Priority A: Depth should be 1.2 Meters Bare Ducts to be laid. (preferably|) 

n) Priority B: Depth found between 1Mtrs to 1.2 Meters Ducts to be protected with DWC 

Pipe. 

o) Priority C: Depth found between 0.8 Meters to 1.0 Meters DWC with PCC (1:2:4) Protection 
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should be given. 

Warning tape should be be laid 500mm from the NGL Level. 

 
5.13 Crossings Using Existing Bridges / Culvert 

 

Bridges and Culverts crossings to be done by HDD Methodology if in case HDD is not 

possible other deviation Clamping or DWC with PCC. 

 

Ducts shall be installed inside DWC pipes (of diameter suitable for specified number of ducts) 

when duct are laid on/along bridge/culverts at locations approved by authorities. DWC pipe 

shall be used when the location is not exposed to direct sunlight. For locations exposed to 

direct sunlight, high winds or heavy rains GI pipes shall be used as protective measure. In 

exceptional cases, where authority does not permits use of GI pipe, DWC pipe shall be 

covered with a GI sheet to prevent direct sunlight and rain falling on DWC pipe. Or DWC with 

Box Concrete size of 300*300*300mm. As far as practical GI sheet should not touch the DWC 

pipe. Wooden/other low thermal conductivity material spacers can be used to maintain gap 

between DWC pipe and GI sheet. 

 

5.14 Installation of OFC Ducts by Trenchless Techniques – HDD 

 

p) All concerned authorities (water, oil and gas pipeline operators, telecom operators, power 

companies etc.) who may have their underground utilities in the area shall be informed 

well in advance and as built drawings obtained to ensure proper planning of HDD operation 

and drilling profile. 

q) The ends of the HDPE ducts shall be sealed with end caps to prevent ingress of water, mud, 

debris or obstacles inside the man-hole. 

r) The minimum depth at entry and exit pits shall be 1.2 Meter. 

s) The intermediate Depth shall be 2.5 Meter. 

t) At Coupler point depth shall be 1.2 Meter covered by Kadapa stone. 
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6. Engineering Instructions for laying optical fibercable 

The Engineering Instructions spelt out in this document deal with the methods to be 

adopted for underground Optical Fiber Cable laying in PLB HDPE 

 
6.1 HDD layingmethodology 

HDD methodology shall be adopted for laying of fiber in Municpal Roads / national 

highway 

crossingandbultupareas.Inthesectionbetweenthelastelectricpoleandentrypit; 

andexitpitandfirstpoleforHDD / Open Trench / Micro Trench (Which ever 

Methodology is applicable)UGfibershallbelaidthroughPLBHDPEductsburied at 

nominal depth of 165cm. Following steps shall be adopted for laying UGfiber: 

 

i. Excavation of trench up to a nominal depth of 165 cm in non-Rocky soil, according 

to construction specifications along National/State Highways/other roads and in 

built up areas. Under exceptional conditions/ genuine circumstances due to site 

constraints/soilconditions,relaxationcanbegrantedforexcavationoftrenchtoa 

depthlesserthan165cm.Suchrelaxationshallbegivenasperthelaiddownnorms/ 

procedures and with the approval of the competentauthority. 

ii. Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on 

bridges and culverts, as per construction specification and sealing of PLB HDPE 

Ducts pipe ends at every manhole by end-plugs of appropriatesize. 

iii. Providing additional protection by R.C.C. Pipes/GI pipes and/ or concreting/ 

chambering, wherever required according to constructionspecification. 

iv. Back filling and Dressing of the Trench according to constructionspecifications. 

v. ThejointchambersareprovidedateveryjointtokeeptheOFCjointwellprotected and 

also to keep extra length of cable, which may be, required to attend the faults at a 

later date. Jointing chambers are to be prepared near the entry pit from for 

Underground Methodology applicable used at national highwaycrossing / 

Municpal Road Crossings / Built in Areas. 

vi. Diggingofpits500cmto1000cmtowardsjunglesideateverymanholeandjointing 

chamberalongtheroutetoadepthof75cmfixingofrouteIndicator/jointindicator, 

concreting and backfilling of pits. Painting of route indicators with Blue Colour and 

joint Indicator by Grey colour and sign writing denoting route/joint indicator 

number and marked as “OFC – APSFL”, as per constructionspecification. 
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6.2 Types of protection to be adopted at differentdepth 

 

S. No. Range of the depth Protection Type 

1 >120 cm. No protection required 

2 >90 cm. < 1.2 cm. 
Protection by using DWC pipe 

shall be provided 

3 >60 cm. < 90cm. 
Protection by using pre-cast RCC 

pipes NP-3 shall be provided 

4 >50 cm. < 60 cm. 

Concreting Surrounding the pipes 

with a cover of 15 cm. on all the 

sides with weld mesh or DWC 

pipe shall be provided. Cement 

Concrete Mixture(CCM)  

5 < 50 cm. 

Laying of fiber below 50cm depth 

not  

Permitted 

6 Road crossings 
For every Road crossing, DWC 

Pipe Shall be used as protection. 

7 
On Bridges/ drins/heavy 

utilites. 
Must follow protection drawings 

8 
Aerial to UG / UG to Aerial 

covert points 
Must  follow protection drawings 

9 
Cement Concrete 

Mixture(CCM) 

Cement Concrete Mixture used 

shall be of 1:2:4 composition, i.e 

1 - 53 Grade Cement, 2 - Coarse 

Sand, 4 - Grade Coarse Stone 

Aggregate of 20mm Nominal Size, 

reinforced with Mild Steel Weld 

mesh. 
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6.3 Procedure for fixing RCC/ Pre-cast route/ joint indicators: 

i. Pits shall be dug 500 cm to 1000 cm towards jungle side at every Manhole and 

Jointing chamber for fixing of Route/Joint Indicator. In addition, Route Indicators 

arealsorequiredtobeplacedwhereopticalfibercablechangesdirectionslikeroad 

crossingetc. 

ii. The pits for fixing the indicator shall be dug for a size of 60 cm x 60 cm and 75 cm 

(depth). The indicator shall be secured in upright position by ramming with stone 

andmurrumuptoadepthof60cmandconcretingintheratioof1:2:4(1:cement, 2: 

coarse sand, 4 stone aggregate 20 mm nominal size) for the remaining portion of 

15 cm. Necessary curing shall be carried out for the concreted structure with 

sufficient amount of water for reasonable time to harden thestructure. 

iii. The Route indicators shall painted Blue and placed at 500 to 1000 cm away from 

thecentreofthetrenchtowardsjungleside.TheJointindicatorsareplacedatOFC 

jointsandplaced500to1000cmawayfromwallofthejointchamberfacingjungle side 

and are painted Grey. The engraved word “OFC –  APSFL” should be painted in 

white, on route as well as joint indicators. Numbering of route indicators/joint 

indicators should also be done in white paint. The numbering scheme for route 

indicators will be Joint No./Route Indicator No. for that joint. For example, 2/6 

marking on a route indicator means 6th route indicator after 2nd joint. Additional 

joints on account of faults at a later date should be given number of preceding 

joint with suffix A, B, C, and D. For example sign writing 2A on a joint indicator 

means, additional joint between joint No. 2 and 3. The numbering of existing 

route/joint indicator should not be disturbed on account of additional 

joints.Enamelpaintsofreputedbrandshouldbeusedforpaintingandsignwriting of 

route as well jointindicators. 

iv. Route/ loop and joint indicator to be installed based on followingcriteria: 

a) Route/ loop indicator – location where manhole installed for additional loop 

placement 

b) Joint indicator – location where joint chamber isinstalled 

v. The route and joint indicator shall be painted with primer before painting with oil 

paint.ThematerialusedshouldbearISImark.Thesizeofeachwrittenlettershould be at 

least 3.5 cms. The colors of painting and sign writing is asunder: 

a) For Joint Indicator: Greycolor 

b) For Route/ loop Indicator: Bluecolor 

c) For OFC - APSFL: White color. 

 
6.4 Trenching near culverts andbridges: 

i. The PLB HDPE Ducts shall be laid in the bed of culvert at the depth not less than 

120cmprotectedbyRCCpipes.Bothendsofculvertsshallbeexcavatedmorethan 

120cmindepthtokeepthegradientofnotlessthan15degreewithhorizontal.The bed of 
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trench should be as smooth aspossible. 

ii. In case trenching and pipe laying is not possible on the culverts, the pipes shall be 

laid on the surface of the culverts after due permission approval from the 

competentauthority. 

iii. ThePLBHDPEDuctsshallbelaidonbridgesbyclamping/cementconcretewithMS weld 

mesh at wheel guard of bridge protected by GI/ DWC pipe. Prior approval from 

APSFL shall be required in case of GI pipedeployment. 

iv. While carrying out the work on bridges and culverts, adequate arrangement for 

cautioningthetrafficbywayofcautionboardsduringdaytimeanddangerlightsat night 

shall be provided. In case of small bridges and culverts, where there is a likelihood 

of their subsequent expansion and remodelling, the cable should be laid with 

some curve on both sides of the culvert or the bridge to make some extra length 

available for readjustment of the cable at the time of reconstruction of culvert or 

thebridge. 

 
6.5 Fiber Blowing 

The Optical Fiber Cables are available in drums in lengths of approx. 2 km. The cables 

shall be blown / manually pulled (in exceptional cases) through already laid PLB HDPE 

duct.Thisworkistobecarriedoutunderthestrictsupervisionofsitein-charge.Itshall 

beensuredthatduringtheblowing/pullingofCablethetensionisminimumandthere is no 

damage to the Cable/OpticalFibers. 

After pulling of the drum is completed, both ends of the PLB HDPE ducts pipe in each 

Manhole should be sealed by hard rodent resistant rubber bush, to avoid entry of 

rodents/mud into PLB HDPE ducts. 

TheopticalfibercableshallbesuppliedforblowingTest at the Site / Location. 

APSFLwillco-ordinatewiththebidderand its nominated representative 

toensureseamlessimplementation of theproject. 

 

6.6 Safety and PrecautionsMeasures 

 

6.6.1 Safety Precautions when excavating/ working in excavations close to electric cables 

The Engineer- in-charge of the work should get full information from Electricity 

undertakingregardinganyelectriccables,whichareknownorsuspectedtoexistnear 

theproposedexcavationandunlessthisisdone,excavationshouldnotbecarriedout in the 

section concerned. The electricity undertaking should be asked to send a 

representative and work should be preceded with close consultation withthem. 

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. Power Cables, not laid in conduits, are usually protected from 

above by a cover slab of concrete, brick or stone. They may or may not be protected 

onthesides.Itissafer,therefore,alwaystodrivethepointofthepickaxedownwards 

thenuncoveringacable,sothatthereislesschanceofmissingsuchwarningslabs.No 

workmanshouldbepermittedtoworkalonewherethereareelectriccablesinvolved. At 
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least one more man should be working nearby so that help can be given quickly in 

case of an accident. If disconnection of power could be arranged in that section it will 

be better. No electric cables shall be moved or altered without the consent of the 

Electric Authority and they should be contacted to do the needful. If an electric cable 

is damaged even slightly, it should be reported to the Electric Authority and any 

warning bricks disturbed during excavation should be replaced while back filling the 

trench. Before driving a spike into the ground, the presence of other underground 

properties should be checked. Information on plans regarding the location of power 

cablesneednottobeassumedaswhollyaccurate.Fullprecautionsshouldbetakenin the 

vicinity until the power cable is uncovered. All electric cables should be regarded as 

being live and consequently dangerous. Any power is generally dangerous, even low 

voltage proving fatal in severalcases. 

 
6.6.2 Electric shock-Action andtreatment 

Freethevictimfromthecontactasquicklyaspossible.Heshouldbejerkedawayfrom the 

live conductors by dry timber, dry rope or dry clothing. Care should be taken not to 

touch with bare hands as his body may be energized while in contact. Artificial 

respiration should begin immediately to restore breathing even if life appears to be 

extinct. Every moment of delay is serious, so, in the meanwhile, a doctor should be 

called for. 

 
6.6.3 Safety Precautions while working in public street and road crossings 

Wherearoadorfootpathistobeopenedupinthecourseofwork,specialcareshould be 

taken to see that proper protection is provided to prevent any accidents from 

occurring. Excavation work should be done in such a manner that it will not unduly 

cause inconvenience to pedestrians or occupants of buildings or obstruct road traffic. 

Suitable bridges over open trenches should be so planned that these are requiredfor 

the minimum possible time. If in the case of Where bridges are constructed to 

accommodate vehicular traffic and is done near or on railway property, it should be 

with the full consent and knowledge of the competent railway authorities. 

 
6.6.4 Danger from fallingmaterial 

Care should be taken to see that apparatus, tools or other excavating implements or 

excavated materials are not left in a dangerous or insecure position so as to fall or be 

knockedintothetrenchtherebyinjuringanyworkmanwhomaybeworkinginsidethe 

trench. 

 
6.6.5 Care when working inExcavations 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to 

lower themselves. Workers should work at safe distance so as to avoid striking each 

otheraccidentallywithtools.Ifthewallsofthetrenchcontainglassbits,corrodedwire 

orsharpobjectstheyshouldberemovedcarefully.Ifanobstructionisencountered,it 
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should be carefully uncovered and protected if necessary. If an obstruction is 

encountered, it should be carefully uncovered and protected if necessary. Care must 

be taken to see that excavated material is not left in such a position that it is likely to 

causeanyaccidentorobstructiontoaroadwayorwaterway.Ifpossibletheexcavated 

materialshouldbeputbetweentheworkmenandthetrafficwithoutencroachingtoo 

much on theroad. 

 
6.6.6 Danger of cavein 

When working in deep trenches in loose soil, timbering up/shoring the sides will 

prevent soil subsidence. The excavated material should be kept at sufficient distance 

fromtheedgeofthetrenchorpit.Vehiclesorheavyequipmentmustnotbepermitted to 

approach too close to theexcavation. 

Whenmakingtunneledopening,itshouldbeensuredthatthesoiliscompactenough 

topreventcaveinevenunderadverseconditionsoftraffic.Extracareshouldbetaken while 

excavating near the foundations of buildings or retaining walls. In such cases, 

excavation should be done gradually and as far as possible in the presence of the 

owners of theproperty. 

 
6.6.7 Protection ofExcavations 

Excavations in populated areas, which are not likely to be filled up on the same day 

should be protected by barriers or other effective means of preventing accidents and 

the location of all such openings must in any event be indicated by red flags or other 

suitable warning signs. During the hours from dusk to dawn, adequate number of red 

warning lamps should be displayed. Supervisory officers should ensure that all 

excavationsareadequatelyprotectedinthismannerasseriousriskandresponsibility 

isinvolved.Notwithstandingadoptionoftheabovementionedprecautions,worksinvolvin

g excavations should be so arranged as to keep the extent of opened ground and the 

time to open it to a minimum. 

 
6.6.8 Precautions while working onroads 

The period between half an hour after sun-set and half an hour before sunrise, and 

any period of fog or abnormal darkness may also be considered as night for the 

purpose of these instructions, for the purpose of providing the warning signs. 

Excavation liable to cause danger to vehicles or the public must at all times be 

protected with fencing of rope tied to strong uprights or bamboo poles at a suitable 

height or by some other effective means. Any such temporary erection which is likely 

to cause obstructions and which is not readily visible should be marked by posts 

carryingredflagsorboardswitharedbackgroundbydayandbycontinuouslylighted lamps 

at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate 

the pedestrians and drivers of vehicles the full expanse i.e. both width and length of 

the obstruction. The distance between lamps or between floors should not generally 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 52of 100 

 

 

exceed 1.25 m along the width and 6m along length of the obstruction in non- 

congested areas, but 4 meters along the length in congested areas. 

Iftheexcavationisextensive,sufficientnoticetogiveadequatewarningofthedanger, 

should be displayed consciously not less than 1.25 m above the ground and close to 

the excavation. Where any excavation is not clearly visible for a distance of 25m to 

traffic approaching from any direction or any part of the carriage way of the road in 

whichtheexcavationexists,awarningnoticeshouldbeplacedonthekerboredgeof all such 

roads from which the excavation or as near the distance as is practicable but not less 

than 10 m from the junction of an entering or intersecting road in which the 

excavation exists. All warnings, in these should have a red background and should be 

clearlyvisibleandlegible.Allwarninglampsshouldexhibitaredlight,butwhitelights may 

be used in addition to facilitate working at night. Wherever required a passage 

forpedestrianswithfootbridgeshouldbeprovided.Atexcavations,cabledrums,tools and 

all materials likely to offer obstructions should be properly folded round and 

protected.Thisappliestojointer’stentsaswell.Leads,hosesetc.stretchedandacross the 

carriageway should be guarded adequately for their own protection and also that of 

thepublic. 

 
6.6.9 TrafficControl 

The police authorities are normally responsible for the control of traffic and may 

require the setting up of traffic controls to reduce the inconvenience occasioned by 

establishment of a single line of traffic due to restriction in road width or any other 

formofobstructioncausedbythework.Asfaraspossible,sucharrangementsshould be 

settled in advance. If there are any specific regulations imposed by the local 

authorities, these should befollowed. 

 
6.6.10 Protection from Lightening DuringStoring 

Every magazine shall have attached there to one or more efficient lightening 

conductors designed and erected in accordance with the specification laid down in 

Indian Standard Specifications No. 2309 as amended from time to time. The 

connections to various parts of earth resistance of the lightening conductor terminal 

on the building to the earth shall be tested at least once in every year by a qualified 

electricalengineeroranyothercompetentpersonholdingacertificateofcompetency in 

this behalf from the State Electricity Department. A certificate showing the results of 

such tests and the date of the last test shall be hung up in conspicuous place in the 

building. 

 
6.6.11 Precautions duringthunder-storm 

When a thunder- storm appears to be imminent in the vicinity of a magazine or store 

house every person engaged in or around such magazine and store house shall be 

withdrawn to a safe distance from such magazine or store house and the magazine 

andstorehouseshallbekeptclosedandlockeduntilthethunderstormhasceasedor the 
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threat of it has passed. 

 
6.6.12 Maintenance ofrecords 

Everypersonholdingalicensegrantedundertheserulesforpossession,saleoruseof 

explosivesshallmaintainrecordsintheprescribedformandshallproducesuchrecord on 

demand to an Inspection Officer. 

 
6.6.13 General Precautions 

a) Forthesafetyofpersonsredflagsshallbeprominentlydisplayedaroundthearea where 

blasting operations are to be carried out. All the workers at site, except 

thosewhoactuallyignitethefuse,shallwithdrawtoasafedistanceofatleast200 meter 

from the blasting site. Audio warning by blowing whistle shall be given before 

igniting thefuse. 

b) Blasting work shall be done under careful supervision and trained personnel shall 

beemployed.Blastingshallnotbedonewithin200metersofanexistingstructure, 

unless specifically permitted by the Engineer-in-Charge inwriting. 

c) Where electrically operated equipment is used in locations having conductive 

groundorcontinuousmetalobjects,testsshallbemadeforstraycurrenttoensure that 

electrical firing can proceedsafely. 

 
6.6.14 AlliedActivities 

a) Transportation of Materials: The materials required for executing the work 

entrusted to the contractors against a work order shall be made available at 

ProjectStoreDepot.Insomecasesthematerialsmaybeavailableatsubdivisional store 

go down. The contractor shall be responsible for transporting the materials, or 

otherwise to execute the work under the contract, to site at his/ their own cost. 

The costs of transportation are subsumed in the standard Schedule Rates and 

therefore no separate charges are payable on this account. 

b) Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of 

theemptycabledrumsafterlayingofthecables.Thecostofvarioussizesofempty cable 

drums recoverable from the contractor has been fixed taking into account the 

prevailing market rates as mentioned in thisdocument. 

c) Itshallbeobligatoryonpartofthecontractortodisposeoftheemptycabledrums at 

his/their level and the amount fixed for various empty cable drums shall be 

recovered from the bill for the work for which the drum (s) was/were issued or 

from any other amount due to the contractor or the SecurityDeposit. 

d) ThecontractorshallnotbeallowedtodumptheemptycabledrumsinGovt. 

/Public place which may cause inconvenience to the public and should be 

disposed at appropriate manner. If the contractor does not dispose of the empty 

cable drums within 3 days of becoming it empty, the APSFL shall be at liberty to 

dispose of the drums in any manner deemedfitandalsorecoverthedouble the 

amountfixedinthiscontractfromthebill/security deposit/ any other amount due to 
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thecontractor. 

e) Supply of Materials: There are some materials required to be supplied by the 

contractor for execution of work under this contract like Bricks, Cement, Wire 

Mesh and Steel for protection, etc., besides using other consumables which 

do/don’t become the part of the asset. The contractor shall ensure that the 

materials supplied are of best quality and workmanship and shall be strictly in an 

accordance with the specifications. 

f) Disposals of Cable Drums should not have any disturbance to Public Places. 

Transportation charges would be barred by the Bidder for the Disposals. 
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7. Bid Evaluation Criteria andProcess 

 
7.1 Pre-Qualification Criteria 

The bidder should satisfy the following Pre-qualification criteria to be eligible for further 

evaluation under this RFP. The bidder should enclose documentary evidence for fulfilling 

the Eligibility in the Pre-qualification Bid. If a bidder fails to enclose the documentary 

proof for eligibility, their bid is liable to be rejected. 

 

The following is the Pre-Qualification Criteria: 

S. No Eligibility Criteria Documents Required 

 

 

 

 

 

 

 
 

1 

 

 

The Bidder should be a Sole 

Proprietorship firm or a company 

registered in India under the 

Companies Act, 1956 / 2013 /LLP Act 

2008 /Indian Partnership Act 1932, as 

amended from time to time, and 

should be in operation for at least the 

last 3 years as on the date of bid 

submission. 

For Sole Proprietorship firm, following 

documents are required. 

a. CopyPAN 

b. Proof of address and contactdetails 

 
For other, following documents are 

required: 

a. Copy of valid Certificate of 

Incorporation from Registrar of 

Companies 

b. Copy of Corporate Identification 

Number (CIN) 

c. Copy of GST registrationcertificate 

d. Copy ofPAN 

 

 

 

 
2 

 

 
Thecumulativeannualturnoverofthe 

Bidder in the financial years i.e. FY 

2017-18, FY 2018-19, FY 2019-20and 

current financial year, should be at 

least INR 7.5Cr. 

 

Certificate from the Statutory Auditor of 

the Company mentioning year-wise 

annual turnover. 

And, 

Copy of audited profit and loss statement 

showing the year-wise turnover, as 

mentioned in Annexure –F in Section 8.1 

of the RFP 

 

 
 

3 

Average Net Worth of the Bidder, for 

the financial years, i.e. FY 2017-18, FY 

2018-19, FY 2019-20 and current 

financial year, should be at least INR 

25 Lakhsas per the audited 

financialresults. 

 

 
Certificate from Statutory Auditor clearly 

stating the Net worth of the Bidder, as 

mentioned in Annexure – F in section 8.1 

of the RFP. 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 56of 100 

 

 

 

S. No Eligibility Criteria Documents Required 

 

 
 

4 

The Bidder should have experience in 

works related to national highway in 

minor bridges/culverts or Horizontal 

Directional Drilling (HDD), amounting 

to INR 1.5 crores in the past3 years. 

Completion Certificate on the letterhead 

of the client clearly mentioning the value 

of work completed for national highways 

in minor bridges/culverts or Horizontal 

Directional Drilling (HDD) of 3 Years, as 

mentioned in Annexure – G in Section 

8.1 of the RFP. 

 

 

 

5 

 
Bidder should not have been 

blacklisted by any central or state 

Govt. department or PSU on the date 

of bid submission 

Bidder should submit an undertaking, as 

mentioned in Annexure H in Section 8.1 

of the RFP, that it has not been 

blacklisted/debarred by any Govt. 

department or any PSU in India as on bid 

submission date. 

 

 

 

6 

 
All documents in the proposed bid, 

shall be signed by an authorized 

signatory, in whose name the Power 

of Attorney/ Board Resolution, should 

be duly issued. 

For Pvt. Ltd. firms, a Board Resolution, as 

mentioned in Annexure-J, in Section 

8.1 of the RFP to be submitted. 

 
For others, the Power of Attorney, as 

mentionedinAnnexure-I,inSection8.1of 

the RFP to besubmitted. 

7 

Bidder to Share the Document 

Verification Certificate 

Certificate, on INR 100/- non Judicial 

Stamp Paper and duly notarized and 

Stamp, to be enclosed along with the bid 

documents (as per the format enclosed 

as Annexure – K in section 8.1 of the RFP. 

 

NOTE 1: 

a. Only the bids of those Bidders, who submit the prescribed Bid-processing fee and EMD, 

shall be considered for evaluation. The bids not accompanied with a valid Bid-processing 

fee and EMD as part of the proposal shall be summarilyrejected. 

b. The Commercial bids ofonlythose bidders, who meet the Pre-Qualification criteria, shall 

be opened. 

c. Bidders are required to provide the aforementioned information as per the formats 

provided along with the required supporting documents for each of thecriteria 

mentioned above. 

d. Specifications and Amendments referred in the Clause No: 5, should also be submitted 

with Supporting Docs along with the PQ Documents. 
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Post Tender Dicussions at any cost and at any form will not be entertained. 

 
Proposals without necessary supporting documents or without meeting the prescribed 

qualification criteria will be treated as non-responsive and will not be considered for further 

evaluation. 

 
7.2 Commercial EvaluationCriteria 

a. Financial bids submitted of only those bidders, who are qualified as per pre- 

qualification criteria shall be opened and are eligible for furtherevaluation. 

b. All the Pre-qualification qualified bidders shall be notified to participate in 

Commercial Bid openingprocess. 

c. Bidders quoting unrealistic cost shall be rejected straightaway by APSFL. Any bid 

foundtohaveunsatisfactoryresponseintheeligibilitycriteriaasmentionedshallbe 

rejected and shall not be considered for furtherevaluation. 

d. ThecommercialBidsforthePre-Qualificationqualifiedbiddersshall be reviewed to 

determine whether the Commercial 

Bidsaresubstantiallyresponsive.Bidsthatarenotsubstantiallyresponsiveareliable to 

be disqualified at purchaser'sdiscretion. 

e. CommercialBidsthatarenotaspertheprovidedformatin section8.2shallbeliable for 

rejection. 

f. In case of computation error in commercial forms, theTechnical/Evaluation 

Committee’s decision in this regard shall be final and binding on all. 

 
7.3 ReverseAuction 

APSFL will schedule the reverse auction on the website ofeProcurement. 

a. Only the qualified and whose financial bids are complying to the RFP requirements 

only will be permitted to participate in the reverseauction. 

b. The date and time will be intimated to the qualifiedbidders. 

c. Reverse auction will be conducted on the total price of the respective schedule, 

quoted by the bidder for the indicated quantities in the costsheet. 

d. The amount quoted in the Bid will be considered for overall evaluation to arrive‘L1’ 

bidder. 

e. The ‘opening price’ i.e. start price for Reverse Auction will be the L1 pricequoted. 

f. The reverse auction will be conducted for the entire schedule. The bidder’s screen 

will have provision for decrement of prices. In the bidder's screen the total price of 

his bid and the L1 Price at that instance will also bedisplayed. 

g. For the purpose of Reverse Auction, the minimum bid decrement will be Rs. 

2,00,000/- (Rupees Two lakhsonly) 

h. The Bidders can modify the total price of the bid based on the minimum bid 

decrement or the multiples thereof, to displace a standing lowest bid and become 

“L1”, and this will continue as an iterativeprocess. 

i. Thereverseauctionshallbeconductedfor3Hours.Ifanybiddersubmitsabidinthe last 15 
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minutes of the auction closing time, the auction time will be automatically 

increased by 15 minutes. All bidders are required to submit their online bids during 

thisperiod. 

j. After the completion of the online reverse auction, the Closing Price (Final L1 Price) 

andthesuccessfulbiddershallbefinalized.Thebidderhastosubmitthebreakupof the 

cost the commercial bid format (Annexure M) within 48 Hours to the e-mail ID: 

apsfl@ap.gov.inas mentioned on completion of the reverse auction. 

k. In case the bidder fails to submit the breakup of the cost quoted in the reverse 

auction,thequoteshallstandcancelledandtheEMDofthebidderwillbeforfeited. 

 

7.4 Selection Process ofBidder 

 Evaluation of bids shall be done on Least Cost/Lowest Cost (L1) criteria as per the    

quotes submitted in reverse auction 

 
Note: Post award of work, APSFL has the right to alter the quantity of allotment to the 

successful bidder. 
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8. Bid SubmissionForms 

 

8.1 Pre-Qualification EvaluationForms 

 

“All the forms in this section shall be uploaded as part of “PQ” Bid  and in the “PQ” 

bid folder of the eprocurement platform.If the following documents are not found in the 

“PQ” bid folder, the bid shall be considered as non-responsive and may be rejected. 

Failure to submit any of the forms in this section shall lead to disqualification of 

the bidder.” 
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Annexure A - Application Form 

(On Bidder’s letterhead) 

                                                                                                                                                (Date) 

To, 

 
Managing Director, 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station, 

NH -65, Vijayawada - 520001 

 

 

  Sub: Selection of agency for execution of Underground Optical Fiber at the selected  

locations of Govt. Offices / Organizations / Institutions on Rate Contract 

 

  Ref: APSFL/BD/415/2020/UGOFC, Dated: 17/02/2021 

 

  Dear Sir,  

 

With reference to your RFP Document dated 17/02/2021, I/We, having examined all 

relevant documents and understood their contents, hereby submit our Proposal to provide 

Underground Optical Fiber Connectivity at the selected locations of Govt. Offices / 

Organizations / Institutions on Rate Contract. 

 

1) All information provided in the Proposal and in the Appendices is true and correct 

and all documents accompanying such Proposal are true copies of their respective 

originals.  

 

2) I/We shall make available to the Authority any additional information it may deem 

necessary or require for supplementing or authenticating the Proposal.  

 

3) I/We acknowledge the right of the Authority to reject our Proposal without assigning 

any reason or otherwise and hereby waive our right to challenge the same on any account 

whatsoever.  

 

4) I/We to the best of our knowledge certify that in the last three years, we or any of 

our Associates have neither failed to perform on any contract, as evidenced by imposition 

of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration 

award against the Bidder, nor been expelled from any project or contract by any public 

authority nor have had any contract terminated by any public authority for breach on our 

part. 
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5) I/We understand that you may cancel the Selection Process at any time and that you 

are neither bound to accept any Proposal that you may receive nor to select the selected 

supplier, without incurring any liability to the Bidders 

 

6) I/We to the best of our knowledge certify that in regard to matters other than 

security and integrity of the country, we or any of our Associates have not been convicted 

by a Court of Law or indicted or adverse orders passed by a regulatory authority which 

would cast a doubt on our ability to undertake the Consultancy for the Project or which 

relates to a grave offence that outrages the moral sense of the community. 

 

7) I/We to the best of our knowledge further certify that in regard to matters relating to 

security and integrity of the country, we have not been charge-sheeted by any agency of 

the Government or convicted by a Court of Law for any offence committed by us or by any 

of our Associates. 

 

8) I/We hereby irrevocably waive any right or remedy which we may have at any stage 

at law or howsoever otherwise arising to challenge or question any decision taken by the 

Authority and/ or the Government of India in connection with the selection of Supplier or 

in connection with the Selection Process itself in respect of the above mentioned Project. 

 

9) I/We agree and understand that the Proposal is subject to the provisions of the RFP 

document. In no case, shall I/We have any claim or right of whatsoever nature if our 

Proposal is not opened or rejected. 

 

10) I/We agree to keep this offer valid for 180 days from the Proposal Due Date specified 

in the RFP. 

 

11) I/We agree and undertake to abide by all the terms and conditions of the RFP 

Document. In witness thereof, I/We submit this Proposal under and in accordance with the 

terms of the RFP Document. 

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 
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Annexure B - Profile of Bidder/ Partners 

(To be submitted by Bidder) 
 
 

S. 

No. 

 
Particulars 

 
Details 

1 Name of the Company  

2 Year of incorporation  

3 
Nature of the Company (Registered 

Company) 

 

4 Registered Office Address  

5 Office Telephone Number  

6 Fax Number  

7 Contact Person  

8 Name  

9 Telephone Number  

10 Email Address  

11 Local presence at Andhra Pradesh, if any  

12 Office Address  

13 Office Telephone Number  

14 Fax Number  

15 Registration Details  

16 Permanent Account Number  

17 GST Registration Number  

18 Service Tax Registration Number  

19 
Banker's Name, Address and Account 

Number 

 

20 No. of Technical Staff employeed 
 

 

 

 

 
Witness:  SUPPLIER:  

Signature ------------------------ Signature ------------------------ 

Name ------------------------ Name ------------------------ 

Address ------------------------ Designation ------------------------ 

  Company Seal   

Date ------------------------ Date ------------------------ 
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Annexure C – Declaration of Acceptance of Terms and Conditions in the RFP 

 

(To be submitted by Bidder) 

 

 

To,        [Date] 

 

Managing Director 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station,  

NH -65, Vijayawada - 520001 

 

Sub: Selection of agency for execution of Underground Optical Fiber at Selected 

locations of Govt. Offices / Organizations / Institutions on Rate Contract. 

Ref: APSFL/BD/415/2020/UGOFC, Dated 17/02/2021 

 

Sir, 

 

It is to certify that the RFP document – Ref: APSFL/BD/415/2020/UGOFC, Dated 

17/02/2021 is carefully read & understood and all the sections and clauses are 

COMPLIED UNCONDITIONALLY AND UNEQUIVOCALLY. There is no deviation from 

the terms and conditions of the RFP.  We also hereby confirm that the solution 

proposed by us will meet the project requirements.  

 

Yours faithfully, 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 

 

Note: A copy of this form should be returned along with the Bid duly signed 

 

Witness:                                                                              Supplier: 

 

Signature    ------------------------                                       Signature    ---------------------- 

 

Name          ------------------------                                         Name                 ----------------------- 

 

Address      ------------------------                                         Designation       ---------------------- 

 

Company Seal    ---------------------- 

 

Date            ------------------------                Date                    --------------------- 
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Annexure D – Undertaking on SoW Compliance and Unconditional Acceptance 

 

To  

Managing Director 

Andhra Pradesh State FiberNet Ltd. 

3
rd

 Floor, NTR Administrative Block, Pandit Nehru Bus Station, NH-65,  

Vijayawada – 520001, Andhra Pradesh,  

India.  

 

Subject: Undertaking on SoW Compliance and Unconditional Acceptance with reference to  

RFP No. APSFL/BD /415/2020/UGOFC, Dated 17/02/2021 

 

We, M/s _____________________________, based at _____________hereby confirm our 

compliance to the requirements outlined in Section 4 - Scope of Work (SoW) of the above 

referenced RFP. By way of this compliance undertaking, we confirm that we have adequate 

capability and experience to perform the services outlined in the SoW, as per the 

requirements defined in the RFP.  

 

We confirm our unconditional acceptance of full responsibility of providing services in 

accordance with the Terms and Conditions and Scope of work of this RFP. 

 

 

For M/s____________ 

 

Authorized Signatory (duly signed and stamped) 

Name 

Designation 
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Annexure E – Pre-Qualification Compliance Documents 

The bidder should attach following checklist for compliance with important criterion along 

with the bid to be submitted:  

 

  

S. No. Item 
Complied 

(Yes/ No) 
Remarks 

1.  Bid Processing Fee   

2.  EMD   

3.   Application Form   

4.  
All pages of bid are numbered, signed by authorized 

signatory and bids are sealed properly  

  

5.  
Proof of authorized signatory (Power of Attorney/ Board  

Resolution)  

  

6.  Profile of the Bidder   

7.  Financial Turnover and Net worth of the Bidder   

8.  

Previous experience of supply/ installation/ 

maintenance of Underground Optical Fiber works in the 

last three financial years as on bid submission date. 

  

9.  

Self-Declaration Certificate (Certificate to be enclosed in 

the bid duly signed by the authorized signatory on its 

letterhead) regarding blacklisting by any central or state 

Govt. department or PSU on the date of bid submission. 

  

10.  
Undertaking for Unconditional Acceptance of Terms 

and Conditions of the RFP 
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Annexure F – Financial Turnover and Net

 

 

Criteria 
Sub Criteria

Financial  

Capability 

Turnover  from business 

activities 

 

 

 

Net worth 

Measured as paid

plus free reserves

 

 

 

 

 

Documentary Proof Required: 

 

• Statutory Auditor / CA Certificate clearly specifying the turnover for the specified years.

• Audited P&L and Balance Sheets

  

RFP for Selection of Agency for execution of Underground Optical Fiber at selected locat

Offices / Institutions / Organizations on Rate Contract 

Financial Turnover and Net worth of the Bidder 

(To be submitted by Bidder) 

Annual Turnover of the Bidder 

 

Sub Criteria 

 

FY 
Total Financials

Turnover  from business FY 2017-18  

FY 2018-19  

FY 2019-20  

FY 2020-21  

Measured as paid-up capital 

plus free reserves 

FY 2017-18  

FY 2018-19  

FY 2019-20  

FY 2020-21  

 

Statutory Auditor / CA Certificate clearly specifying the turnover for the specified years.

Sheets 

elected locations of Government 
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Total Financials 

Statutory Auditor / CA Certificate clearly specifying the turnover for the specified years. 
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Annexure G – Format for Past Experience of the Bidder 

Please provide citations as per the Qualification / Technical criteria in the format provided 

below.The relevant documentary proofs need to be attached.  

Project Title 

(Attach separate sheet for each Project) 

Name of Client  Address  

Type of  Client 

(Govt./PSU/Others) 

 Order  Value of  

the Project(in 

Crores) 

 

Duration of        the 

Assignment 

 Start   Date 

(month/year): 

 

 

 

 

End Date 

(month/year): 

 

Referrals(Client side): 

Provide one    referral 

only 

Name  

Designation  

Contact Number  

E mail Id  

Brief Description of 

the Project 

 

Documentary Proof Required: 

• Copy of Work order 

• Certificate of successful operation by the client  
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Annexure H – Declaration regarding Clean Track Record 

 

To,         [Date] 

Managing Director 

Andhra Pradesh State FiberNet Limited 

NTR Administrative Block, 3rd Floor, Pandit Nehru Bus Station,  

NH -65, Vijayawada – 520001 

 

Sub: Selection of agency for execution of Underground optical fiber at selected  

         Locations of Government Offices / Institutions / Organizations on Rate Contract. 

 

Ref: APSFL/BD/415/2020/UGOFC, dated: 17/02/2021 

 

Sir, 

 

I/We hereby declare that my company has not been debarred / black listed as on Bid 

submission date by any State Government, Central Government, Central & State Govt. 

Undertakings / Organizations and by any other Quasi Government bodies / Organizations, 

and any other major Enterprise / Organizations in India for non-satisfactory past 

performance, corrupt, fraudulent or any other unethical business practices.  

 

Yours faithfully, 

 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the firm) 

 

Note: 

• Submission of this Annexure is mandatory along with the bid. Failure to         

        submit this Annexure may lead to disqualification. 
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Annexure I – Power of Attorney 

 

Sample form of Power of Attorney for signing the Application & Bid 

(On INR 100.00 Non judicial Stamp Paper and duly notarized and Stamp) 

KNOW ALL MEN BY THESE PRESENTS,  

 

We _______________________________________________ (name of the firm and 

address of the registered office) do hereby irrevocably constitute, nominate, appoint and 

authorize Mr. / Ms.  (name), _________________________________ son/daughter/wife of 

and presently residing at _________________________________ , who is presently 

employed with us and holding  the position of _________________________________ , as 

our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name 

and on our behalf, all such acts, deeds and things as are necessary or required in 

connection with or incidental to submission of our application for qualification and 

submission of our bid for the Project proposed by the 

M/s___________________________________ (the “Andhra Pradesh State FiberNet 

Limited”) including but not limited to signing and submission of all applications, bids and 

other documents and writings, participate in pre-applications and other conferences and 

providing information/ responses to the APSFL, representing us in all matters before the 

APSFL, signing and execution of all contracts including the Agreement and undertakings 

consequent to acceptance of our bid, and generally dealing with the APSFL in all matters in 

connection with or relating to or arising out of our bid for the said Project and/ or upon 

award thereof to us and/or till the entering into of the Agreement with the APSFL. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 

and things done or caused to be done by our said Attorney pursuant to and in exercise of 

the powers conferred by this Power of Attorney and that all acts, deeds and things done by 

our said Attorney in exercise of the powers hereby conferred shall and shall always be 

deemed to have been done by us. 

 

The power of attorney shall be effective from _________________ and will continue to be 

valid binding and unforgettable till the attorney Mr./Ms. ___________________ ceases to 

be in the employment of the company unless otherwise withdrawn earlier by the company. 

This power of attorney will supersede any power of attorney issued earlier prior to the date 

of execution. In case this Power of Attorney is withdrawn for any reasons, APSFL shall be 

pre intimated. 

 

IN WITNESS WHEREOFF for and on behalf of M/s ___________________________ Mr./Ms. 

__________________________ Managing director of the company has set his hands with 

company seal on the day of _______ Month of __________ year _______________ and at 

_______________. 

For ____________________________(Authorised Signatory of the company) 

(Signature, Name, Designation, Address and emblem of the office seal) 
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1.                                                                  2. 

 

Accepted (Authorised Signatory of the company) 

(Signature in Duplicate, Name, Title and Address of the Attorney) 

 

Witnesses: 

1. (Notarized) 

2. 

 

Notes: 

• The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executant(s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure. 

• Wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as a board or shareholders’ resolution/ 

power of attorney in favor of the person executing this Power of Attorney for the 

delegation of power here-under on behalf of the Bidder. 

• In case the Application is signed by an authorized signatory / Partner, a certified 

copy in the regard should be enclosed in lieu of the Power of Attorney. 

• Submission of this Annexure is mandatory along with the bid. Failure to submit 

this Annexure may lead to disqualification. 
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Annexure J – BoardResolution 

Board Resolution (Suggested format) 

(To be printed on organization letter head) 

 

CERTIFIED TRUE COPY OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD 

OF DIRECTORS of (Company Name)  HELD ON (Date) ……………………………….. AT 

(Address) …………………………………   

RESOLVED THAT the company has decided to authorize, Mr. / Ms. 

…………………………………………………………… to sign and submit all the necessary 

applications, annexure, and other documents to be submitted by the company in 

connection with RFP APSFL/BD/415/2020/UGOFC, dated: 17/02/2021 for “Selection of 

agency for execution of Underground Optical Fiber at selected locations of Govt. 

Offices / Organizations / Institutions on Rate Contract”. The acts done and documents 

shall be binding on the company, until the same is withdrawn by giving written notice 

thereof. 

Specimen Signatures of Authorised Signatory: 

 

 

(Signature) 

RESOLVED FURTHER THAT, a copy of the above resolution duly certified as true by 

designated director/ authorised signatory of the company be furnished to APSFL as 

may be required from time to time in connection with the above matter. 

 

 

For the Organization, 

(Seal & Signature) 

 

Name:     

Designation:  

Note: 

• Submission of this Annexure is mandatory along with the bid. Failure to submit this 

Annexure may lead to disqualification. 
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Annexure K – Document Verification Certificate 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS 

 

(On INR 100.00 Non judicial Stamp Paper and duly notarized and 

stamped) 

 

I _____________(Name and designation)** 

appointedastheattorney/authorizedsignatoryofthetenderer(includingitsconstituents), 

M/s________________ (hereinafter called the tenderer) for the purpose of RFP 

forSelection of Agency for execution of Underground Optical Fiber at Selected 

Locations of Government Offices / Institutions / Organizations on Rate Contract” as per 

the tender No.APSFL/BD/415/2020/UGOFC, dated: 17/02/2021 of APSFL, do hereby 

solemnly affirm and state on the behalf of the tenderer including its constituents as 

under: 

1. I/We the tenderer(s) am/are signing this document after carefully reading the 

contents. 

2. I/Wethetenderer(s)alsoacceptalltheconditionsofthetenderandhavesignedall the pages 

in confirmationthereof. 

3. I/WeherebydeclarethatI/wehavedownloadedthetenderdocumentsfromAPSFLwebsiteh

ttp://apsfl.in/tenders/ or AP procurement website 

www.apeprocurement.gov.in.I/wehaveverifiedthecontentofthedocument 

fromthewebsiteandthereisnoaddition,nodeletionornoalterationtothecontent of the 

tender document. In case of any discrepancy noticed at any stage i.e. evaluation of 

tenders, execution of work or final payment of the contract, the master copy available 

with the APSFL shall be final and binding uponme/us. 

4. I/we declare and certify that I/we have not made any misleading or false 

representationintheforms,statementsandattachmentsinproofofthequalification 

requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

6. I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/we are fully responsible for the correctness of the information 

and documents, submitted byus. 

7. I/Weunderstandthatifthecertificatesregardingeligibilitycriteriasubmittedbyus arefound 

tobeforged/falseorincorrectatanytimeduringprocessforevaluation 

oftenders,itshallleadtoforfeitureofthetenderEMDbesidesbanningofbusiness for a 

period of up to five year.  Further, I/we (insert name of the 
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tenderer)**_________________________and all my/our constituents understand that 

my/our offer shall be summarilyrejected. 

8. I/We also understand that if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will leadto 

termination of the contract, along with forfeiture of EMD and Performance guarantee 

besides any other action provided in the contract including banning of business for a 

period of up to five year. 

 

SEAL AND SIGNATURE OF THE TENDERER 

Place: 

Dated: 

 

Note: 

• Submission of this Annexure is mandatory along with the bid. Failure to submit this 

Annexure may lead to disqualification. 
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Annexure L – Earnest Money Deposit (EMD) Format 

(To be executed in Rs.100/- Stamp Paper) 

To, 

The Managing Director, 

Andhra Pradesh State FiberNet Limited, 

3rd Floor, NTR Administrative Block, 

Pandit Nehru Bus Station, 

NH – 65, Vijayawada – 520013 

 

Bank Guarantee No: 

Amount of Guarantee: 

Guarantee covers from: 

Last date for lodgement of claim: 

 

This Guarantee executed by______________(Banker's Name & Address) having our 

Head Office at ____________________(address) (hereinafter referred to as “Bank”) in 

favour of Andhra Pradesh State FiberNet Limited NTR Administrative Block, 3rd Floor, 

Pandit Nehru Bus Station, NH -65, Vijayawada – 520013 India (hereinafter referred to 

as “Beneficiary”) for an amount not exceeding Rs.________/- (Rupees______________ 

Only) as per the request of M/s. ______ having its office address 

at_______________(hereinafter referred to as “Bidder”) against RFP reference no 

APSFL/BD/415/2020/UGOFC, Dated: 17/02/2021 of M/s. Andhra Pradesh State 

FiberNet Limited (APSFL). This guarantee is issued subject to the condition that the 

liability of the Bank under this guarantee is limited to a maximum of Rs. ___________ 

/- (Rupees ________ Only) and the guarantee shall remain in full force up to ________ 

(date) and cannot be invoked otherwise by a written demand or claim by the 

beneficiary under the Guarantee served on the Bank before ________ (date).  

ANDWHEREAS it has been stipulated by you in the said ORDER that the Supplier shall 

furnish you with a Bank Guarantee by a Scheduled/Nationalized Bank for the sum 

specified therein as EMD towards bid submission. 

ANDWHEREAS we have agreed to give the Bidder a Guarantee. 

THEREFORE, we (Bankers address), hereby affirm that we are Guarantors and 

responsible to you on behalf of the Bidder for Rs. ___________/- (Rupees__________ 

Only) and we undertake to pay you, upon your first written demand without any 

demur, cavil or argument, any sum or sums within the limit of Rs. __________/- 

(Rupees______________ Only) as aforesaid, without your needing to prove or show 

grounds or reasons for your demand or the sum specified therein. We will pay the 

guaranteed amount notwithstanding any objection or dispute whatsoever raised by 

the Bidder. 

This Guarantee is valid until___________. 

Place: 

Date:    Signature and seal of Guarantors (Bank) 
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Commercial Forms 

 

Annexure M – Commercial Proposal Submission Form 
 

Dated: ………………. 

To 

……………………….. 

………………………. 

……………………… 

………………………. 

…………………….. 

Sir/ Madam, 

 
Subject:“SelectionofAgencyfor execution of Underground Optical Fiber Cable at Selected  

Locations of Govt. Offices / Institutions / Organizations on Rate Contract.” 

 
Reference: RFP No: APSFL/BD/415/2020/UGOFC,Dated 17/02/2021 

 
We, the undersigned SUPPLIER, having read and examined in detail all the RFP in respect of 

“Selection of Agency for execution of Underground Optical Fiber at selected locations of 

Government offices/ Institutions / Organizations” do hereby propose to provide services as 

specified in the RFP number APSFL/BD/415/2020/UGOFC, Dated 17/02/2021. 

 
1. PRICE ANDVALIDITY 

a. All the prices mentioned in our Bid are in accordance with the terms & conditions 

as specified in the RFP.  The validity of bid is 180 days from the date of opening 

of theRFP. 

b. We are an Indian Firm and do hereby confirm that our prices excludes all taxes. 

However,allthetaxesarequotedseparatelyunderrelevantsectionsandshallbe 

applicable as peractuals. 

 

2. We have studied the laws relating to Indian Income Tax Department and hereby declare 

that all income tax, surcharge on Income Tax, Professional and any other Corporate Tax, 

withholding tax as applicable under the law, shall be paid by us. 

 
3. EARNEST MONEY DEPOSIT (EMD) 

We have enclosed an EMD for a sum ofRs. 10,00,000/- (In Words – Rupees Ten Lakhs 

Only). This EMD is liable to be forfeited in accordance with the provisions of theSection II 

- General Instructions to Bidders. 

 
4. TENDER PRICING 
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We further confirm that the prices stated in our bid are in accordance with your 

Instruction to Bidders included in RFP. 

 
5. QUALIFYING DATA 

We confirm having submitted the information as required by you in your Instruction 

to Bidders. In case you require any other further information/documentary proof in 

this regard before evaluation of our Bid, we agree to furnish the same in time to your 

satisfaction. 

 
6. BID PRICE 

We declare that our Bid Price is for the entire scope of the work as specified in Scope 

of Work. These prices are indicated in Bid Submission Formats attached with our 

Financial Bid as part of the Bid Response and the price quoted in the reverse auction, 

as mentioned in the Clasue no: 2.7 of the RFP. 

 
7. CONTRACT PERFORMANCE GUARANTEE BOND 

We hereby declare that in case the Contract is awarded to us, we shall submit the 

Bank Guarantee for Contract performance in the prescribed format given in RFP. 

 
We hereby declare that our Bidis made in good faith, without collusion or fraud and 

the information contained in the Bidis true and correct to the best of our knowledge 

and belief. We understand that our Bid is binding on us and that you are not bound 

to accept a Bid you receive. 

 
We confirm that no deviations are attached here with this financial offer. 

 

Thanking you, 

 

 

 

 

 

 

 

Date: 

 
Business Address: 

 
Yours faithfully, 

 
(Signature of the SUPPLIER) 

 
Printed Name 

Designation Seal. 

 
Place: 

Witness: Supplier: 

Signature ------------------------ Signature -------------------- 

Name ------------------------ Name -------------------- 

Address ------------------------ Designation -------------------- 

Company Seal-------------------- 

Date ------------------------ Date -------------------- 
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Annexure N – Commercial Bid Cost Components 

 
Price Bid for laying of optical fiber cable using Applicable Methodology HDD / OPEN 

Trenching / Micro Trenching. 
 

Tentative Price Estimation - UGOFC 

S.No Item UOM Quantity 

Unit 

Cost  

( 

INR) 

Total Cost 

(INR) 

Survey ( A )  

1 

 

Physical Survey of Route, capturing the Lat/Long of OFC 

Proposed Route,Joint Indicator, Preparation of GIS Report, As 

built network diagram of OFC Route 

mtr 30000 
  

Supply, Delivery and Installation towards Underground Connectivity ( B ) 

2 Armoured Optical Fiber Cable (24F) with drum test mtr 30000   

3 

Supply of PLB HDPE Duct (40/33) mm with associated 

Accessories (Push Fit Couplers,End Plugs and Sealing Plug etc.) 

as per Specifications 

mtr 30000   

4 Supply of full DWC with 75/61 mm dia mtr 750   

5 Supply of GI Pipe 50mm dia ISI standard (Class B) with couplers mtr 110   

6 
Supply of full RCC Round Pipe with 4" dia (100 mm) incl. collar 

for 4'' dia RCC Pipe 
mtr 375   

7 

Supply of Route / Joint Indicator as per specification RCC / Pre 

cast route indicator made of pre-cast RCC & of dimensions. 

Base - 250 mm X 150 mm; Top - 200 mm x 75 mm;Height - 

1250 mm. 

No 120   

8 Supply of Split DWC Pipe with 75/61 mm dia mtr 225   

9 
Supply of half RCC Round Pipe with 4" dia (100mm) incl. collar 

for 4" dia RCC Pipe 
mtr 375   

10 Supply of wire mesh 100 mm x 50 mm, 12 SWG No 120   

11 

Supply of PVC Flexible Conduit of OD (15-25mm) in corridor 

with Clamping (for every 1meter) / risers / substation and 

Office Premises 

mtr 300   
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12 

Construction of pre - fabricated RCC Joints chamber as per 

specification and the  

Construction practice as specified in the tender document. 

Specification: 

1. Diameter: 100 cm (inner side) 

2. Diameter: 120 cm (External) 

3. Thickness: 10 cm 

4. Height: 120 cm 

5. 6 mm Horizontal Iron round rings -  

6. 6 mm Vertical bars Iron - 12 mm Nos. 

7. 12 gauge GI wire mesh to be wrapped before reinforcing 

the concrete 

No 120   

 

13 

Road crossing / NHAI Crossing through Horizontal Directional 

Drilling Method and  

inserting two no of 40/33 mm HDPE Duct (whichever is 

applicable) and OFC cable in all type of Soil 

mtr 24800   

14 

Manual Trenching for a depth not less than of 120 cms and 

back filling the trenches after laying HDPE Duct and OFC Cable 

with or without protection in all types of soil (Dimension of 

trench 120cm x 45cm x 30cm) 

mtr 6200   

15 Additional Duct (40/33 mm HDPE Duct) mtr 10   

16 

Providing cement concrete 1:2:4 mixing of ( H = 40 cm, W= 40 

cm, D= 40 cm ) on Covering of GI / DWC Pipe, with PLB HDPE 

Duct (40/33 mm or 50/42) in the trench for protection. 

 mtr 500   

17 Installation of RCC Chamber No 150   

18 

Blowing of Optical Fiber Cable Inside Laid PLB HDPE Duct with 

DIT test, joint cuplers, end plugs, end caps, Splicing Joints and 

end to end Link Termination ( OTDR reports with maintaining 

each fiber loss @ -  db) 

mtr 31000   

Total cost  ( D ) CAPEX = ( A ) + ( B ) + ( C )   
 

Total Cost in words:  

Operation & Maintenance ( E )  

19 O & M Charges towards Year - I        

20 O & M Charges towards Year - II        

21 O & M Charges towards Year - III        

  Total Cost  ( F ) = ( D ) + ( E )       
 

Total cost ( CAPEX + OPEX ) in words:   
 

 

Note: 
 

a. Prices in Financial Bid should be quoted in the providedformat. 

b. All prices should be quoted in Indian Rupees and indicated in both figures andwords. 
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c. Incasethereisdiscrepancybetweenwordsandfigures,theamountinwordsshallprevail. 

d. APSFLreservestherighttorejectthebid,whicharenotsubmittedintheprescribedformat. 

e. Quantity Indicated above is tentative and which might Increase / Decrease based on the 

requirement and actuals. 

f. In Special Case Item No: 17 as described above, shall be used to restoration at CC Roads / BT 

Roads based upon the actual requirement and request to APSFL towards Approval / Decision 

which would be treted as Significant RoW.  

g. Row Liasoning Charges towards implementation would be based on the actuals and the 

procedure to be followed is as per the G.O. MS.NO.60, Transport, Roads & Buildings (R-IV) 

Department. 

h. Payment to be made based on the actual methodology and after submission of the prescribed 

document 
 

 

Instructions to fill the Financial Bid: 

a. BiddershouldprovideallpricesaspertheprescribedformatunderthisAnnexure.Bidder 

should not leave any fieldblank. 

b. All the prices are to be entered in Indian Rupees ONLY (%age values are notallowed). 

c. AllthepricesquotedintheFinancialBidsshallbeexclusiveofapplicabletaxesandlevies. 

d. APSFL reserves the right to ask the Bidder to submit proof of payment against any of the 

taxes, duties, leviesindicated. 

e. For the purpose of evaluation of Financial Bids the APSFL shall make appropriate 

assumptions to arrive at a common bid price for all the Bidders. This however shall have 

no co-relation with the Contract value or actual payment to be made to theBidder. 

f. Thesoftcopyofthefinancialbidshouldbeuploadedonline.Thefinancialbidformats 

shall be provided in company’s letter of the lead bidder duly signed and stamped. 

 

  



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 80of 100 

 

 

8.2 Other Forms andFormats 

 

Annexure O – Performance Bank Guarantee Format 
 

(To be submitted by the successful bidder on Rs.100/- stamp paper) 

 

In consideration of APSFL (“Authority”), having agreed to accept from 

_______________________________________ “successful bidder”, a Performance Bank 

Guarantee as maybe modified from time to time wherever necessary under the terms and 

conditions of the Agreement entered into by the said successful bidder in respect of work for 

execution of Underground Optical Fiber at Selected Locations of Government Offices / Institutions 

/ Organizations on Rate Contract, RFP No.  APSFL/BD/415/2020/UGOFC,Dated: 17/02/2021under 

APSFL for the due fulfilment of the terms and conditions of the said Agreement under APSFL, on 

production of a Bank Guarantee for Rs.___(Rupees 

_____only),we____________________________“Bank” ______________________ branch, 

hereby undertake the guarantee to pay immediately to APSFL, on demand in writing by APSFL, an 

amount of Rs. __________ (Rupees_________________________________________________) 

without any reservation and recourse against any loss or damage caused to or suffered by APSFL 

by reason of any breach by the successful bidder of any of the terms and conditions of the said 

agreement under the said Authority. 

We _______________________________________________ Bank, further agree that the 

guarantee hereby contained shall remain in full force and effect during the period that will be 

taken for the performance of the said Agreement under the APSFL and that it shall be in 

enforcement until all the dues of APSFL under or by virtue of the said Agreement under the APSFL 

have been fully paid and their claims satisfied or discharged or until the said Authority certifies 

that the terms and conditions of the said Agreement under the APSFL have been fully and 

properly carried out by the successful bidder and accordingly discharges the guarantee subject. 

This bank guarantee is valid until ___________________ (date) and APSFL shall have no rights 

under this guarantee after _________ (date). 

We ___________________________________ Bank, lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the APSFL in writing. 

 

Dated ______________________ day of ________________ 2021. 

Place: 

Date: Signature and seal of Guarantors (Bank) 
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Annexure P – Draft Contract Format 

 

THIS AGREEMENT made the _________ day of __________20XX 

BETWEEN 

The APSFL (hereinafter referred to as “the Purchaser”) which expression shall unless repugnant to 

the context or meaning thereof mean and be deemed to include its authorized agents, 

representatives and permitted assigns of the First Part. 

AND 

The Party ___________ (hereinafter referred to as  “the SUPPLIER”) which expression shall unless 

repugnant to the context or meaning thereof mean and be deemed to include their successors 

and permitted assigns having its registered office at __________ of the Second Part. 

WHEREAS 

The Purchaser had invited Bids vide their Tender _____ (hereinafter referred to as ‘’RFP’) for 

“Selection of agency for execution of Underground Optical Fiber at Selected Locations of 

Government Offices / Institutions / Organizations on Rate Contract”. 

(a) The SUPPLIER had submitted its proposal dated _______ (hereinafter referred to as the ‘Bid’) for 

the provision of such services in accordance with its proposal as set out in its Bid and in 

accordance with the terms &conditions of the RFP and this Contract. 

(b) The Purchaser has agreed to select the SUPPLIER for the provision of such services and the 

SUPPLIER has agreed to provide services as are represented in the RFP, including the terms & 

conditions of this Contract, the Schedules and Annexure attached hereto and in accordance with 

the terms & conditions of the RFP and in terms of the discussions, negotiations and clarifications 

in relation to the implementation of the scope of work 

(c) In consideration of the foregoing and the mutual covenants and promises contained herein and 

other good and valuable consideration the receipt and adequacy of which is hereby 

acknowledged, the parties intending to be bound legally. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

(d) In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of the Contract referred to. 

(e) The following documents shall be deemed to form and be read and construed as part of this 

Agreement viz: 

i. the Scope of Work  

ii. the General Conditions of the Contract  

iii. Approach Paper on methodology and work plan for performing the assignment 
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iv. Copy of RFP, financial proposal as submitted by the SUPPLIER and as amended pursuant 

to the post bid negotiations 

v. Format of bank guarantee for Performance Security. 

vi. the Service Level Agreement (SLA)  

vii. the Purchaser's Notification of Award.  

(f) In consideration of the payments to be made by the Purchaser to the SUPPLIER as hereinafter 

mentioned, the SUPPLIER hereby covenants with the Purchaser to provide the Services and to 

remedy defects therein in conformity in all respects with the provisions of the Contract. 

(g) The Purchaser hereby covenants to pay the SUPPLIER in consideration of the provision of the 

Services and the remedying of defects therein, the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with their respective laws the day and year first above written 

 

Signed, Sealed and Delivered by the said __________________ (For the Purchaser in the presence 

of: _____________________ (WITNESS) 

 

Signed, Sealed and Delivered by the said __________________       (For the Bidder) in the 

presence of: _____________________ (WITNESS) 
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Annexure Q – Pre-Bid Queries Format 

All enquiries from the Bidders relating to this RFP must be submitted to the Managing 

Director, APSFL. These queries should be e-mailed to apsfl@ap.gov.in. The queries should 

necessarily be submitted in the following Format: 

 

S. No. Sectio

n 

No. 

Page 

no. 

Content of the RFP 

requiring 

clarification 

Clarification Sought 
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9. Penalties and PaymentSchedule 

 
9.1 Service LevelAgreements 

 

Service Level Agreement (SLA) shall become the part of contract between APSFL and the 

successful bidder. SLA defines the terms of the successful bidder’s responsibility in 

ensuring the timely delivery of the deliverables and the correctness of the same based 

on the agreed Performance Indicators. 

 

The successful bidder has to comply with service level requirements to ensure 

adherence to project timelines, quality and availability of services, throughout the 

period of this contract 

i.e. during implementation phase. 

 

9.2 Project Milestone 

 

Milestone Activity Description Timelines 

 
Award of Contract T 

Milestone - 1 
Supply , Delivery, Installation and Commissioning  

of the Site  - ( 5 Locations ) 
T+15 Days 

Milestone - 2 
Supply , Delivery, Installation and Commissioning  

of the Site  - ( 5 Locations ) 
T+35Days 

Milestone - 3 
Supply , Delivery, Installation and Commissioning  

of the Site  - ( 6 Locations ) 
T+45 Days 

 
Note:Site Locations forwhichRoWapprovalisalreadygrantedfromcompetent 



RFP for Selection of Agency for execution of Underground Optical Fiber at selected locations of Government 

Offices / Institutions / Organizations on Rate Contract 

Page 85of 100 

 

 

authority for execution of work, selected agency will be required to complete the  

Underground Optical fiber laying work in that section/ location within 25 days of  

award of purchase order/ signing ofagreement. 

 
9.3 Payment Terms 

 

Thesuccessfulbiddershallbeentitledtoraiseinvoices(alongwithallsupportingdocuments

), 

asperbelowstatedmilestones.APSFLshallreleasepaymentsagainstallvalidinvoiceswithin 

30 days of receipt of invoice, subject however to satisfactory acceptance of the 

deliverables as per the scope ofwork. 
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9.3.1 PaymenttermsforsupplyandinstallationofcomponentsrelatedUGfiberlaying: 
 

S. 

No. 
Activities Payment (%) 

 

 

1. 

 

Supply and installation of materials and 

works required for fiber laying as 

applicable (Methodology) as per 

Milestone – 1 

90% of CAPEX Value of Purchase order for 

supply, Delivery, Installation and 

commissioning of the Locations with the 

required Material after submission of 

related documents mentioned in section 9.9 

of the RFP as applicable for Milestone - 1 

2 

 

Supply and installation of materials 

and works required for fiber laying as 

applicable (Methodology) as per 

Milestone – 2 

90% of CAPEX Value of Purchase order for 

supply, Delivery, Installation and 

commissioning of the Locations with the 

required Material after submission of 

related documents mentioned in section 

9.9 of the RFP as applicable for Milestone - 

2 

3 

 

Supply and installation of materials 

and works required for fiber laying as 

applicable (Methodology) as per 

Milestone – 3 

90% of CAPEX Value of Purchase order for 

supply, Delivery, Installation and 

commissioning of the Locations with the 

required Material after submission of 

related documents mentioned in section 

9.9 of the RFP as applicable for Milestone - 

3 

4 
After start of Comprehensive 

Maintenace Phase and Submission of 

Performance Security for O & M as 

per Milestone - 1 

Remaining 10% of CAPEX Value on the 

Purchase order for Supply, Delivery, 

Installation and Commissioning of the 

Locations with required materials as 

applicable for Milestone - 1 

5 
After start of Comprehensive 

Maintenace Phase and Submission of 

Performance Security for O & M as 

per Milestone - 2 

Remaining 10% of CAPEX Value on the 

Purchase order for Supply, Delivery, 

Installation and Commissioning of the 

Locations with required materials as 

applicable for Milestone - 2 

6 

After start of Comprehensive 

Maintenace Phase and Submission of 

Performance Security for O & M as 

per Milestone - 3 

Remaining 10% of CAPEX Value on the 

Purchase order for Supply, Delivery, 

Installation and Commissioning of the 

Locations with required materials as 

appliacable for Milestone – 3. 

 

7 
Operation and Maintenance  for 3 

Years 

Quarterly payment would be made post 

completion of the same quarter, as per 

actuals, after calculating SLA’s and adjusting 
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against the penalties if any applicable. 

8. Permission charges 

Based on the actuals and submission of all 

releavant documents as prescribed in 

“G.O.M.S.NO:60, Transports, Roads & 

Buildings.” 
 

Note: 

a. All payments shall be released after certification of delivery, installation and acceptance 

testas per the Deliveables listed in Section 9.9 of this RFP, by APSFL or its Nominated 

Representative / Authority. 

b. All payments shall be made in Indian rupees only(INR). 

c. Paymentshallbereleasedagainsttheinvoicesraisedbysupplieronprovidingallrelevant 

documents timely, including acceptance testing report duly signed and approved by 

APSFL / APSFL authorized agency / or its nominated representativeand are complete in 

all respect and subsequentapproval. 

d. Payment shall be subject to deductions of any amount for which the supplier is liable 

under the RFP conditions. Further, all payments shall be made subject to deduction of 

applicabletaxesandotherGovernmentlevieslikeTDS(TaxDeductionatSource)andetc., as 

per the current Income-TaxAct. 

e. All payments shall be released only after deducting the all SLA Penalties as applicable. 

 

9.4 Penalty 

The following penalties shall be imposed on the supplier if the supplier does not adhere to 

the timelines as mentioned in the RFP. 

S. 

N 
Description Penalties 

1. 

Delay in supply and installation of 

materials and works required for fiber 

laying using applicable methodology or 

as applicable for Milestone - 1 

a) Sum equivalent to 10 % of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 2 Weeks. 

b) Sum equivalent to 15% of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 4 Weeks. 

c) If the Sum Equivalent to 15% exceeds the cost of 

supply and installation of materials and works 

required, the contract would be terminated. 

d) In addition to the above penalty, in casethe 

validity of application expires, the successful 

bidder shall be required to secure approval from 
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competent authority from respective Dept 

through Communication letter for laying of fiber 

at his own cost (Where the amount is not 

considered during the invoice submission) 

2 

Delay in supply and installation of 

materials and works required for fiber 

laying using applicable methodology or 

as applicable for Milestone - 2 

e) Sum equivalent to 10 % of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 2 Weeks. 

f) Sum equivalent to 15% of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 4 Weeks. 

g) If the Sum Equivalent to 15% exceeds the cost of 

supply and installation of materials and works 

required, the contract would be terminated. 

h) In addition to the above penalty, in casethe 

validity of application expires, the successful 

i) bidder shall be required to secure approval from 

competent authority from respective Dept 

through Communication letter for laying of fiber 

at his own cost (Where the amount is not 

considered during the invoice submission) 

3 

Delay in supply and installation of 

materials and works required for fiber 

laying using applicable methodology or 

as applicable for Milestone - 3 

j) Sum equivalent to 10 % of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 2 Weeks. 

k) Sum equivalent to 15% of the cost of supply and 

installation of materials and works required for 

fiber laying using applicable methodology or as 

applicable for delay of 4 Weeks. 

l) If the Sum Equivalent to 15% exceeds the cost of 

supply and installation of materials and works 

required, the contract would be terminated. 

m) In addition to the above penalty, in casethe 

validity of application expires, the successful 

n) bidder shall be required to secure approval from 

competent authority from respective Dept 

through Communication letter for laying of fiber 

at his own cost (Where the amount is not 
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considered during the invoice submission) 

 

9.5 Conditions for NoPenalties 

 
Penalties shall not be levied on the Bidder in the following cases: 

a. There is a force majeure event effecting the SLA, which is beyond the control of the 

successful bidder. Force Majeure events shall be considered in line with the clause duly 

mentioned in theRFP 

b. The non-compliance to the SLA has been due to reasons beyond the control of the 

successfulbidder 

 

9.6 Penalty during Commissioing Period: 
 

      Penalty during commissioning period should be in compliance with SLA and performance 

indicators with the Terms and their definitions are discussed in the following sections. 

 

9.7 Penalty during Operation & Maintenance Period: 
 

SLA Uptime 
 

Type of Connectivity Description 

Ring Architecture 

Connectivity Locations 

State HQ’s of various Dept. Utmost Priority, require 

>=99.5% Uptime during both PBH & EBH 

Spur Architecture 

Connectivty Locations 

District HQ’s of Various Dept. very high Priority, require 

>=99.0% Uptime during PBH 

Spur Architecture 

Connectivity Locations 

District HQ’s of Various Dept. Very high importance, require 

>=98% Uptime during EBH 

 

 

 

 Fault Rectification (SLA) 

 
  

Category MTTR Resolution Efficiency 

Ring Connectivity 1 Hour 99% < 1 Hrs 

Spur Connectivity 

(PBH) 

2 Hours 98.5% <  2 Hrs 
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Spur Connectivity  

(EBH) 

3 Hours 98% < 3 Hrs 

 

 The SLAs shall be effective immediately after commissioning along with the test 

reports, OTDR Report and other necessary tests and will be calculated per location on 

the basis of the SLA Parameter defined above. 

  

 

9.8 MTTR (Mean Time to Resolve): 
 

Mean Time to resolve will be the benchmark SLA to calculate all maintenance penalties.  

The SLA’s defined shall be applicable during the Prime Business hours (9:00 A.M – 

9:00 P.M). The penalty shall be calculated on monthly basis which would be payable 

only after successful completion of One year after commissioning or from the date 

of installationto the selected agency. 

 

Basically, the MTTR for a particular location will be the average time for which a 

TroubleTicket (TT) assigned to a selected / qualified agency remains open during the 

month of theYear. This will be calculated by adding the duration of each trouble 

ticket assigned to the agency and dividing this number by the total number of 

trouble tickets in that month. 

 

Formula: 

MTTR (for a given location) = TT1 (Hrs) + TT2 (Hrs) + TT3 (Hrs) + …+ TTN (Hrs) / TT1 + TT2 + … TTN 

 

 Resolution Efficiency (RE) = (No. of TTs resolved within TTR SLA / Total No. of TTs) X 100 

 

 

 

 

9.9 Deliverables 

  

a.  The Payment shall be released only after the submission of original invoice, signed  

delivery challan, and certification from Authority. 

b.   Submission of route map (Single line Diagram & As Built Drawing) with lat/longs 

c. Submission of Drum test reports for all cores of fibercable 

d. Submission of OTDR Reports for the total length of cable for all cores (end toend) 

e. Submission of M Books &splicing report withLatlongs. 

f. Submission of Inspection Test & Plan Reports (ITP) for Trecnching, Ducting and Back 

fiiling, DIT, Blowing, splicing fiber optic cables both open trench &HDD 

g. Submission of lat/longs for all man holes, hand holes with three pointlocations 

h. Submission of No Objection Certificate from the concerned

Authorities/ municipality/highway. 
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10. ResponsibilityMatrix 

 
The (Indicative) responsibility matrix (RACIS) describing responsibilities of Agency and 

other parties to the project, are mentioned in below matrix. Any specific updates/or 

changes, as mutually agreed between the Parties, will be finalized/modified through 

discussion with the bidders. 

Where RACIS stands for the following: 

R (Responsibility): Those who do the work to achieve the task 

A (Accountability): The one ultimately answerable for the correct and thorough 

completion of the deliverable or task, and the one who delegates the work to those 

responsible 

C (Consulted): Those whose opinions are sought, typically subject matter experts; and 

with whom there is two-way communication 

I(Informed):Thosewhoarekeptup-to-dateonprogress,oftenonlyoncompletionofthe task 

or deliverable; and with whom there is just one-waycommunication 

S (Support): Resources allocated to responsible 

 

  

Responsibility Matrix 

S.N

o 
Action Items APSFL Agency 

Network 

Engineer 

1 Contract Signing A, R A, R - 

2 Survey I, C R - 

3 RoW Grant  & Coordination with the Dept. I R - 

4 Submission of Fiber Route Map & Row Approval A, I R C 

5 

Laying of Underground Optical Fiber Cable using 

applicable 

Methodology as per the site conditions and 

Dept. approval 

I, C A, R I 

6 User Acceptance Test Report I R, S A 

7 Commissioning Certificate (Duly Attested) C A, R I 

8 
Mapping of GIS Co-ordinates of the Location (En-

route Fiber) 
I A, R - 

9 Blowing Test Report, DIT Reports Validation A, R S C 

10 Submission of Invoices for release of Payment A,R S - 
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Annexure 1: Details of RoW crossing locations (indicativelist): 

S.No District Mandal From POP  
TO Office Location  

( Postal Code ) 

Type of RoW Agency  

( Road Crossing / NHAI 

Crossing / Municipality / 

Dist. Adminsitration ) 

Latitude Longitude 

1 Guntur Velagapudi, Tulluru SACHIVALAYAM 

APSWAN-NOC, 3rd Block, AP 

Secretariat, Velagapudi -

522503 

Road Crossing / Municipality  16.513963 80.514063 

2 Krishna 
Vijayawada 

Campoffice 

INDIRA GANDI 

STADIUM 

Collector Camp Office, Near 

 PWD grounds, Vijayawada- 

520001 

Road Crossing / Municipality 

/ Dist. 

Administration 

16.506600 80.633310 

3 Anantapur Anantapur COLLECTORATE 

Dist Collectorate, Anathapur, 

Ananatapur district, AP-

515001 

Road Crossing / Municipality 

/ Dist. 

Administration 

14.668930 77.610313 

4 Chittoor Chittoor GANDHI ROAD 

Vivekananda Bhavan, new 

collectrate office, Reddy 

gunta, Chittoor - 517001 

Road Crossing / Municipality 

/ Dist. 

Administration 

13.182451 79.095829 

5 East Godavari Kakinada 
KAKINADA 

DISTRICT NODE 

Dist Collectorate, Rama Rao 

 Peta, Kakinada, Andhra 

Pradesh 533001 

Road Crossing / KSCCL / Dist. 

Administration 
16.960156 82.226126 

6 Guntur Guntur APCRDA 
District Collector 

office,Guntur-522004 

Road Crossing / Municipality 

/ Dist. 

Administration 

16.299140 80.431943 

7 Kadapa Kadapa COLLECTORATE 
Rims road , New 

Collectorate,Kadapa-516001 

Road Crossing / Municipality 

/ Dist. 

Administration 

14.455026 78.829041 

8 Krishna Machilipatnam MACHILIPATNAM 
Collector Office, 

 Machilipatnam-521002 

Road Crossing / Municipality 

/ Dist. 

Administration 

16.194460 81.147010 
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9 Kurnool Kurnool COLLECTORATE 

Dist Collectorate, 

Collectorate Road, 

Budhawara Peta, Alluri 

Sitarama Raju Nagar, 

Kurnool, Andhra Pradesh 

 518002 

Road Crossing / Municipality 

/ Dist. 

Administration 

15.817581 78.041810 

10 Nellore Nellore 

NELLORE OLD 

MUNICIPAL 

OFFICE 

Dist Collectorate, Achari 

 Street, Nellore, Andhra 

Pradesh 524001 

Road Crossing / Municipality 

/ Dist. 

Administration 

14.451449 79.980794 

11 Prakasam Ongole 
SHARMA 

COLLEGE  ROAD 

Prakasam collectrate 

Bhavan, 

 nellore road, ongole, 

Prakasam Dist-523001 

Road Crossing / Municipality 

/ Dist. 

Administration 

15.499172 80.049675 

12 Srikakulam Srikakulam COLLECTORATE 
Collector Office, Srikakulam- 

532001 

Road Crossing / Municipality 

/ Dist. 

Administration 

18.272929 83.905888 

13 Vizainagaram Vizainagaram 
INDOOR 

DONDAPARTHY 

Dist Collectorate, 

Cantonment Road, 

Cantonment, Vizianagaram, 

 Andhra Pradesh - 535002 

Road Crossing / Municipality 

/ Dist. 

Administration 

17.709157 83.308191 

14 Visakhapatnam Visakhapatnam COLLECTORATE 

Dist Collectorate, Main 

Road, Krishna Nagar, 

Maharani Peta, 

Visakhapatnam, Andhra 

Pradesh - 530002 

Road Crossing / Municipality 

/ Dist. 

Administration / VUDA 

18.117683 83.387355 

15 West Godavari Eluru 
BEHIND JC 

BUNGLOW 

Dist Collectorate, Santhi 

Nagar, Eluru, Andhra 

Pradesh - 534006 

Road Crossing / Municipality 

/ Dist. 

Administration. 

16.710610 81.089120 

*Ring Architecture Connectivity to be provided for S.NO: 1 Locations.
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Annexure2- (MAP – From Nearest PoP to Office Location) 
 

1. Velagapudi - Sachivalayam 
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2. Vijayawada – Collector Camp Office 
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3. Ananthapur DHQ – District Collectorate Office 
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4. Chittoor – New Collectorate Office 
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5. East Godavari – District Collectorate Office 

 



RFP for Selection of Agency for laying of Underground Optical Fiber Cable Works at Selected Locations of Government Offices / Institutions / Organizations on 

Rate Contract 

Page 100of 112 

 

 

 

6. Guntur – District Collectorate Office 
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7. Kadapa – New Collectorate Office 
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8. Krishna – Machilipatnam District Collectorate Office 
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9. Kurnool – District Collectorate Office 
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10. Nellore – District Collectorate Office 
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11. Prakasham – District Collectorate Office 
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12. Srikakulam – District Collectorate Office 
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13. Vizianagaram – District Collectorate Office 
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14. Visakhapatnam – District Collectorate office 
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15. West Godavari – District Collectorate Office 
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