

Andhra Pradesh State FiberNet Limited
Clarifications- I Dated: 07-01-2020
RFP No: APSFL/BBNL/73/2016-01, Dated: 11/12/2019

| S. No. | Section No. | Page no. | Content of the RFP requiring clarification | Clarification Sought | APSFL Remarks |
|--------|-------------|----------|--|--|--|
| 1 | 1.4 - 21 | 14 | Original BG must be submitted in APSFL office at Vijayawada before proposal due date. | BG shall be submitted only after the confirmation of the work order not before submission of Tender. | No change |
| 2 | 4 (c) | 28 | The supplier will be responsible for liaising with electricity departments for enhancement of existing sanctioned power at Master Mandal & Mandal locations, (as provided in Annexure-A) including applying to Electricity dept. | Electricity department paper work shall be done by Tender inviting authority only | Liasoning and related documentation for upgradation of power capacity and meter, if any, would be done by the successful bidder, in the name of APSFL. In case any issue with any stakeholder, APSFL shall support to coordinate and resolve the same. |
| 3 | 5.1 | 31 | The Bidder should be a company registered in India under the Companies Act, 1956 / 2013 /LLP Act 2008, as amended from time to time, and should be in operation for at least the last 5 years as on the date of bid submission. | | Please refer Corrigendum-I |
| 4 | 5.1 | 31 | The Bidder should be a company registered in India under the Companies Act, 1956 / 2013 /LLP Act 2008, as amended from time to time, and should be in operation for at least the last 5 years as on the date of bid submission. | It is to bring to your kind notice that we are registered Partnership firm under the Indian Partnership Act 1932 and in existence Firm morethan 20 Years. We request your goodself to incorporate Partnership firm also in the eligibility criteria. | Please refer Corrigendum-I |
| 5 | 5.1 | 31 | The cumulative annual turnover of the Bidder in the last three audited financial years i.e. 2016-17, 2017-18 and 2018-19, should be at least INR 3 Crore. | Turnover to be relaxed from 3.00 Cr to 2.00 Cr of any one FY. | No change |
| 6 | 5.1 | 31 | The Bidder should have completed at least Supply, installation, and maintenance of 5,000 meter LT cable & 300 no's Earth pits in last 5 years as on bid submission date. | Work done upto 5000 meter LT cable shall be revised to 1000 meter LT cable that to work done overall certificate can be furnished. 300 earth pits shall be revised to 50 that to work done overall certificate can be furnished. | No change |

| | | | | | |
|---|--------|----|--|---|----------------------------|
| 7 | 5.1 | 31 | 1. The Bidder should have completed at least Supply, installation, and maintenance of 5,000 meter LT cable & 300 no's Earth pits in last 5 years as on bid submission date | We have 20+ years of experience in Telecom towers turnkey services and installing earth pits and EB lesioning so Requesting APSFL to modify the clause to "The Prime Bidder/Consortium should have Experience in Supply, installation, and maintenance of Telecom Towers turnkey services / ICT work , OFC , Shelter rectifications and maintenance in last 3 years as on bid submission date." | No change |
| 8 | 5.1(a) | 31 | Completion Certificate from the client on the letterhead of the client clearly mentioning the details of LT cable & earth pits. | For the both cables and earth pits work done overall certificate can be furnished. Existing cable status overhead or underground, is there any variace in payment. | Please refer Corrigendum-I |