

**Ref. No- APSFL/CPE/41/2016/21, Dated: 21/10/2021**

**REQUEST FOR PROPOSAL (RFP) for Selection of Agency for Supply of GPON Enterprise CPE Boxes**

**Corrigendum III, Dt: 23.11.2021**

<b>S.No</b>	<b>Page No.</b>	<b>Section</b>	<b>Original Clause</b>	<b>Revised Clause</b>
1	30	Section 4 clause 3	After installation and commissioning of the GPON Enterprise CPE's by the service provider of APSFL, the maintenance of the CPE's as per the Service Level Agreement to be maintained during the warranty phase of <b>three years</b> (as the case may be) from the date of commissioning date.	After installation and commissioning of the GPON Enterprise CPE's by the service provider of APSFL, the maintenance of the CPE's as per the Service Level Agreement to be maintained during the warranty phase of <b>one year</b> (as the case may be) from the date of commissioning date.
2	69	Section 9.3	<p>APSFL shall release <b>80% payment</b> against each milestone after successful delivery, submission of Acceptance test report, Handedover certificate, certification from Authority and all related documents</p> <p>APSFL shall release remaining <b>20% payment</b> after the completion of warranty</p>	<p>APSFL shall release <b>90% payment</b> against each milestone after successful delivery, submission of Acceptance test report, Handedover certificate, certification from Authority and all related documents</p> <p>APSFL shall release remaining <b>10% payment</b> after the completion of warranty <b>period of 1 year</b></p>
3	33	Section 5	Additional Clause	During the Contract period the bidder has to ensure that GPON Enterprise boxes are MTCTE ( <i>Mandatory, Testing and Certification of Telecom Equipment</i> ) certified as mandated by Department of Telecommunications vide their notification number: TEC/01/2017-TC Dated: 23rd June 2020